



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)
For



Source Sustainability And Climate Resilient Rain-fed Agriculture
District Project Officer, (IDP), Shimla at Shoghi, Tel: - 0177-2928781 Email Id: iddpshimla@gmail.com

....

REQUEST FOR QUOTATIONS (RFQ) FOR C/O PONDS & SOIL CONSERVATION WORKS.

Government of India has received a credit from the International Development Association (IDA) towards the cost of the Integrated Development Project for Source Sustainability and Climate Resilient Rainfed Agriculture and intends to apply part of the proceeds of this credit to eligible payments under the contract for which this invitation for quotations is issued.

District Project Officer(Integrated Dev. Project) Shimla at Shoghi invites quotations from the **registered contractors with IDP** on standard **W-5 Proforma** for execution of following works in Sainj and Nerwa units as tabulated below:-

Job No.	Name of Work	Estimated work Cost (Rs.)	Period of Completion	Bid Security (2% of estimated cost in shape of FDR/TDR)	Cost of tender form in cash (Non-refundable)
Sainj Unit					
Ponds-1/2020-21	C/O Ponds (Manual Excavation) (2No=698 Cum App.) in GP- Mundu.	406642	10-03-2021	8100	100
Ponds-2/2020-21	C/O Ponds (Manual Excavation) (2No=620 Cum App.) in GP-Dharech	360993	10-03-2021	7200	100
Ponds-3/2020-21	C/O Ponds (Manual Excavation) (2No=664 Cum App.) in GP-Satog	386966	10-03-2021	7700	100
Ponds-4/2020-21	C/O Ponds (Manual Excavation) (2No=640 Cum App.) in GP-Balag	385654	10-03-2021	7500	100
Ponds-5/2020-21	C/O Ponds (Manual Excavation) (2No=555 Cum App.) in GP-Nahol	373848	10-03-2021	6500	100
Ponds-6/2020-21	C/O Ponds (Manual Excavation) (2No=641Cum App.) in GP-Tikker	324000	10-03-2021	6500	100
Ponds-7/2020-21	C/O Ponds (Manual Excavation) (2No=698 Cum App.) in GP-Basadhar,	406642	10-03-2021	8100	100
Ponds-8/2020-21	C/O Ponds (Manual Excavation) (2No=662 Cum App.) in GP-Sainj	373848	10-03-2021	6500	100
Soil Cons-1/20-21	Soil Conservations works (Vegetative Check Barriers, Dry Stone Check Barriers etc. in Kashna Nala,GP- Mundu	497398	10-03-2021	10000	100
Soil Cons-1a/20-21	Construction of Crate wire structures in Kashna Nala,GP- Mundu	252760	10-03-2021	5100	100
Soil Cons-2/20-21	Soil Conservations works (Vegetative Check Barriers, Dry Stone Check Barriers etc. in Dharech Nala, GP- Dharech	498577	10-03-2021	10000	100
Soil Cons-2a/20-21	Construction of Crate wire structures in Dharech Nala, GP-Dharech	249200	10-03-2021	5000	100
Soil Cons-3/20-21	Soil Conservations works (Vegetative Check Barriers, Dry Stone Check Barriers etc. in Satog Nala, GP-Satog	498561	10-03-2021	10000	100
Soil Cons-3a/20-21	Construction of Crate wire structures in Satog Nala, GP-Satog	252760	10-03-2021	5100	100
Soil Cons-4/20-21	Soil Conservations works (Vegetative Check Barriers, Dry Stone Check Barriers etc. in Balag Nala, GP- Balag	495578	10-03-2021	10000	100
Soil Cons-4a/20-21	Construction of Crate wire structures in Balag Nala, GP-Balag	256320	10-03-2021	5300	100
Soil Cons-5/20-21	Soil Conservations works (Vegetative Check Barriers, Dry Stone Check Barriers etc. in Nahol Pargna, GP- Nahol	439114	10-03-2021	9000	100

Soil Cons-5a/20-21	Construction of Crate wire structures in Nahol Pargna, GP-Nahol	306160	10-03-2021	6100	100
Soil Cons-6/20-21	Soil Conservations works (Vegetative Check Barriers, Dry Stone Check Barriers etc. in Borat Kooch Nala, GP-Tikker	499854	10-03-2021	10200	100
Soil Cons-6a/20-21	Construction of Crate wire structures in Borat Kooch Nala, GP-Tikker	252760	10-03-2021	5100	100
Soil Cons-7/20-21	Soil Conservations works (Vegetative Check Barriers, Dry Stone Check Barriers etc. in Borat Ojuad Nala, GP-Tikker	495887	10-03-2021	10000	100
Soil Cons-7a/20-21	Construction of Crate wire structures in Borat Ojuad Nala, GP-Tikker	245640	10-03-2021	5000	100
Soil Cons-8/20-21	Soil Conservations works (Vegetative Check Barriers, Dry Stone Check Barriers etc. in Kanodi Nawan Nala, GP-Basadhar	491962	10-03-2021	10000	100
Soil Cons-8a/20-21	Construction of Crate wire structures in Kanodi Nawan Nala, GP-Basadhar	256320	10-03-2021	5300	100
Soil Cons-9/20-21	Soil Conservations works (Vegetative Check Barriers, Dry Stone Check Barriers etc. in Lalu Shakal Nala, GP-Sainj	498720	10-03-2021	10000	100
Soil Cons-9a/20-21	Construction of Crate wire structures in Lalu Shakal Nala, GP-Sainj	242080	10-03-2021	5000	100
Soil Cons-10/20-21	Soil Conservations works (Vegetative Check Barriers, Dry Stone Check Barriers etc. in Lalu Mdaun Nala, GP-Sainj	499083	10-03-2021	10300	100
Soil Cons-10a/20-21	Construction of Crate wire structures in Lalu Mdaun Nala, GP-Sainj	249200	10-03-2021	5300	100
Soil Cons-11/20-21	Soil Conservations works (Vegetative Check Barriers, Dry Stone Check Barriers etc. in Parala Dhali Parala, GP-Sainj	493966	10-03-2021	10000	100
Soil Cons-11a/20-21	Construction of Crate wire structures Parala Dhali Parala, GP-Sainj	256320	10-03-2021	5300	100

Nerwa unit					
Ponds-9/2020-21	C/O Ponds (Mannual Excavation) (2No=571Cum App.) in GP-Bharanu	347900	10-03-2021	7000	100
Ponds-10/2020-21	C/O Ponds (Mannual Excavation) (2No=567Cum App.) in GP- Manu Bhabia	345300	10-03-2021	7000	100
Ponds-11/2020-21	C/O Ponds (Mannual Excavation) (2No=567Cum App.) in GP-Kiran	345300	10-03-2021	7000	100
Ponds-12/2020-21	C/O Ponds (Mannual Excavation) (2No=571Cum App.) in GP- Tikkari	347900	10-03-2021	7000	100
Ponds-13/2020-21	C/O Ponds (Mannual Excavation) (2No=571Cum App.) in GP- Tailor	347900	10-03-2021	7000	100
Ponds-14/2020-21	C/O Ponds (Mannual Excavation) (2No=571Cum App.) in GP- Dhanat	347900	10-03-2021	7000	100
Ponds-15/2020-21	C/O Ponds (Mannual Excavation) (2No=567Cum App.) in GP- Tharoch	345300	10-03-2021	7000	100
Soil Cons-12/20-21	Soil Conservations works (Vegetative Check Barriers, Dry Stone Check Barriers etc. in UPF Bharanu, GP-Bharanu	451100	10-03-2021	9000	100
Soil Cons-12a/20-21	Construction of Crate wire structures in UPF Bharanu, GP-Bharanu	254400	10-03-2021	5100	100
Soil Cons-13/20-21	Soil Conservations works (Vegetative Check Barriers, Dry Stone Check Barriers etc. in UPF Gouncha, GP-Bharanu	475500	10-03-2021	9500	100
Soil Cons-13a/20-21	Construction of Crate wire structures in UPF Gouncha, GP-Bharanu	254400	10-03-2021	5100	100
Soil Cons-14/20-21	Soil Conservations works (Vegetative Check Barriers, Dry Stone Check Barriers etc. in UPF Manu, GP-Manu Bhabia	470600	10-03-2021	9400	100
Soil Cons-14a/20-21	Construction of Crate wire structures in UPF Manu, GP-Manu Bhabia	254300	10-03-2021	5100	100

Soil Cons-15/20-21	Soil Conservations works (Vegetative Check Barriers, Dry Stone Check Barriers etc. in UPF Bhabia, GP-Manu Bhabia	479600	10-03-2021	9600	100
Soil Cons-15a/20-21	Construction of Crate wire structures in UPF Bhabia, GP- Manu Bhabia	248000	10-03-2021	5000	100
Soil Cons-16/20-21	Soil Conservations works (Vegetative Check Barriers, Dry Stone Check Barriers etc. in UPF Ola, GP-Kiran	474800	10-03-2021	9500	100
Soil Cons-16a/20-21	Construction of Crate wire structures in UPF Ola, GP-Kiran	248000	10-03-2021	5000	100
Soil Cons-17/20-21	Soil Conservations works (Vegetative Check Barriers, Dry Stone Check Barriers etc. in UPF Morala, GP-Tikkari	489200	10-03-2021	9800	100
Soil Cons-17a/20-21	Construction of Crate wire structures in UPF Morala, GP-Tikkari	252200	10-03-2021	5100	100
Soil Cons-18/20-21	Soil Conservations works (Vegetative Check Barriers, Dry Stone Check Barriers etc. in UPF Shagaldhar, GP-Tikkari	486500	10-03-2021	9700	100
Soil Cons-18a/20-21	Construction of Crate wire structures in UPF Shagaldhar, GP-Tikkari	254600	10-03-2021	5100	100
Soil Cons-19/20-21	Soil Conservations works (Vegetative Check Barriers, Dry Stone Check Barriers etc. in UPF Kashak, GP-Tailor	492100	10-03-2021	10000	100
Soil Cons-19a/20-21	Construction of Crate wire structures in UPF Kashak, GP-Tailor	248700	10-03-2021	5000	100
Soil Cons-20/20-21	Soil Conservations works (Vegetative Check Barriers, Dry Stone Check Barriers etc. in UPF Tailor, GP-Tailor	451100	10-03-2021	9000	100
Soil Cons-20a/20-21	Construction of Crate wire structures in UPF Tailor, GP-Tailor	254400	10-03-2021	5100	100
Soil Cons-21/20-21	Soil Conservations works (Vegetative Check Barriers, Dry Stone Check Barriers etc. in UPF Abyari, GP-Dhanat	492400	10-03-2021	10000	100
Soil Cons-21a/20-21	Construction of Crate wire structures in UPF Abyari, GP-Dhanat	248000	10-03-2021	5000	100
Soil Cons-22/20-21	Soil Conservations works (Vegetative Check Barriers, Dry Stone Check Barriers etc. in UPF Dhanat, GP-Dhanat	468600	10-03-2021	9400	100
Soil Cons-22a/20-21	Construction of Crate wire structures in UPF Dhanat, GP-Dhanat	254800	10-03-2021	5100	100
Soil Cons-23/20-21	Soil Conservations works (Vegetative Check Barriers, Dry Stone Check Barriers etc. in UPF Kutangan, GP-Tharoch	495600	10-03-2021	10000	100
Soil Cons-23a/20-21	Construction of Crate wire structures in UPF Kutangan, GP-Tharoch	250300	10-03-2021	5000	100

The standard quotation/bid form W-5(Schedule of quantity) along with instructions to bidders (quotation notice) can be obtained/ procured by the bidders from this office on any working day during the office hours w.e.f. 16-12-2020 to 29-12-2020 by 5.00 PM on cash payment(non-refundable) as shown above against each job

The quotation on standard W-5 proforma (Schedule of quantity)duly filled in, accompanied with self attested copies of documents pertaining to the qualification / eligibility criteria of the bidder and **bid security in shape of FDR/TDR duly pledged in favour of the undersigned** as per the condition laid below

Instructions to bidders:

1. Quotation should reach in the office of the undersigned on or before **30.12.2020** up to **10.30AM**, Quotations shall be opened on the same day at **11.00 AM**, in presence of the interested bidders or their representative *who wish to be present*. For more details, please contact the office of the undersigned on any working day between 10.00AM to 5.00PM or **visit project website www.hpdp.org**
2. **Scope of Works:** The scope of work is as per the schedule of quantity attached / supplied with the prescribed W-5, containing schedule of quantities. The details of works is tentative, which may vary depending on the geographical conditions/terrain of the area; and thus bidder(s) is (are) advised to visit the site of works, prior to bidding for said work at his own expense, for obtaining all relevant information that may be necessary for preparing the quotation.
3. **Qualification of the bidder:** The bidder shall provide qualification information *at the time of submission of application for issue of standard W-5(Schedule of quantity)*, which shall include:-
 - 3.1 Self attested Photo copies of his/her PAN card and Bank Account duly covered under RTGS/NEFT.
 - 3.2 Self attested copy of registration & GST number.
 - 3.3 Self attested photo copy of past experience for execution of similar nature of work.

- 3.4 *Bid security duly pledged in favour of under signed in shape of FDR/TDR*
3.5 *Photo copy of documents as mentioned vide Sr. No. 3.1 to 3.3 should be attached with the application for issue of quotation form and also with the W-5 format along with TDR/FDR.*

4. Bid Price:

- 4.1 That, it is be assumed that the bidder(s)/contractor(s) has (have) visited the site of work and nursery from where the plants will be supplied prior to bidding for the above work and has obtain all the relevant factors in to account /consideration that may be necessary for preparing the quotation and therefore, he shall have no right to object the details of works. at a later stage
4.2 That, Prices shall be quoted in Indian Rupees only.
4.3 That, bidder shall bid /quote for each item of work as described in the schedule of quantities and correction(s) made in the quoted rates in W-5, if any, shall be made by crossing out, duly attesting the cutting(s) and neatly re-write the same.
4.4 That, the rates quoted by the bidder shall be fixed for the duration of the contract and shall not be subject to adjustment on any account.
4.5 That, all duties, taxes and other levies payable / applicable, if any included should be included in the total price.

5. Validity of Quotation:

- 5.1 That, the quotation shall remain valid upto 31-01-2021 for consideration by the Employer from the last date specified for submission of quotations /bids.

6. Submission of Quotations:

- 6.1 *That, each bidder shall submit only one quotation on standard W-5 proforma, for each Work/Job.*
6.2 *That to complete the quotation process minimum three quotations are required, below than three quotations in tender box for one job, the same shall be returned to the bidders unopened and tender for the same be treated as cancelled.*
6.2 *That, the bidder/contractor shall furnish complete address and all other information in the relevant space provided in W-5 and shall strike off whichever is not relevant.*
6.3 *That, the Quotations not received on given W-5 proforma, incomplete quotations, conditional quotations, quotation received after the last date & time for submission of quotations and quotations received through Fax or E-mail shall not be entertained / considered.*
6.4 *That, those bidder(s) who submit their quotations by post or do not participate in the quotation opening process shall have to submit signed copy of quotation notice, appending his/her signature, in the given box in Quotation notice, in token of accepting / agreeing to the terms and conditions of the quotation notice and shall submit/attach the same with the W-5 standard quotation Proforma(Schedule of Quantity). Whereas, other bidders present in the quotation opening process shall sign the office copy of the quotation notice at the time of opening process.*
6.5 That, *the bidder shall seal the quotation in an envelope addressed to the DPO(IDP), Shimla at Shoghi,* and the outside of the envelope will also bear the following identification on the top of the envelope:-
Quotation for _____ (Name and no. of the Job/Contract/Work)
Do not open before _____ (time and date of quotation opening).
6.6 *That in case, the last day of tendering of quotations happens to be a holiday, the whole process will commence on the next working day with same time & schedule for which no separate notice or order shall be issued.*
6.7 *That, in case, there is overlapping in schedule for submission of quotations on such deemed date assumed for submission of quotations "on next working day" due to postponement of the date of submission of quotations invited vide another notice issued separately, the revised time schedule for submission of quotations shall be notified to the bidders through the 'notice' paste/ displayed on the notice board of this office.*

7. Opening & Evaluation of Quotations:

- 7.1 That, In case, the day of opening of quotation happens to be a holiday, the whole process will commence on the next working day with same time & schedule for which no separate notice or order shall be issued.
7.2 That, quotations will be opened in the presence of bidders or their representatives who choose to attend on the date and time and at the place specified in the letter of invitation.
7.3 That, information relating to evaluation of quotations and recommendations for the award of contract shall not be disclosed to bidders or any other persons not officially concerned with the process until the award to the successful bidder is announced.
7.4 That, quotations with cutting/overwriting in quoted rates shall not be accepted. However, quotations with cutting/overwriting, duly attested by the bidder(s) before submission / tendering of quotation into tender box, shall be considered.
7.5 That submission of false information(s) and/or document(s) shall automatically lead to forfeiture of security/earnest money to the Govt. and rejection of quotation or cancellation of contract at the cost of such bidder without prejudice to criminal proceedings against the bidder/contractor.
7.6 That, the Employer / purchaser will evaluate and compare the quotations determined to be substantially responsive i.e. which (a)- are duly signed; (b)-confirm to other terms and conditions of the Quotation.
7.7 That, the Quotations would be evaluated for **all the items together.**
7.8 That, the Employer (Chairman/committee) will evaluate and compare the quotations determined to be substantially responsive keeping in view the criteria as specified above.
7.9 *That, the quotation / bid security deposited by the lowest bidder shall be converted into performance security and shall be returned / refunded to remaining bidders after the evaluation of bids/quotation is over.*

8. Award of Contract & Execution of Work:

- 8.1 That, the evaluation of bids /quotations is over, the successful bidder(s) whose quotation(s) has (have) been determined to be substantially responsive and who has offered the lowest evaluated quoted price and meets the specified qualification criteria, shall be conveyed the acceptance of his/her bid by the Employer.
- 8.2 That, in case of tie on quoted rates between / among contractors, the work order shall be divided / split equally between / among all such lowest bidders or to one of them on the written consent of all of them.
- 8.3 That, the bidder whose bid is accepted will be notified of the award of contract by the Employer prior to expiry of the quotation validity period.
- 8.4 That, **the successful bidder/contractor shall have to sign an agreement deed within 02 days of the award of work** and shall have to **start the work within 3 days of date of signing of agreement deed**. The contractor/ bidder shall have to complete the work within the specified/allowed period in writing & within agreed costs, and nothing extra shall be payable on account of escalation of cost in material, labour etc. in due course of time, which may be due to unforeseen reasons.
- 8.5 That, The contractor shall have to start the awarded work within the **5 days*** of award of work to him/them and shall have to complete the same within the stipulated period. And in case, the work is not started within stipulated period, the award of work is liable to be cancelled and security may be forfeited.
- 8.6 That, the Contractor / bidder shall have to execute and complete the work under the supervision and technical guidance of project staff of the concerned APO Unit.
- 8.7 **That, for insuring quality and specifications, besides carrying out the regular inspections by the project officer/officials, it shall be the responsibility of the contractor to document the execution of works in the desired manner as provided in the schedule of quantity and also, get the work inspected from competent authority of the project, by giving intimation in the writing to the concerned APO or this office at least 3 days in advance, for carrying out the mandatory inspections, on achieving/during the following stages of execution of work as:-**
i) Excavation of foundation ii) super structure iii) final work.
- 8.8 That, in case mandatory inspection as laid down vide condition 8.8 above, has not been got conducted/done by the contractor from the APO's concerned or other authorized officials of the project, the contractor shall not be eligible to seek the payment of the work done.
- 8.9 **That, the income tax @ 1% shall be deducted on total amount of contract & GST @ 2% will be deducted from the total amount of the contract.**
- 8.10 That, under normal circumstance, no extension in working period will be granted and the decision of the Employer in this regard shall be final.
- 8.11 That, If the contractor fails to complete the work within stipulated time and delays the execution / construction of work beyond stipulated period, a penalty / liquidated damages @0.05% per day, of the total bid/quoted amount, will be imposed for such delay and will be deducted from the payment of the contractor. However, in case delay in completion of allotted work exceeds 20 days, Employer shall be authorized to penalize the contractor upto 10% of the total cost of the allotted work.
- 8.12 That, the employer shall be authorized to cancel the award of work and forfeit the performance security to the Govt. under following circumstances:-
i) That, the contractor fails to start the work within stipulated period.
ii) That, undue delay is being caused in execution of the awarded work due to slow pace of work.
iii) That, the contractor abandons the work at any stage of construction.
- 8.13 That, If the contractor delays the start of work beyond the stipulated period or abandons the work in between or project is convinced that due to undue slow pace of work, contractor will not be able to complete the work within a stipulated period, the project staff will take over the execution of this work and complete the remaining work at the risk and cost of the contractor.
- 8.14 That, no advance payment will be made to the bidder/contractor and payment shall be made only for the work executed of different stages by the contractor, as per the detail bill prepared after measurement of the work done by the authorized official of the project on spot and on fulfillment of all other terms and conditions of the quotation notice/award of work and its execution/completion to the satisfaction of the project.
- 8.15 **The contractor/bidder shall bear /pay all the applicable taxes and other charges as applicable from time to time.**

9. Performance Security:

- 9.1 That, the Performance Security shall be 5% of total contract value.(The successful bidder shall deposit 3% amount of contract value in addition to 2% bid security already deposited). The Performance Security shall be valid until the successful completion of awarded work within stipulated period. Performance security will be released after one month of successful completion of works. Concerned APO will issue a certificate that he /she is satisfied with the work and recommend the release of performance security. The bid security deposited by the lowest bidder shall be converted into performance security and shall be returned / refunded to remaining bidders after the evaluation of bids/quotation is over.
- 9.2 Earnest money deposited by the lowest bidders shall be converted into performance security

10. Miscellaneous:

- 10.1 **The contractor / bidder shall pay the minimum wages to the labourers and shall be bound to abide by/comply all other provisions of the labour , EPF, ESI and other applicable laws or rules applicable in this regard and as may be notified by the GOI/GHP from time to time. The contractor will contribute EPF and ESI share of all labour engaged by him, and submit a copy of return to this office.**
- 10.2 **The contractor/bidder shall give first preference to the local labour of the concerned G.P. In case of non-availability of labour in concerned GP, the contractor shall intimate the Pradhan of this GP where work is being done, in writing, with its copy to the concerned APO regarding this fact and shall engage labour from the other GPs near to this work or elsewhere.**

10.3 Notwithstanding the above, **the Employer reserves the right to accept or reject any quotations and to cancel the bidding process and reject all quotations at any time prior to the award of contract without assigning any reasons.**

10.4 **In case of any dispute, the DPO Shimla / Chief Project Director, Solan will be the final authority to decide the matter and the decision will be binding on both the parties.**

10.5 All legal disputes if any, will be settled within the jurisdiction of Court(s) at Shimla.

11 The contractor will follow COVID-19 protocol strictly as per instructions of the State Govt. as well as the Govt. of India.

12. That the tender is for composite work, so rate of material and other applicable taxes/contributions should be included in quotation (W5 format).

You are, therefore, requested to offer your most competitive bid(s) for the above work, latest by **(10.30AM) on 30-12-2020**, We look forward to receiving your quotations and thank you for your interest in the project.

(Employer)

Name: District Project Officer (IDP),
Address: Shimla at Shoghi

Endst.No./IDP/DPO/sml (F)4/2020/ 816-821

Dated, Shimla the/ 15/12/2020

Copy forwarded to the:-

1. Addl. Pr. CCF-cum-Chief Project Director, IDP, Solan for favour of information and n/action please.
2. APO Sainj/ Nerwa favour of information and further n/action.
3. Pradhan/Secretary of the GPs through APO Sainj and APO Nerwa for favour of information & n/action. It is requested that the copy of this quotation notice may kindly be pasted in the notice boards of Gram Panchayat for the information of the local community
4. Notice Board for vide publicity.
5. All registered contractors with IDP, DPO Shimla through APOs Nerwa and Sainj.

District Project Officer (IDP)
Shimla at Shoghi