



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT
(IDP) For

Source Sustainability And Climate Resilient Rain-fed Agriculture

(Implemented by H.P. Natural Resource Management Society)

District Project Officer, (IDP), Sirmaur at Nahan, Tel & Fax: - 01702-222423.

Email Id: dponhn@gmail.com

NO.DPO/NHN/Acctt../ 249

Dated, Nahan the 26/7/2021

From: District Project Officer(IDP),
Sirmaur, at Nahan.

To: Sh.Kushal Kumar s/o Sh. Lajja Ram of Ambwala,
P.O.Sainwala, Tehsil Nahan, Distt. Sirmaur, HP

Subject:

**Raising of plantation Fencing work- Award of Work thereof (Job No. N-1/RF Ambwala C-3/
15Ha./ 2021-22/ in G.P.Ambwala Sainwala**

Dear Sir,

Please refer the rates quoted by you on 17.07.2021 as per RFQs opened in the office of DPO Sirmaur at Nahan on 17.07.2021 at 2.40 P.M. has been accepted/approved by the undersigned being the lowest amounting to **Rs. 4,04,200/-** only.

The scope of work is to be executed as per schedule of quantity attached herewith.

Time stipulated for completion of work is 25 days from award of work.

Bid security amounting to Rs.20,000/- equivalent to 5% of the contract price deposited by you, has been converted into performance security, which will be released after successful completion of contract.

Please attend this office on any working day for signing the agreement deed.

Income tax, GST and other taxes/dues as applicable will be recovered from your running as well as final bills.


The contractor shall have to start the awarded work within the **5 days*** of award of work. Since the work is seasonal/time bound nature and if any contractor fails to complete the work within the stipulated time/period, it will be awarded to the second lowest and performance security will be forfeited.

If the contractor abandons the work in between and project is convinced that the contractor will not able to complete the work, project staff will take over and complete the work at the risk and cost of contractor. Violation of the condition will debar the contractor for claim of payment for work.

Please note that no payment will be allowed to you till the work executed in full quantity and good quality and measured by the authorized representative of the APO Unit Nahan.

You are, further requested to please contact the APO/FEO of Nahan Unit and start the work at once as per guidance.

Encls: As above.


District Project Officer(IDP),
Sirmaur, at Nahan.

Endst. No.DPO/NHN// _____ Dated, Nahan the/ _____

Copy is forwarded to APO Nahan for favour of information and n/action. He is directed to provide site for subject cited work to the contractor and get the work started/completed within the stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work incharge, date of start/completion of work, date of measurement of work, Bills of B/Wire, U.Stapple, Fence Post etc. should be mentioned/enclosed with the bill of work.

District Project Officer(IDP),
Sirmaur, at Nahan.



H.P. Forest Department

INTEGRATED DEVELOPMENT PROJECT

(IDP) For

Source Sustainability And Climate Resilient Rain-fed Agriculture

(Implemented by H.P. Natural Resource Management Society)

District Project Officer, (IDP), Sirmaur at Nahan, Tel & Fax: - 01702-222423.

Email Id: dponhn@gmail.com

NO.DPO/NHN/Acctt../ 251

Dated, Nahan the 26-07-2021

From: District Project Officer(IDP),
Sirmaur, at Nahan.

To: Sh.Prem Singh s/o Bal Kishan,
Village Kheri Chaingan, PO Kangta Felag, Distt. Sirmaur, HP

Subject:

Raising of plantation Fencing work- Award of Work thereof (Job No. N-2/RF Parduni C-9/
15Ha./ 2021-22/ in G.P. Parduni.

Dear, Sir,

Please refer the rates quoted by you on 17.07.2021 as per RFQs opened in the office of DPO Sirmaur at Nahan on 17.07.2021 at 2.40 P.M. has been accepted/approved by the undersigned being the lowest amounting to Rs. 3,42,300/- only.

The scope of work is to be executed as per schedule of quantity attached herewith.

Time stipulated for completion of work is 25 days from award of work.

Bid security amounting to Rs.21,000/- equivalent to 5% of the contract price deposited by you, has been converted into performance security, which will be released after successful completion of contract. Please attend this office on any working day for signing the agreement deed.

Income tax, GST and other taxes/dues as applicable will be recovered from your running as well as final bills.

The contractor shall have to start the awarded work within the **5 days*** of award of work. Since the work is seasonal/time bound nature and if any contractor fails to complete the work within the stipulated time/period, it will be awarded to the second lowest and performance security will be forfeited.

If the contractor abandons the work in between and project is convinced that the contractor will not able to complete the work, project staff will take over and complete the work at the risk and cost of contractor. Violation of the condition will debar the contractor for claim of payment for work.

Please note that no payment will be allowed to you till the work executed in full quantity and good quality and measured by the authorized representative of the APO Unit Nahan.

You are, further requested to please contact the APO/FEO of Nahan Unit and start the work at once as per guidance.

Encls: As above.

District Project Officer(IDP),
Sirmaur, at Nahan.

Endst. No.DPO/NHN//

Dated, Nahan the/

Copy is forwarded to APO Nahan for favour of information and n/action. He is directed to provide site for subject cited work to the contractor and get the work started/completed within the stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work incharge, date of start/completion of work, date of measurement of work, Bills of B/Wire, U. Stapple, Fence Post etc. should be mentioned/enclosed with the bill of work.

District Project Officer(IDP),
Sirmaur, at Nahan.



H.P. Forest Department

INTEGRATED DEVELOPMENT PROJECT

(IDP) For

Source Sustainability And Climate Resilient Rain-fed Agriculture

(Implemented by H.P. Natural Resource Management Society).

District Project Officer, (IDP), Sirmaur at Nahan, Tel & Fax: - 01702-222423.

Email Id: dponhn@gmail.com

NO.DPO/NHN/Acctt./ 253

Dated, Nahan the 26-07-2021

From: District Project Officer(IDP),
Sirmaur, at Nahan.

To: Sh.Yogesh s/o Sh.Babu Ram,
village Kodewala, Tehsil Paonta,
Distt.Sirmaur, HP

Subject: Raising of plantation Fencing work- Award of Work thereof (Job No. N-4/RF Haripur
C-4/13 Ha./2021-22 in G.P. Haripur Khol.

Dear Sir,

Please refer the rates quoted by you on 17.07.2021 as per RFQs opened in the office of DPO Sirmaur at Nahan on 17.07.2021 at 2.40 P.M. has been accepted/approved by the undersigned being the lowest amounting to Rs. 3,59,400/- only.

The scope of work is to be executed as per schedule of quantity attached herewith.

Time stipulated for completion of work is 25 days from award of work.

Bid security amounting to Rs.18,000/- equivalent to 5% of the contract price deposited by you has been converted into performance security, which will be released after successful completion of contract. Please attend this office on any working day for signing the agreement deed.

Income tax, GST and other taxes/dues as applicable will be recovered from your running as well as final bills.


The contractor shall have to start the awarded work within the 5 days* of award of work. Since the work is seasonal/time bound nature and if any contractor fails to complete the work within the stipulated time/period, it will be awarded to the second lowest and performance security will be forfeited.

If the contractor abandons the work in between and project is convinced that the contractor will not able to complete the work, project staff will take over and complete the work at the risk and cost of contractor. Violation of the condition will debar the contractor for claim of payment for work.

Please note that no payment will be allowed to you till the work executed in full quantity and good quality and measured by the authorized representative of the APO Unit Nahan.


You are, further requested to please contact the APO/FEO of Nahan Unit and start the work at once as per guidance.

Encls: As above.


District Project Officer(IDP),
Sirmaur, at Nahan.

Endst. No.DPO/NHN// _____ Dated, Nahan the/ _____

Copy is forwarded to APO Nahan for favour of information and n/action. He is directed to provide site for subject cited work to the contractor and get the work started/completed within the stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work incharge, date of start/completion of work, date of measurement of work, Bills of B/Wire, U.Staple, Fence Post etc. should be mentioned/enclosed with the bill of work.


District Project Officer(IDP),
Sirmaur, at Nahan.



H.P. Forest Department

INTEGRATED DEVELOPMENT PROJECT

(IDP) For

Source Sustainability And Climate Resilient Rain-fed Agriculture

(Implemented by H.P. Natural Resource Management Society)

District Project Officer, (IDP), Sirmaur at Nahan, Tel & Fax: - 01702-222423.

Email Id: dponhn@gmail.com

NO.DPO/NHN/Acctt./ 255

Dated, Nahan the 26-07-2021

From: District Project Officer(IDP),
Sirmaur, at Nahan.

To: Sh.Zahid Hassan s/o Barkat Ali,
Village Palhori, Tehsil Paonta Sahib,
Distt. Sirmaur, HP

Subject: Raising of plantation Fencing work- Award of Work thereof (Job No./N-5/ RF Sunkron C-17/15Ha./2021-22 (10+5)-G.P.Pilhori.)

Please refer the rates quoted by you on 17.07.2021 as per RFQs opened in the office of DPO Sirmaur at Nahan on 17.07.2021 at 2.40 P.M. has been accepted/approved by the undersigned being the lowest amounting to Rs. 4,13,900/- only.

The scope of work is to be executed as per schedule of quantity attached herewith.

Time stipulated for completion of work is 25 days from award of work.

Bid security amounting to Rs. 21,000/- equivalent to 5% of the contract price deposited by you, has been converted into performance security, which will be released after successful completion of contract. Please attend this office on any working day for signing the agreement deed.

Income tax, GST and other taxes/dues as applicable will be recovered from your running as well as final bills


The contractor shall have to start the awarded work within the **5 days*** of award of work. Since the work is seasonal/time bound nature and if any contractor fails to complete the work within the stipulated time/period, it will be awarded to the second lowest and performance security will be forfeited.

If the contractor abandons the work in between and project is convinced that the contractor will not able to complete the work, project staff, will take over and complete the work at the risk and cost of contractor. Violation of the condition will debar the contractor for claim of payment for work.

Please note that no payment will be allowed to you till the work executed in full quantity and good quality and measured by the authorized representative of the APO Unit Nahan.


You are, further requested to please contact the APO/FEO of Nahan Unit and start the work at once as per guidance.

Encls: As above.


District Project Officer(IDP),
Sirmaur, at Nahan.

Endst. No.DPO/NHN// _____ Dated, Nahan the/ _____

Copy is forwarded to APO Nahan for favour of information and n/action. He is directed to provide site for subject cited work to the contractor and get the work started/completed within the stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work incharge, date of start/completion of work, date of measurement of work, Bills of B/Wire, U. Stapple, Fence Post etc. should be mentioned/enclosed with the bill of work.


District Project Officer(IDP),
Sirmaur, at Nahan.



H.P. Forest Department

INTEGRATED DEVELOPMENT PROJECT

(IDP) For

Source Sustainability And Climate Resilient Rain-fed Agriculture

(Implemented by H.P. Natural Resource Management Society)

District Project Officer, (IDP), Sirmaur at Nahan, Tel & Fax: - 01702-222423.

Email Id: dponhn@gmail.com

NO.DPO/NHN/Acctt./ 257

Dated, Nahan the 26-07-2021

From: District Project Officer(IDP),
Sirmaur, at Nahan.

To: Sh.Hari Singh s/o sh. Hunar Singh,
Village Kamlar, Distt. Sirmaur, HP

Subject: Raising of plantation Fencing work- Award of Work thereof (Job No/N-6/ RF Kansar /13Ha /2021-22 (10+3)-GP Bharog Baneri

Please refer the rates quoted by you on 17.07.2021 as per RFQs opened in the office of DPO Sirmaur at Nahan on 17.07.2021 at 2.40 P.M. has been accepted/approved by the undersigned being the lowest amounting to Rs. 2,92,500/- only.

The scope of work is to be executed as per schedule of quantity attached herewith.

Time stipulated for completion of work is 25 days from award of work.

Bid security amounting to Rs. 18,000/- equivalent to 5% of the contract price deposited by you has been converted into performance security, which will be released after successful completion of contract. Please attend this office on any working day for signing the agreement deed. Income tax, GST and other taxes/dues as applicable will be recovered from your running as well as final bills.


The contractor shall have to start the awarded work within the 5 days* of award of work. Since the work is seasonal/time bound nature and if any contractor fails to complete the work within the stipulated time/period, it will be awarded to the second lowest and performance security will be forfeited.

If the contractor abandons the work in between and project is convinced that the contractor will not able to complete the work, project staff will take over and complete the work at the risk and cost of contractor. Violation of the condition will debar the contractor for claim of payment for work.

Please note that no payment will be allowed to you till the work executed in full quantity and good quality and measured by the authorized representative of the APO Unit Nahan.


You are, further requested to please contact the APO/FEO of Nahan Unit and start the work at once as per guidance.

Encls: As above.


District Project Officer(IDP),
Sirmaur, at Nahan.

Endst. No.DPO/NHN// _____ Dated, Nahan the/ _____

Copy is forwarded to APO Nahan for favour of information and n/action. He is directed to provide site for subject cited work to the contractor and get the work started/completed within the stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work incharge, date of start/completion of work, date of measurement of work, Bills of B/Wire, U.Stapple, Fence Post etc. should be mentioned/enclosed with the bill of work.


District Project Officer(IDP),
Sirmaur, at Nahan.



H.P. Forest Department

INTEGRATED DEVELOPMENT PROJECT

(IDP) For

Source Sustainability And Climate Resilient Rain-fed Agriculture

(Implemented by H.P. Natural Resource Management Society)

District Project Officer, (IDP), Sirmaur at Nahan, Tel & Fax: - 01702-222423.

Email Id: dponhn@gmail.com

NO.DPO/NHN/Acctt../ 259

Dated, Nahan the 26-07-2021

From: District Project Officer(IDP),
Sirmaur, at Nahan.

To: Sh. Jaswant Singh s/o Kaka Ram,
Village Ser Reshla, P.O.Jamta,
Tehsil Nahan, Distt. Sirmaur, HP

Subject: Raising of plantation Fencing work- Award of Work thereof (Job No/N-7/ UPF Kila Kalanch/12Ha./2021-22 (10+2)-G.P.Naina Tikker).

Please refer the rates quoted by you on 17.07.2021 as per RFQs opened in the office of DPO Sirmaur at Nahan on 17.07.2021 at 2.40 P.M. has been accepted/approved by the undersigned being the lowest amounting to Rs. 3,08,700/- only.

The scope of work is to be executed as per schedule of quantity attached herewith.

Time stipulated for completion of work is 25 days from award of work.

Bid security amounting to Rs. 17,000/- equivalent to 5% of the contract price deposited by you, has been converted into performance security, which will be released after successful completion of contract. Please attend this office on any working day for signing the agreement deed.

Income tax, GST and other taxes/dues as applicable will be recovered from your running as well as final bills


The contractor shall have to start the awarded work within the 5 days* of award of work. Since the work is seasonal/time bound nature and if any contractor fails to complete the work within the stipulated time/period, it will be awarded to the second lowest and performance security will be forfeited.

If the contractor abandons the work in between and project is convinced that the contractor will not able to complete the work, project staff will take over and complete the work at the risk and cost of contractor. Violation of the condition will debar the contractor for claim of payment for work.

Please note that no payment will be allowed to you till the work executed in full quantity and good quality and measured by the authorized representative of the APO Unit Nahan.


You are, further requested to please contact the APO/FEO of Nahan Unit and start the work at once as per guidance.

Encls: As above.


District Project Officer(IDP),
Sirmaur, at Nahan.

Endst. No.DPO/NHN// _____ Dated, Nahan the/ _____

Copy is forwarded to APO Nahan for favour of information and n/action. He is directed to provide site for subject cited work to the contractor and get the work started/completed within the stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work incharge, date of start/completion of work, date of measurement of work, Bills of B/Wire, U. Stapple, Fence Post etc. should be mentioned/enclosed with the bill of work.


District Project Officer(IDP),
Sirmaur, at Nahan.



H.P. Forest Department

INTEGRATED DEVELOPMENT PROJECT

(IDP) For

Source Sustainability And Climate Resilient Rain-fed Agriculture

(Implemented by H.P. Natural Resource Management Society)

District Project Officer, (IDP), Sirmaur at Nahan, Tel & Fax: - 01702-222423.

Email Id: dponhn@gmail.com

NO.DPO/NHN/Acctt../ 261

Dated, Nahan the 26-07-2021

From: District Project Officer(IDP),
Sirmaur, at Nahan.

To: Sh. Arun Kumar, Dy. Ranger(Retd.)
s/o Karam Chand, 70/7 Upper Street Nahan,
Distt. Sirmaur, HP 173001

Subject: Raising of plantation Fencing work- Award of Work thereof (ob No/ N-8/ UPF Mano Ghassan/12Ha./2021-22 (10+2)-G.P.Sadhnaghat..

Please refer the rates quoted by you on 17.07.2021 as per RFQs opened in the office of DPO Sirmaur at Nahan on 17.07.2021 at 2.40 P.M. has been accepted/approved by the undersigned being the lowest amounting to Rs. 2,36,900/- only.

The scope of work is to be executed as per schedule of quantity attached herewith.

Time stipulated for completion of work is 25 days from award of work.

Bid security amounting to Rs. 17,000/- equivalent to 5% of the contract price deposited by you, has been converted into performance security, which will be released after successful completion of contract. Please attend this office on any working day for signing the agreement deed.

Income tax, GST and other taxes/dues as applicable will be recovered from your running as well as final bills


The contractor shall have to start the awarded work within the **5 days*** of award of work. Since the work is seasonal/time bound nature and if any contractor fails to complete the work within the stipulated time/period, it will be awarded to the second lowest and performance security will be forfeited.

If the contractor abandons the work in between and project is convinced that the contractor will not able to complete the work, project staff will take over and complete the work at the risk and cost of contractor. Violation of the condition will debar the contractor for claim of payment for work.

Please note that no payment will be allowed to you till the work executed in full quantity and good quality and measured by the authorized representative of the APO Unit Nahan.

You are, further requested to please contact the APO/FEO of Nahan Unit and start the work at once as per guidance.

Encls: As above.


District Project Officer(IDP),
Sirmaur, at Nahan.

Endst. No.DPO/NHN// _____ Dated, Nahan the/ _____

Copy is forwarded to APO Nahan for favour of information and n/action. He is directed to provide site for subject cited work to the contractor and get the work started/completed within the stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work incharge, date of start/completion of work, date of measurement of work, Bills of B/Wire, U. Stapple, Fence Post etc. should be mentioned/enclosed with the bill of work.

District Project Officer(IDP),
Sirmaur, at Nahan.



H.P. Forest Department

INTEGRATED DEVELOPMENT PROJECT (IDP) For

Source Sustainability And Climate Resilient Rain-fed Agriculture

(Implemented by H.P. Natural Resource Management Society)

District Project Officer, (IDP), Sirmaur at Nahan, Tel & Fax: - 01702-222423.

Email Id: dponhn@gmail.com

NO.DPO/NHN/Acct../ 263

Dated, Nahan the 26-07-2021

From: District Project Officer(IDP),
Sirmaur, at Nahan.

To: Sh. Atul Gaur s/o Late Shri Durga Ram Gaur,
Ashok Bhawan Chhota Chowk,
P.O.& Tehsil Nahan, Distt. Sirmaur, HP

Subject: Raising of plantation Fencing work- Award of Work thereof (Job No/ N-9/ RF
Kashoga/07Ha./2021-22 (5+2)-G.P.Thana Kashoga.

Please refer the rates quoted by you on 17.07.2021 as per RFQs opened in the office of DPO
Sirmaur at Nahan on 17.07.2021/- for Rs. 1,81,800/- only.

The scope of work is to be executed as per schedule of quantity attached herewith.

Time stipulated for completion of work is 25 days from award of work.

Bid security amounting to Rs. 9,000/- equivalent to 5% of the contract price deposited by you,
has been converted into performance security, which will be released after successful completion of contract.
Please attend this office on any working day for signing the agreement deed.

Income tax, GST and other taxes/dues as applicable will be recovered from your running as
well as final bills

The contractor shall have to start the awarded work within the 5 days* of award of work. Since
the work is seasonal/time bound nature and if any contractor fails to complete the work within the stipulated
time/period, it will be awarded to the second lowest and performance security will be forfeited.

If the contractor abandons the work in between and project is convinced that the contractor will
not able to complete the work, project staff will take over and complete the work at the risk and cost of
contractor. Violation of the condition will debar the contractor for claim of payment for work.

Please note that no payment will be allowed to you till the work executed in full quantity and
good quality and measured by the authorized representative of the APO Unit Nahan.

You are, further requested to please contact the APO/FEO of Nahan Unit and start the work at
once as per guidance.

Encls: As above.

District Project Officer(IDP),
Sirmaur, at Nahan.

Endst. No.DPO/NHN// _____ Dated, Nahan the/ _____

Copy is forwarded to APO Nahan for favour of information and n/action. He is directed to
provide site for subject cited work to the contractor and get the work started/completed within the stipulated
period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by
the work incharge, date of start/completion of work, date of measurement of work, Bills of
B/Wire, U. Stapple, Fence Post etc. should be mentioned/enclosed with the bill of work

District Project Officer(IDP),
Sirmaur, at Nahan.



H.P. Forest Department

INTEGRATED DEVELOPMENT PROJECT (IDP) For

Source Sustainability And Climate Resilient Rain-fed Agriculture

(Implemented by H.P. Natural Resource Management Society)

District Project Officer, (IDP), Sirmaur at Nahan, Tel & Fax: - 01702-222423.

Email Id: dponhn@gmail.com

NO.DPO/NHN/Acctt../ 265

Dated, Nahan the 26-07-2021

From: District Project Officer(IDP),
Sirmaur, at Nahan.

To: Sh. Raghbir Singh s/o Sh. Inder Singh,
Vill. Dhagera, P.O. Thana Kashoga,
Tehsil Nahan, Distt. Sirmaur, HP

Subject: Raising of plantation Fencing work- Award of Work thereof (Job No/ N-10/ RF
Dhagera/06Ha./2021-22 (5+1)-G.P. Dhagera.

Please refer the rates quoted by you on 17.07.2021 as per RFQs opened in the office of DPO
Sirmaur at Nahan on 17.07.2021/- for Rs. 1,68,900/- only.

The scope of work is to be executed as per schedule of quantity attached herewith.

Time stipulated for completion of work is 25 days from award of work.

Bid security amounting to Rs. 8,500/- equivalent to 5% of the contract price deposited by you,
has been converted into performance security, which will be released after successful completion of contract.
Please attend this office on any working day for signing the agreement deed.

Income tax, GST and other taxes/dues as applicable will be recovered from your running as
well as final bills


The contractor shall have to start the awarded work within the **5 days*** of award of work. Since
the work is seasonal/time bound nature and if any contractor fails to complete the work within the stipulated
time/period, it will be awarded to the second lowest and performance security will be forfeited.

If the contractor abandons the work in between and project is convinced that the contractor will
not able to complete the work, project staff will take over and complete the work at the risk and cost of
contractor. Violation of the condition will debar the contractor for claim of payment for work.

Please note that no payment will be allowed to you till the work executed in full quantity and
good quality and measured by the authorized representative of the APO Unit Nahan.


You are, further requested to please contact the APO/FEO of Nahan Unit and start the work at
once as per guidance.

Encls: As above.


District Project Officer(IDP),
Sirmaur, at Nahan.

Endst. No.DPO/NHN// _____ Dated, Nahan the/ _____

Copy is forwarded to APO Nahan for favour of information and n/action. He is directed to
provide site for subject cited work to the contractor and get the work started/completed within the stipulated
period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by
the work incharge, date of start/completion of work, date of measurement of work, Bills of
B/Wire, U. Stapple, Fence Post etc. should be mentioned/enclosed with the bill of work.


District Project Officer(IDP),
Sirmaur, at Nahan.



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT
(IDP) For

Source Sustainability And Climate Resilient Rain-fed Agriculture

(Implemented by H.P. Natural Resource Management Society)

District Project Officer, (IDP), Sirmaur at Nahan, Tel & Fax: - 01702-222423.

Email Id: dponhn@gmail.com

NO.DPO/NHN/Acctt../ 267

Dated, Nahan the 26-07-2021

From: District Project Officer(IDP),
Sirmaur, at Nahan.

To: Sh.Atul Gaur s/o Late Shri Durga Ram Gaur,
Ashok Bhawan Chhota Chowk,
P.O&Tehsil Nahan, Distt.Sirmaur, HP

Subject: Raising of plantation (Planting work) - Award of Work thereof (Job No. N-19/RF
Kashoga/7Ha./2021-22 -G.P. Thana Kashoga.

Please refer the rates quoted by you on 17.07.2021 as per RFQs opened in the office of DPO
Sirmaur at Nahan on 17.07.2021/- for Rs. 3,07,200/- only.

The scope of work is to be executed as per schedule of quantity attached herewith.

Time stipulated for completion of work is 25 days from award of work.

Bid security amounting to Rs. 18,000/- equivalent to 5% of the contract price deposited by you,
has been converted into performance security, which will be released after successful completion of contract.
Please attend this office on any working day for signing the agreement deed.

Income tax, GST and other taxes/dues as applicable will be recovered from your running as
well as final bills.


The contractor shall have to start the awarded work within the 5 days* of award of work. Since
the work is seasonal/time bound nature and if any contractor fails to complete the work within the stipulated
time/period, it will be awarded to the second lowest and performance security will be forfeited.

If the contractor abandons the work in between and project is convinced that the contractor will
not able to complete the work, project staff will take over and complete the work at the risk and cost of
contractor. Violation of the condition will debar the contractor for claim of payment for work.

Please note that no payment will be allowed to you till the work executed in full quantity and
good quality and measured by the authorized representative of the APO Unit Nahan.


You are, further requested to please contact the APO/FEO of Nahan Unit and start the work at
once as per guidance.

Encls: As above.


District Project Officer(IDP),
Sirmaur, at Nahan.

Endst. No.DPO/NHN// _____ Dated, Nahan the/ _____

Copy is forwarded to APO Nahan for favour of information and n/action. He is directed to
provide site for subject cited work to the contractor and get the work started/completed within the stipulated
period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by
the work incharge, date of start/completion of work, date of measurement of work, Bills of
B/Wire, U. Stapple, Fence Post etc. should be mentioned/enclosed with the bill of work.


District Project Officer(IDP),
Sirmaur, at Nahan.



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT
(IDP) For

Source Sustainability And Climate Resilient Rain-fed Agriculture

(Implemented by H.P. Natural Resource Management Society)

District Project Officer, (IDP), Sirmaur at Nahan, Tel & Fax: - 01702-222423.

Email Id: dponhn@gmail.com

NO.DPO/NHN/Acctt../ 269

Dated, Nahan the 26-07-2021

From: District Project Officer(IDP),
Sirmaur, at Nahan.

To: Sh. Virender Singh s/o Sh. Kalyan Singh,
village Koon, P.O.Panjahal,
Tehsil Nahan, Distt. Sirmaur, HP

Subject: Raising of plantation (Planting work(- Award of Work thereof (Job No. N-20/ RF Dhagera/6Ha./2021-22 -G.P. Dhagera(5+1) (Enrichment Plt.=5 Ha.,DLT= 01 Ha.))

Please refer the rates quoted by you on 17.07.2021 as per RFQs opened in the office of DPO Sirmaur at Nahan on 17.07.2021/- for Rs. 2,88,000/- only.

The scope of work is to be executed as per schedule of quantity attached herewith.

Time stipulated for completion of work is 25 days from award of work.

Bid security amounting to Rs. 14,500/- equivalent to 5% of the contract price deposited by you, has been converted into performance security, which will be released after successful completion of contract. Please attend this office on any working day for signing the agreement deed.

Income tax, GST and other taxes/dues as applicable will be recovered from your running as well as final bills.


The contractor shall have to start the awarded work within the **5 days*** of award of work. Since the work is seasonal/time bound nature and if any contractor fails to complete the work within the stipulated time/period, it will be awarded to the second lowest and performance security will be forfeited.

If the contractor abandons the work in between and project is convinced that the contractor will not able to complete the work, project staff will take over and complete the work at the risk and cost of contractor. Violation of the condition will debar the contractor for claim of payment for work.

Please note that no payment will be allowed to you till the work executed in full quantity and good quality and measured by the authorized representative of the APO Unit Nahan.


You are, further requested to please contact the APO/FEO of Nahan Unit and start the work at once as per guidance.

Encls: As above.


District Project Officer(IDP),
Sirmaur, at Nahan.

Endst. No.DPO/NHN// _____ Dated, Nahan the/ _____

Copy is forwarded to APO Nahan for favour of information and n/action. He is directed to provide site for subject cited work to the contractor and get the work started/completed within the stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work incharge, date of start/completion of work, date of measurement of work, Bills of B/Wire, U.Staple, Fence Post etc. should be mentioned/enclosed with the bill of work.


District Project Officer(IDP),
Sirmaur, at Nahan.



H.P. Forest Department

INTEGRATED DEVELOPMENT PROJECT (IDP) For

Source Sustainability And Climate Resilient Rain-fed Agriculture

(Implemented by H.P. Natural Resource Management Society)

District Project Officer, (IDP), Sirmaur at Nahan, Tel & Fax: - 01702-222423.

Email Id: dponhn@gmail.com

NO.DPO/NHN/Acctt../ 271

Dated, Nahan the 26-07-2021

From: District Project Officer(IDP),
Sirmaur, at Nahan.

To: Sh.Prem Singh s/o Bal Kishan,
Village Kheri Chaingan, PO Kangta Felag, Distt. Sirmaur, HP

Subject: Maintenance of plantation - Award of Work thereof (Job No/ N-1/ - RF Kaungniwala
15Ha./2020-21-GP Ambwala Sainwalai(Reaff Plt.=10 Ha.,DLT= 05 Ha)

Please refer the rates quoted by you on 17.07.2021 as per RFQs opened in the office of DPO
Sirmaur at Nahan on 17.07.2021/- for Rs. 1,04,100/- only.

The scope of work is to be executed as per schedule of quantity attached herewith.

Time stipulated for completion of work is 25 days from award of work.

Bid security amounting to Rs. 7,600/- equivalent to 5% of the contract price deposited by you,
has been converted into performance security, which will be released after successful completion of contract.

Please attend this office on any working day for signing the agreement deed.

Income tax, GST and other taxes/dues as applicable will be recovered from your running as
well as final bills.


The contractor shall have to start the awarded work within the **5 days*** of award of work. Since
the work is seasonal/time bound nature and if any contractor fails to complete the work within the stipulated
time/period, it will be awarded to the second lowest and performance security will be forfeited.

If the contractor abandons the work in between and project is convinced that the contractor will
not able to complete the work, project staff will take over and complete the work at the risk and cost of
contractor. Violation of the condition will debar the contractor for claim of payment for work.

Please note that no payment will be allowed to you till the work executed in full quantity and
good quality and measured by the authorized representative of the APO Unit Nahan.

You are, further requested to please contact the APO/FEO of Nahan Unit and start the work at
once as per guidance.

Encls: As above.


District Project Officer(IDP),
Sirmaur, at Nahan.

Endst. No.DPO/NHN// _____ Dated, Nahan the/ _____

Copy is forwarded to APO Nahan for favour of information and n/action. He is directed to
provide site for subject cited work to the contractor and get the work started/completed within the stipulated
period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by
the work incharge, date of start/completion of work, date of measurement of work, Bills of
B/Wire, U.Staple, Fence Post etc. should be mentioned/enclosed with the bill of work.

District Project Officer(IDP),
Sirmaur, at Nahan.



H.P. Forest Department

INTEGRATED DEVELOPMENT PROJECT (IDP) For

Source Sustainability And Climate Resilient Rain-fed Agriculture

(Implemented by H.P. Natural Resource Management Society)

District Project Officer, (IDP), Sirmaur at Nahan, Tel & Fax: - 01702-222423.

Email Id: dponhn@gmail.com

NO.DPO/NHN/Acctt../ 273

Dated, Nahan the 26-07-2021

From: District Project Officer(IDP),
Sirmaur, at Nahan.

To: Sh. Kishan Singh s/o Sh. Sunder Singh,
Vill. Keri Matahan, P.O.Sarahan,
Tehsil Pachhad, Distt. Sirmaur, HP

Subject: Maintenance of plantation - Award of Work thereof (Job No/. N-2/ -RF Jabal 15Ha./2020-21-
G.P.Ambwala Sainwala (Reaff Plt.=10 Ha.,DLT= 05 Ha)

Please refer the rates quoted by you on 17.07.2021 as per RFQs opened in the office of DPO Sirmaur at Nahan on 17.07.2021/- for Rs. 1,03,200/- only.

The scope of work is to be executed as per schedule of quantity attached herewith.

Time stipulated for completion of work is 25 days from award of work.

Bid security amounting to Rs. 7,700/- equivalent to 5% of the contract price deposited by you, has been converted into performance security, which will be released after successful completion of contract.

Please attend this office on any working day for signing the agreement deed.

Income tax, GST and other taxes/dues as applicable will be recovered from your running as well as final bills.


The contractor shall have to start the awarded work within the 5 days* of award of work. Since the work is seasonal/time bound nature and if any contractor fails to complete the work within the stipulated time/period, it will be awarded to the second lowest and performance security will be forfeited.

If the contractor abandons the work in between and project is convinced that the contractor will not able to complete the work, project staff will take over and complete the work at the risk and cost of contractor. Violation of the condition will debar the contractor for claim of payment for work.

Please note that no payment will be allowed to you till the work executed in full quantity and good quality and measured by the authorized representative of the APO Unit Nahan.

You are, further requested to please contact the APO/FEO of Nahan Unit and start the work at once as per guidance.

Encls: As above.


District Project Officer(IDP),
Sirmaur, at Nahan.

Endst. No.DPO/NHN// _____ Dated, Nahan the/ _____

Copy is forwarded to APO Nahan for favour of information and n/action. He is directed to provide site for subject cited work to the contractor and get the work started/completed within the stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work incharge, date of start/completion of work, date of measurement of work, Bills of B/Wire, U. Stapple, Fence Post etc. should be mentioned/enclosed with the bill of work.

District Project Officer(IDP),
Sirmaur, at Nahan.



H.P. Forest Department

INTEGRATED DEVELOPMENT PROJECT (IDP) For

Source Sustainability And Climate Resilient Rain-fed Agriculture

(Implemented by H.P. Natural Resource Management Society)

District Project Officer, (IDP), Sirmaur at Nahan, Tel & Fax: - 01702-222423.

Email Id: dponhn@gmail.com



NO.DPO/NHN/Acctt../ 275

Dated, Nahan the 26-07-2021

From: District Project Officer(IDP),
Sirmaur, at Nahan.

To: Sh Rafik Mohd. s/o Sh. Karamdeen,
vill. Simbalwala, P.O.Bikram Bag,
Tehsil Nahan, Distt. Sirmaur, HP

Subject: Maintenance of plantation - Award of Work thereof (Job No./N-3/ -RF . Mandpa-II
15Ha./2020-21-G.P.Devni

Please refer the rates quoted by you on 17.07.2021 as per RFQs opened in the office of DPO Sirmaur at Nahan on 17.07.2021/- for Rs. 1,09,900/- only.

The scope of work is to be executed as per schedule of quantity attached herewith.

Time stipulated for completion of work is 25 days from award of work.

Bid security amounting to Rs. 5,500/- equivalent to 5% of the contract price deposited by you, has been converted into performance security, which will be released after successful completion of contract.

Please attend this office on any working day for signing the agreement deed.

Income tax, GST and other taxes/dues as applicable will be recovered from your running as well as final bills


The contractor shall have to start the awarded work within the **5 days*** of award of work. Since the work is seasonal/time bound nature and if any contractor fails to complete the work within the stipulated time/period, it will be awarded to the second lowest and performance security will be forfeited.

If the contractor abandons the work in between and project is convinced that the contractor will not able to complete the work, project staff will take over and complete the work at the risk and cost of contractor. Violation of the condition will debar the contractor for claim of payment for work.

Please note that no payment will be allowed to you till the work executed in full quantity and good quality and measured by the authorized representative of the APO Unit Nahan.


You are, further requested to please contact the APO/FEO of Nahan Unit and start the work at once as per guidance.

Encls: As above.


District Project Officer(IDP),
Sirmaur, at Nahan.

Endst. No.DPO/NHN// _____ Dated, Nahan the/ _____

Copy is forwarded to APO Nahan for favour of information and n/action. He is directed to provide site for subject cited work to the contractor and get the work started/completed within the stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work incharge, date of start/completion of work, date of measurement of work, Bills of B/Wire, U.Staple, Fence Post etc. should be mentioned/enclosed with the bill of work.


District Project Officer(IDP),
Sirmaur, at Nahan.



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT
(IDP) For

Source Sustainability And Climate Resilient Rain-fed Agriculture
 (Implemented by H.P. Natural Resource Management Society)
 District Project Officer, (IDP), Sirmaur at Nahan, Tel & Fax: - 01702-222423.
 Email Id: dponhn@gmail.com

NO.DPO/NHN/Acctt../ 277

Dated, Nahan the 26-07-2021

From: District Project Officer(IDP),
Sirmaur, at Nahan.

To: Sh. Sunil Kumar s/o Sh. Shokeen Chand,
Village Mandpa, P.O. B/Bag,
Tehsil Nahan, Distt. Sirmaur, HP-173001

Subject: Maintenance of plantation - Award of Work thereof (Job No./N-4/ -RF Mandpa-II/
16Ha./2020-21-G.P.Devni (Aff. Plt.=4 Ha., DLT= 06, Enrichment=6 Ha)

Memo: Please refer the rates quoted by you on 17.07.2021 as per RFQs opened in the office of DPO Sirmaur at Nahan on 17.07.2021/- for Rs. 1,39,600/- only.

The scope of work is to be executed as per schedule of quantity attached herewith.

Time stipulated for completion of work is 25 days from award of work.

Bid security amounting to Rs. 7,000/- equivalent to 5% of the contract price deposited by you, has been converted into performance security, which will be released after successful completion of contract.

Please attend this office on any working day for signing the agreement deed.

Income tax, GST and other taxes/dues as applicable will be recovered from your running as well as final bills.

The contractor shall have to start the awarded work within the **5 days*** of award of work. Since the work is seasonal/time bound nature and if any contractor fails to complete the work within the stipulated time/period, it will be awarded to the second lowest and performance security will be forfeited.

If the contractor abandons the work in between and project is convinced that the contractor will not able to complete the work, project staff will take over and complete the work at the risk and cost of contractor. Violation of the condition will debar the contractor for claim of payment for work.

Please note that no payment will be allowed to you till the work executed in full quantity and good quality and measured by the authorized representative of the APO Unit Nahan.

You are further requested to please contact the APO/FEO of Nahan Unit and start the work at once as per guidance.

Encls: As above.

District Project Officer(IDP),
Sirmaur, at Nahan.

Endst. No.DPO/NHN// _____ Dated, Nahan the/ _____

Copy is forwarded to APO Nahan for favour of information and n/action. He is directed to provide site for subject cited work to the contractor and get the work started/completed within the stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work incharge, date of start/completion of work, date of measurement of work, Bills of B/Wire, U. Stapple, Fence Post etc. should be mentioned/enclosed with the bill of work.

District Project Officer(IDP),
Sirmaur, at Nahan.



H.P. Forest Department

INTEGRATED DEVELOPMENT PROJECT (IDP) For

Source Sustainability And Climate Resilient Rain-fed Agriculture

(Implemented by H.P. Natural Resource Management Society)

District Project Officer, (IDP), Sirmaur at Nahan, Tel & Fax: - 01702-222423.

Email Id: dponhn@gmail.com



NO.DPO/NHN/Acctt./ 279

Dated, Nahan the 26-07-21

From: District Project Officer(IDP),
Sirmaur, at Nahan.

To: ~~Mr. Zheel Banta Banta PO Haripur Khol,~~
Mr. Zheel Banta Banta PO Haripur Khol,
Tehsil ~~Nahan~~, Distt. Sirmaur, HP-173001

Subject: Maintenance of plantation - Award of Work thereof (Job No/. N-5/ -RF Haripur (Zheel)
/14Ha./2020-21-G.P.Haripur Khol.)

Dear Sir,

Please refer the rates quoted by you on 17.07.2021 as per RFQs opened in the office of DPO Sirmaur at Nahan on 17.07.2021/- for Rs. 95,500/- only.

The scope of work is to be executed as per schedule of quantity attached herewith.

Time stipulated for completion of work is 25 days from award of work.

Bid security amounting to Rs. 4,800/- equivalent to 5% of the contract price deposited by you, has been converted into performance security, which will be released after successful completion of contract.

Please attend this office on any working day for signing the agreement deed.

Income tax, GST and other taxes/dues as applicable will be recovered from your running as well as final bills.

The contractor shall have to start the awarded work within the **5 days*** of award of work. Since the work is seasonal/time bound nature and if any contractor fails to complete the work within the stipulated time/period, it will be awarded to the second lowest and performance security will be forfeited.

If the contractor abandons the work in between and project is convinced that the contractor will not able to complete the work, project staff will take over and complete the work at the risk and cost of contractor. Violation of the condition will debar the contractor for claim of payment for work.

Please note that no payment will be allowed to you till the work executed in full quantity and good quality and measured by the authorized representative of the APO Unit Nahan.

You are, further requested to please contact the APO/FEO of Nahan Unit and start the work at once as per guidance.

Encls: As above.

District Project Officer(IDP),
Sirmaur, at Nahan.

Endst. No.DPO/NHN// _____ Dated, Nahan the/ _____

Copy is forwarded to APO Nahan for favour of information and n/action. He is directed to provide site for subject cited work to the contractor and get the work started/completed within the stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work incharge, date of start/completion of work, date of measurement of work, Bills of B/Wire, U.Staple, Fence Post etc. should be mentioned/enclosed with the bill of work.

District Project Officer(IDP),
Sirmaur, at Nahan.



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT
(IDP) For

Source Sustainability And Climate Resilient Rain-fed Agriculture

(Implemented by H.P. Natural Resource Management Society)

District Project Officer, (IDP), Sirmaur at Nahan, Tel & Fax: - 01702-222423.

Email Id: dponhn@gmail.com

NO.DPO/NHN/Acctt../ 281

Dated, Nahan the 26-07-2021

From: District Project Officer(IDP),
Sirmaur, at Nahan.

To: Sh. Iqbal s/o Lal Deen,
vill. Lohgarh, PO Haripur Khol,
Tehsil Paonta, Distt.Sirmaur, HP

Subject: Maintenance of plantation - Award of Work thereof (Job No/. N-7/ -RF Lohgarh/
06Ha./2020-21-G.P.Haripur Khol)

Dear Sir,

Please refer the rates quoted by you on 17.07.2021 as per RFQs opened in the office of DPO Sirmaur at Nahan on 17.07.2021/- for Rs. 66,900/- only.

The scope of work is to be executed as per schedule of quantity attached herewith.

Time stipulated for completion of work is 25 days from award of work.

Bid security amounting to Rs. 3,400/- equivalent to 5% of the contract price deposited by you, has been converted into performance security, which will be released after successful completion of contract.

Please attend this office on any working day for signing the agreement deed.

Income tax, GST and other taxes/dues as applicable will be recovered from your running as well as final bills.


The contractor shall have to start the awarded work within the **5 days*** of award of work. Since the work is seasonal/time bound nature and if any contractor fails to complete the work within the stipulated time/period, it will be awarded to the second lowest and performance security will be forfeited.

If the contractor abandons the work in between and project is convinced that the contractor will not able to complete the work, project staff will take over and complete the work at the risk and cost of contractor. Violation of the condition will debar the contractor for claim of payment for work.

Please note that no payment will be allowed to you till the work executed in full quantity and good quality and measured by the authorized representative of the APO Unit Nahan.


You are, further requested to please contact the APO/FEO of Nahan Unit and start the work at once as per guidance.

Encls: As above.


District Project Officer(IDP),
Sirmaur, at Nahan.

Endst. No.DPO/NHN// _____ Dated, Nahan the/ _____

Copy is forwarded to APO Nahan for favour of information and n/action. He is directed to provide site for subject cited work to the contractor and get the work started/completed within the stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work incharge, date of start/completion of work, date of measurement of work, Bills of B/Wire, U.Stapple, Fence Post etc. should be mentioned/enclosed with the bill of work.


District Project Officer(IDP),
Sirmaur, at Nahan.



H.P. Forest Department

INTEGRATED DEVELOPMENT PROJECT (IDP) For

Source Sustainability And Climate Resilient Rain-fed Agriculture

(Implemented by H.P. Natural Resource Management Society)

District Project Officer, (IDP), Sirmaur at Nahan, Tel & Fax: - 01702-222423.

Email Id: dponhn@gmail.com

NO.DPO/NHN/Acctt../ 283

....

Dated, Nahan the 26-07-2021

From: District Project Officer(IDP),
Sirmaur, at Nahan.

To: Sh. Alamdeen s/o Salamudeen,
village Lohgarh, P.O.Haripur Khol,
Tehsil Paonta Sahib, Distt. Sirmaur, HP

Subject: Maintenance of plantation - Award of Work thereof (Job No/. N-8/ -RF Pilhori-I/15 Ha./2020-21-G.P.Pihori)

Dear Sir,

Please refer the rates quoted by you on 17.07.2021 as per RFQs opened in the office of DPO Sirmaur at Nahan on 17.07.2021/- for Rs. 1,47,800/- only.

The scope of work is to be executed as per schedule of quantity attached herewith.

Time stipulated for completion of work is 25 days from award of work.

Bid security amounting to Rs. 7,400/- equivalent to 5% of the contract price deposited by you, has been converted into performance security, which will be released after successful completion of contract.

Please attend this office on any working day for signing the agreement deed.

Income tax, GST and other taxes/dues as applicable will be recovered from your running as well as final bills.


The contractor shall have to start the awarded work within the 5 days* of award of work. Since the work is seasonal/time bound nature and if any contractor fails to complete the work within the stipulated time/period, it will be awarded to the second lowest and performance security will be forfeited.

If the contractor abandons the work in between and project is convinced that the contractor will not able to complete the work, project staff will take over and complete the work at the risk and cost of contractor. Violation of the condition will debar the contractor for claim of payment for work.

Please note that no payment will be allowed to you till the work executed in full quantity and good quality and measured by the authorized representative of the APO Unit Nahan.

You are, further requested to please contact the APO/FEO of Nahan Unit and start the work at once as per guidance.

Encls: As above.


District Project Officer(IDP),
Sirmaur, at Nahan.

Endst. No.DPO/NHN// _____ Dated, Nahan the/ _____

Copy is forwarded to APO Nahan for favour of information and n/action. He is directed to provide site for subject cited work to the contractor and get the work started/completed within the stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work incharge, date of start/completion of work, date of measurement of work, Bills of B/Wire, U.Staple, Fence Post etc. should be mentioned/enclosed with the bill of work.

District Project Officer(IDP),
Sirmaur, at Nahan.



H.P. Forest Department

INTEGRATED DEVELOPMENT PROJECT (IDP) For

Source Sustainability And Climate Resilient Rain-fed Agriculture

(Implemented by H.P. Natural Resource Management Society)

District Project Officer, (IDP), Sirmaur at Nahan, Tel & Fax: - 01702-222423.

Email Id: dponhn@gmail.com



NO.DPO/NHN/Acctt./ 285

Dated, Nahan the 26-07-2021

From: District Project Officer(IDP),
Sirmaur, at Nahan.

To: Vishal Kumar s/o Shri Sirmaur Singh,
village Devka Purla, P.O.& Tehsil Nahan,
Distt. Sirmaur, HP

Subject: Maintenance of plantation - Award of Work thereof (Job No./ N-9/ -RF Pihori-II/16
Ha./2020-21-G.P.Pihori)

Dear Sir,

Please refer the rates quoted by you on 17.07.2021 as per RFQs opened in the office of DPO Sirmaur at Nahan on 17.07.2021/- for Rs. 1,46,000/- only.

The scope of work is to be executed as per schedule of quantity attached herewith.

Time stipulated for completion of work is 25 days from award of work.

Bid security amounting to Rs, 8,200/- equivalent to 5% of the contract price deposited by you, has been converted into performance security, which will be released after successful completion of contract.

Please attend this office on any working day for signing the agreement deed.

Income tax, GST and other taxes/dues as applicable will be recovered from your running as well as final bills.


The contractor shall have to start the awarded work within the 5 days* of award of work. Since the work is seasonal/time bound nature and if any contractor fails to complete the work within the stipulated time/period, it will be awarded to the second lowest and performance security will be forfeited.

If the contractor abandons the work in between and project is convinced that the contractor will not able to complete the work, project staff will take over and complete the work at the risk and cost of contractor. Violation of the condition will debar the contractor for claim of payment for work.

Please note that no payment will be allowed to you till the work executed in full quantity and good quality and measured by the authorized representative of the APO Unit Nahan.


You are, further requested to please contact the APO/FEO of Nahan Unit and start the work at once as per guidance.

Encls: As above.


District Project Officer(IDP),
Sirmaur, at Nahan.

Endst. No.DPO/NHN// _____ Dated, Nahan the/ _____

Copy is forwarded to APO Nahan for favour of information and n/action. He is directed to provide site for subject cited work to the contractor and get the work started/completed within the stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work incharge, date of start/completion of work, date of measurement of work, Bills of B/Wire, U. Stapple, Fence Post etc. should be mentioned/enclosed with the bill of work.


District Project Officer(IDP),
Sirmaur, at Nahan.



H.P. Forest Department

INTEGRATED DEVELOPMENT PROJECT (IDP) For

Source Sustainability And Climate Resilient Rain-fed Agriculture

(Implemented by H.P. Natural Resource Management Society)

District Project Officer, (IDP), Sirmaur at Nahan, Tel & Fax: - 01702-222423.

Email Id: dponhn@gmail.com

NO.DPO/NHN/Acctt./ 287

Dated, Nahan the 26-07-2021

From: District Project Officer(IDP),
Sirmaur, at Nahan.

To: Sh.Mangal Singh s/o Mehar Singh, Vill. Katal,
PO Jamta, Tehsil Nahan, Distt. Sirmaur, HP

Subject: Maintenance of plantation - Award of Work thereof (Job No/ N-13/ RF Kashoga/
14Ha./2020-21-G.P.Thana Kashoga)

Dear Sir,

Please refer the rates quoted by you on 17.07.2021 as per RFQs opened in the office of DPO Sirmaur at Nahan on 17.07.2021/- for Rs. 1,08,100/- only.

The scope of work is to be executed as per schedule of quantity attached herewith.

Time stipulated for completion of work is 25 days from award of work.

Bid security amounting to Rs. 7,000/- equivalent to 5% of the contract price deposited by you, has been converted into performance security, which will be released after successful completion of contract.

Please attend this office on any working day for signing the agreement deed.

Income tax, GST and other taxes/dues as applicable will be recovered from your running as well as final bills.


The contractor shall have to start the awarded work within the 5 days* of award of work. Since the work is seasonal/time bound nature and if any contractor fails to complete the work within the stipulated time/period, it will be awarded to the second lowest and performance security will be forfeited.

If the contractor abandons the work in between and project is convinced that the contractor will not able to complete the work, project staff will take over and complete the work at the risk and cost of contractor. Violation of the condition will debar the contractor for claim of payment for work.

Please note that no payment will be allowed to you till the work executed in full quantity and good quality and measured by the authorized representative of the APO Unit Nahan.


You are, further requested to please contact the APO/FEO of Nahan Unit and start the work at once as per guidance.

Encls: As above.


District Project Officer(IDP),
Sirmaur, at Nahan.

Endst. No.DPO/NHN// _____ Dated, Nahan the/ _____

Copy is forwarded to APO Nahan for favour of information and n/action. He is directed to provide site for subject cited work to the contractor and get the work started/completed within the stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work incharge, date of start/completion of work, date of measurement of work, Bills of B/Wire, U.Staple, Fence Post etc. should be mentioned/enclosed with the bill of work.


District Project Officer(IDP),
Sirmaur, at Nahan.