



H.P. Forest Department

# INTEGRATED DEVELOPMENT PROJECT (IDP) For

Source Sustainability And Climate Resilient Rain-fed Agriculture

(Implemented by H.P. Natural Resource Management Society)

District Project Officer, (IDP), Sirmaur at Nahan, Tel & Fax: - 01702-222423.

Email Id: [dponhn@gmail.com](mailto:dponhn@gmail.com)

NO.DPO/NHN/Acctt./ 394

Dated, Nahan the 6-8-2021

From: District Project Officer (IDP),  
Sirmaur, at Nahan.

To: Shri Raman Kumar s/o Shri Ramesh Kumar,  
Village Chulli, P.O. Dadahu,  
Tehsil Nahan, District Sirmaur, HP.

Subject: **Raising of plantation Planting work- Award of Work thereof (Job No/ P-7/RF Chhichheti C-6/15Ha./2021-22 (10+5)-G.P.Chhichheti.**

Dear Sir,

Please refer the rates quoted by you on 23.07.2021 as per RFQs opened in the office of DPO Sirmaur at Nahan on 23.07.2021 at 2.30 P.M. has been accepted/approved by the undersigned being the lowest amounting to **Rs. 7,78,525/-** only.

The scope of work is to be executed as per schedule of quantity attached herewith.

Time stipulated for completion of work is 25 days from award of work.

Bid security amounting to Rs. 39,200/- equivalent to 5% of the contract price deposited by you, has been converted into performance security, which will be released after successful completion of contract. Please attend this office on any working day for signing the agreement deed.

Income tax, GST and other taxes/dues as applicable will be recovered from your running as well as final bills.

The contractor shall have to start the awarded work within the **5 days\*** of award of work. Since the work is seasonal/time bound nature and if any contractor fails to complete the work within the stipulated time/period, it will be awarded to the second lowest and performance security will be forfeited.

If the contractor abandons the work in between and project is convinced that the contractor will not able to complete the work, project staff will take over and complete the work at the risk and cost of contractor. Violation of the condition will debar the contractor for claim of payment for work.

Please note that no payment will be allowed to you till the work executed in full quantity and good quality and measured by the authorized representative of the APO Unit Paonta

You are, further requested to please contact the APO/FEO of Paonta Unit and start the work at once as per guidance.

Encls: As above.

District Project Officer (IDP),  
Sirmaur, at Nahan.

Endst. No.DPO/NHN// 395 Dated, Nahan the/ 6-8-2021

Copy is forwarded to APO Paonta for favour of information and n/action. He is directed to provide site for subject cited work to the contractor and get the work started/completed within the stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work incharge, date of start/completion of work, date of measurement of work. should be mentioned on the bill of work.

District Project Officer (IDP),  
Sirmaur, at Nahan.





H.P. Forest Department

# INTEGRATED DEVELOPMENT PROJECT (IDP) For

Source Sustainability And Climate Resilient Rain-fed Agriculture

(Implemented by H.P. Natural Resource Management Society)

District Project Officer, (IDP), Sirmaur at Nahan, Tel & Fax: - 01702-222423.

Email Id: [dponhn@gmail.com](mailto:dponhn@gmail.com)



NO.DPO/NHN/Acctt../ 392

\*\*\*\*

Dated, Nahan the 6-8-21

From: District Project Officer(IDP),  
Sirmaur, at Nahan.

To: Sh.Mohan Lal s/o Sh.Tusi Ram,  
Vill. Tirmali, P.O. & Tehsil Dadahu,  
Distt. Sirmaur, HP

Subject: Raising of plantation Planting work- Award of Work thereof (Job No/ P-8/RF Chhichheti C-5/15Ha./2021-22 (10+5)-G.P.Chhichheti.

Dear Sir,

Please refer the rates quoted by you on 23.07.2021 as per RFQs opened in the office of DPO Sirmaur at Nahan on 23.07.2021 at 2.30 P.M. has been accepted/approved by the undersigned being the lowest amounting to Rs. 7,69,990/- only.

The scope of work is to be executed as per schedule of quantity attached herewith.

Time stipulated for completion of work is 25 days from award of work.

Bid security amounting to Rs. 39,200/- equivalent to 5% of the contract price deposited by you, has been converted into performance security, which will be released after successful completion of contract. Please attend this office on any working day for signing the agreement deed.

Income tax, GST and other taxes/dues as applicable will be recovered from your running as well as final bills.

The contractor shall have to start the awarded work within the **5 days\*** of award of work. Since the work is seasonal/time bound nature and if any contractor fails to complete the work within the stipulated time/period, it will be awarded to the second lowest and performance security will be forfeited.

If the contractor abandons the work in between and project is convinced that the contractor will not able to complete the work, project staff will take over and complete the work at the risk and cost of contractor. Violation of the condition will debar the contractor for claim of payment for work.

Please note that no payment will be allowed to you till the work executed in full quantity and good quality and measured by the authorized representative of the APO Unit Paonta

You are, further requested to please contact the APO/FEO of Paonta Unit and start the work at once as per guidance.

Encls: As above.

District Project Officer(IDP),  
Sirmaur, at Nahan.

Endst. No.DPO/NHN// 393 Dated, Nahan the/ 6-8-2021

Copy is forwarded to APO Paonta for favour of information and n/action. He is directed to provide site for subject cited work to the contractor and get the work started/completed within the stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work incharge, date of start/completion of work, date of measurement of work. should be mentioned on the bill of work.

District Project Officer(IDP),  
Sirmaur, at Nahan.





H.P. Forest Department

# INTEGRATED DEVELOPMENT PROJECT

## (IDP) For

### Source Sustainability And Climate Resilient Rain-fed Agriculture

(Implemented by H.P. Natural Resource Management Society)

District Project Officer, (IDP), Sirmaur at Nahan, Tel & Fax: - 01702-222423.

Email Id: [dponhn@gmail.com](mailto:dponhn@gmail.com)

NO.DPO/NHN/Acctt../ 390

....

Dated, Nahan the 6-8-2021

From: District Project Officer(IDP),  
Sirmaur, at Nahan.

To: Shri Raman Kumar s/o Shri Ramesh Kumar,  
Village Chulli, P.O. Dadahu,  
Tehsil Nahan, District Sirmaur, HP.

Subject: **Raising of plantation Planting work- Award of Work thereof (Job No/ P-9/RF Sara C-4(Tooni Pani)/15Ha./2021-22 (10+5)-G.P.Chhichheti.**

Dear Sir,

Please refer the rates quoted by you on 23.07.2021 as per RFQs opened in the office of DPO Sirmaur at Nahan on 23.07.2021 at 2.30 P.M. has been accepted/approved by the undersigned being the lowest amounting to **Rs. 7,75,395/-** only.

The scope of work is to be executed as per schedule of quantity attached herewith.

Time stipulated for completion of work is 25 days from award of work.

Bid security amounting to Rs. 39,200/- equivalent to 5% of the contract price deposited by you, has been converted into performance security, which will be released after successful completion of contract.

Please attend this office on any working day for signing the agreement deed.

Income tax, GST and other taxes/dues as applicable will be recovered from your running as well as final bills.

The contractor shall have to start the awarded work within the **5 days\*** of award of work. Since the work is seasonal/time bound nature and if any contractor fails to complete the work within the stipulated time/period, it will be awarded to the second lowest and performance security will be forfeited.

If the contractor abandons the work in between and project is convinced that the contractor will not able to complete the work, project staff will take over and complete the work at the risk and cost of contractor. Violation of the condition will debar the contractor for claim of payment for work.

Please note that no payment will be allowed to you till the work executed in full quantity and good quality and measured by the authorized representative of the APO Unit Paonta

You are, further requested to please contact the APO/FEO of Paonta Unit and start the work at once as per guidance.

Encls: As above.

District Project Officer(IDP),  
Sirmaur, at Nahan.

Endst. No.DPO/NHN//

391

Dated, Nahan the/

6-8-2021

Copy is forwarded to APO Paonta for favour of information and n/action. He is directed to provide site for subject cited work to the contractor and get the work started/completed within the stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work incharge, date of start/completion of work, date of measurement of work. should be mentioned on the bill of work.

District Project Officer(IDP),  
Sirmaur, at Nahan.





H.P. Forest Department



# INTEGRATED DEVELOPMENT PROJECT

## (IDP) For

### Source Sustainability And Climate Resilient Rain-fed Agriculture

(Implemented by H.P. Natural Resource Management Society)

District Project Officer, (IDP), Sirmaur at Nahan, Tel & Fax: - 01702-222423.

Email Id: [dponhn@gmail.com](mailto:dponhn@gmail.com)

NO.DPO/NHN/Acctt./ 388

....

Dated, Nahan the 6-8-2021

From: District Project Officer(IDP),  
Sirmaur, at Nahan.

To: Sh.Dalip Singh s/o Sh. Narain Singh,  
Vill. Chandni, PO Bharog Baneri,  
Tehsil Kamrau, Distt. Sirmaur, HP

Subject: **Raising of plantation Planting work- Award of Work thereof (Job No/ P-10/RF Chandni C-6 (near vill. Singhi)/15Ha./2021-22 (10+5)-G.P.Kathwar.**

Dear Sir,

Please refer the rates quoted by you on 23.07.2021 as per RFQs opened in the office of DPO Sirmaur at Nahan on 23.07.2021 at 2.30 P.M. has been accepted/approved by the undersigned being the lowest amounting to **Rs. 7,94,980/-** only.

The scope of work is to be executed as per schedule of quantity attached herewith.

Time stipulated for completion of work is 25 days from award of work.

Bid security amounting to Rs. 40,200/- equivalent to 5% of the contract price deposited by you, has been converted into performance security, which will be released after successful completion of contract. Please attend this office on any working day for signing the agreement deed.

Income tax, GST and other taxes/dues as applicable will be recovered from your running as well as final bills.

The contractor shall have to start the awarded work within the **5 days\*** of award of work. Since the work is seasonal/time bound nature and if any contractor fails to complete the work within the stipulated time/period, it will be awarded to the second lowest and performance security will be forfeited.

If the contractor abandons the work in between and project is convinced that the contractor will not able to complete the work, project staff will take over and complete the work at the risk and cost of contractor. Violation of the condition will debar the contractor for claim of payment for work.

Please note that no payment will be allowed to you till the work executed in full quantity and good quality and measured by the authorized representative of the APO Unit Paonta

You are, further requested to please contact the APO/FEO of Paonta Unit and start the work at once as per guidance.

Encls: As above.

District Project Officer(IDP),  
Sirmaur, at Nahan.

Endst. No.DPO/NHN// 389 Dated, Nahan the/ 6-8-2021

Copy is forwarded to APO Paonta for favour of information and n/action. He is directed to provide site for subject cited work to the contractor and get the work started/completed within the stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work incharge, date of start/completion of work, date of measurement of work. should be mentioned on the bill of work.

District Project Officer(IDP),  
Sirmaur, at Nahan.





H.P. Forest Department



# INTEGRATED DEVELOPMENT PROJECT (IDP) For

Source Sustainability And Climate Resilient Rain-fed Agriculture

(Implemented by H.P. Natural Resource Management Society)

District Project Officer, (IDP), Sirmaur at Nahan, Tel & Fax: - 01702-222423.

Email Id: [dponhn@gmail.com](mailto:dponhn@gmail.com)

NO.DPO/NHN/Acctt../ 386

\*\*\*\*

Dated, Nahan the 6-8-2021

From: District Project Officer(IDP),  
Sirmaur, at Nahan.

To: Nitin Sharma s/o Sh. Mukesh Kumar,  
village Dighali, PO Rajpur,  
Tehsil Paonta, Distt. Sirmaur, HP

Subject: Raising of plantation Planting work- Award of Work thereof (Job No/ P-11/RF Malgi C-23  
(near vill. Sirmour)/15Ha./2021-22 (10+5)-G.P.Muglanwala Kartarpur.

Dear Sir,

Please refer the rates quoted by you on 23.07.2021 as per RFQs opened in the office of DPO Sirmaur at Nahan on 23.07.2021 at 2.30 P.M. has been accepted/approved by the undersigned being the lowest amounting to **Rs. 7,70,421/-** only.

The scope of work is to be executed as per schedule of quantity attached herewith.

Time stipulated for completion of work is 25 days from award of work.

Bid security amounting to Rs. 39,700/- equivalent to 5% of the contract price deposited by you, has been converted into performance security, which will be released after successful completion of contract. Please attend this office on any working day for signing the agreement deed. Income tax, GST and other taxes/dues as applicable will be recovered from your running as well as final bills.

The contractor shall have to start the awarded work within the **5 days\*** of award of work. Since the work is seasonal/time bound nature and if any contractor fails to complete the work within the stipulated time/period, it will be awarded to the second lowest and performance security will be forfeited.

If the contractor abandons the work in between and project is convinced that the contractor will not able to complete the work, project staff will take over and complete the work at the risk and cost of contractor. Violation of the condition will debar the contractor for claim of payment for work.

Please note that no payment will be allowed to you till the work executed in full quantity and good quality and measured by the authorized representative of the APO Unit Paonta

You are, further requested to please contact the APO/FEO of Paonta Unit and start the work at once as per guidance.

Encls: As above.

District Project Officer(IDP),  
Sirmaur, at Nahan.

Endst. No.DPO/NHN// 387 Dated, Nahan the/ 6-8-2021

Copy is forwarded to APO Paonta for favour of information and n/action. He is directed to provide site for subject cited work to the contractor and get the work started/completed within the stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work incharge, date of start/completion of work, date of measurement of work. should be mentioned on the bill of work.

District Project Officer(IDP),  
Sirmaur, at Nahan.





H.P. Forest Department

# INTEGRATED DEVELOPMENT PROJECT (IDP) For

Source Sustainability And Climate Resilient Rain-fed Agriculture

(Implemented by H.P. Natural Resource Management Society)

District Project Officer, (IDP), Sirmaur at Nahan, Tel & Fax: - 01702-222423.

Email Id: [dponhn@gmail.com](mailto:dponhn@gmail.com)



NO.DPO/NHN/Acctt../ 384

Dated, Nahan the 6-8-2021

From: District Project Officer(IDP),  
Sirmaur, at Nahan.

To: Shri Raman Kumar s/o Shri Ramesh Kumar,  
Village Chulli, P.O. Dadahu,  
Tehsil Nahan, District Sirmaur, HP.

Subject: Raising of plantation Planting work- Award of Work thereof (Job No/ P-12/RF Malgi C-25  
(near vill. Sirmour)/15Ha./2021-22 (10+5)-G.P.Muglanwala Kartarpur.

Dear Sir,

Please refer the rates quoted by you on 23.07.2021 as per RFQs opened in the office of DPO Sirmaur at Nahan on 23.07.2021 at 2.30 P.M. has been accepted/approved by the undersigned being the lowest amounting to **Rs. 7,45,565/-** only.

The scope of work is to be executed as per schedule of quantity attached herewith.

Time stipulated for completion of work is 25 days from award of work.

Bid security amounting to Rs. 37,900/- equivalent to 5% of the contract price deposited by you, has been converted into performance security, which will be released after successful completion of contract. Please attend this office on any working day for signing the agreement deed.

Income tax, GST and other taxes/dues as applicable will be recovered from your running as well as final bills.

The contractor shall have to start the awarded work within the **5 days\*** of award of work. Since the work is seasonal/time bound nature and if any contractor fails to complete the work within the stipulated time/period, it will be awarded to the second lowest and performance security will be forfeited.

If the contractor abandons the work in between and project is convinced that the contractor will not able to complete the work, project staff will take over and complete the work at the risk and cost of contractor. Violation of the condition will debar the contractor for claim of payment for work.

Please note that no payment will be allowed to you till the work executed in full quantity and good quality and measured by the authorized representative of the APO Unit Paonta

You are, further requested to please contact the APO/FEO of Paonta Unit and start the work at once as per guidance.

Encls: As above.

District Project Officer(IDP),  
Sirmaur, at Nahan.

Endst. No.DPO/NHN// 385 Dated, Nahan the/ 6-8-2021

Copy is forwarded to APO Paonta for favour of information and n/action. He is directed to provide site for subject cited work to the contractor and get the work started/completed within the stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work incharge, date of start/completion of work, date of measurement of work. should be mentioned on the bill of work.

District Project Officer(IDP),  
Sirmaur, at Nahan.





H.P. Forest Department

# INTEGRATED DEVELOPMENT PROJECT (IDP) For

## Source Sustainability And Climate Resilient Rain-fed Agriculture

(Implemented by H.P. Natural Resource Management Society)

District Project Officer, (IDP), Sirmaur at Nahan, Tel & Fax: - 01702-222423.

Email Id: [dponhn@gmail.com](mailto:dponhn@gmail.com)

....

NO.DPO/NHN/Acctt../\_\_\_\_\_

Dated, Nahan the \_\_\_\_\_

From: District Project Officer(IDP),  
Sirmaur, at Nahan.

To: Sh. Rajesh Kumar of Vill. Ghirga,  
P.O.Bhujond, Tehsil Nohradhar, Distt. Sirmaur, HP.

Subject: Raising of plantation Fencing work- Award of Work thereof (Job No/ P-13/RF Chhichheti  
C-5/15Ha./2021-22 (10+5)-G.P.Chhichheti.

Dear Sir,

Please refer the rates quoted by you on 29.07.2021 as per RFQs opened in the office of DPO Sirmaur at Nahan on 29.07.2021 at 2.40 P.M. has been accepted/approved by the undersigned being the lowest amounting to **Rs. 2,75,100/-** only.

The scope of work is to be executed as per schedule of quantity attached herewith.

Time stipulated for completion of work is 25 days from award of work.

Bid security amounting to Rs.21,000/- equivalent to 5% of the contract price deposited by you, has been converted into performance security, which will be released after successful completion of contract.

Please attend this office on any working day for signing the agreement deed.

Income tax, GST and other taxes/dues as applicable will be recovered from your running as well as final bills.

The contractor shall have to start the awarded work within the **5 days\*** of award of work. Since the work is seasonal/time bound nature and if any contractor fails to complete the work within the stipulated time/period, it will be awarded to the second lowest and performance security will be forfeited.

If the contractor abandons the work in between and project is convinced that the contractor will not able to complete the work, project staff will take over and complete the work at the risk and cost of contractor. Violation of the condition will debar the contractor for claim of payment for work.

Please note that no payment will be allowed to you till the work executed in full quantity and good quality and measured by the authorized representative of the APO Unit Paonta

You are, further requested to please contact the APO/FEO of Paonta Unit and start the work at once as per guidance.

Encls: As above.

District Project Officer(IDP),  
Sirmaur, at Nahan.

Endst. No.DPO/NHN//

418

Dated, Nahan the/

6-8-2021

Copy is forwarded to APO Paonta for favour of information and n/action. He is directed to provide site for subject cited work to the contractor and get the work started/completed within the stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work incharge, date of start/completion of work, date of measurement of work, Bills of B/Wire,U.Staple,Fence Post etc. should be mentioned/enclosed with the bill of work.

District Project Officer(IDP),  
Sirmaur, at Nahan.





H.P. Forest Department



# INTEGRATED DEVELOPMENT PROJECT (IDP) For

Source Sustainability And Climate Resilient Rain-fed Agriculture

(Implemented by H.P. Natural Resource Management Society)

District Project Officer, (IDP), Sirmaur at Nahan, Tel & Fax: - 01702-222423.

Email Id: [dponhn@gmail.com](mailto:dponhn@gmail.com)

NO.DPO/NHN/Acctt../\_\_\_\_\_

Dated, Nahan the \_\_\_\_\_

From: District Project Officer(IDP),  
Sirmaur, at Nahan.

To: Sh. Virender Pundir of vill. Gatlog,  
P.O.Bhujond, Tehsil Nohradhar, Distt. Sirmaur, HP.

Subject: Raising of plantation Fencing work- Award of Work thereof (Job No/ P-14/RF Chhichheti  
C-6/15Ha./2021-22 (10+5)-G.P.Chhichheti.

Dear Sir,

Please refer the rates quoted by you on 29.07.2021 as per RFQs opened in the office of DPO Sirmaur at Nahan on 29.07.2021 at 2.40 P.M. has been accepted/approved by the undersigned being the lowest amounting to **Rs. 2,69,900/-** only.

The scope of work is to be executed as per schedule of quantity attached herewith.

Time stipulated for completion of work is 25 days from award of work.

Bid security amounting to Rs.21,000/- equivalent to 5% of the contract price deposited by you, has been converted into performance security, which will be released after successful completion of contract. Please attend this office on any working day for signing the agreement deed.

Income tax, GST and other taxes/dues as applicable will be recovered from your running as well as final bills.

The contractor shall have to start the awarded work within the **5 days\*** of award of work. Since the work is seasonal/time bound nature and if any contractor fails to complete the work within the stipulated time/period, it will be awarded to the second lowest and performance security will be forfeited.

If the contractor abandons the work in between and project is convinced that the contractor will not able to complete the work, project staff will take over and complete the work at the risk and cost of contractor. Violation of the condition will debar the contractor for claim of payment for work.

Please note that no payment will be allowed to you till the work executed in full quantity and good quality and measured by the authorized representative of the APO Unit Paonta

You are, further requested to please contact the APO/FEO of Paonta Unit and start the work at once as per guidance.

Encls: As above.

District Project Officer(IDP),  
Sirmaur, at Nahan.

Endst. No.DPO/NHN// 416 Dated, Nahan the/ 6-8-2021

Copy is forwarded to APO Paonta for favour of information and n/action. He is directed to provide site for subject cited work to the contractor and get the work started/completed within the stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work incharge, date of start/completion of work, date of measurement of work, Bills of B/Wire,U.Staple,Fence Post etc. should be mentioned/enclosed with the bill of work.

District Project Officer(IDP),  
Sirmaur, at Nahan.





H.P. Forest Department

# INTEGRATED DEVELOPMENT PROJECT (IDP) For

Source Sustainability And Climate Resilient Rain-fed Agriculture

(Implemented by H.P. Natural Resource Management Society)

District Project Officer, (IDP), Sirmaur at Nahan, Tel & Fax: - 01702-222423.

Email Id: [dponhn@gmail.com](mailto:dponhn@gmail.com)



NO.DPO/NHN/Acctt../\_\_\_\_\_

.... Dated, Nahan the \_\_\_\_\_

From: District Project Officer(IDP),  
Sirmaur, at Nahan.

To: Sh. Atul Gaur s/o Durga Ram Gaur,  
Ashok Bhawan, Chhota Chowk, Nahan, Distt. Sirmaur, HP.

Subject: Raising of plantation Fencing work- Award of Work thereof (Job No/ P-15/RF Malgi  
C-16/10Ha./2021-22 (7+3)-G.P.Muglanwala Kartarpur.

Dear Sir,

Please refer the rates quoted by you on 29.07.2021 as per RFQs opened in the office of DPO Sirmaur at Nahan on 29.07.2021 at 2.40 P.M. has been accepted/approved by the undersigned being the lowest amounting to **Rs. 1,84,400/-** only.

The scope of work is to be executed as per schedule of quantity attached herewith.

Time stipulated for completion of work is 25 days from award of work.

Bid security amounting to Rs14,800/- equivalent to 5% of the contract price deposited by you, has been converted into performance security, which will be released after successful completion of contract. Please attend this office on any working day for signing the agreement deed. Income tax, GST and other taxes/dues as applicable will be recovered from your running as well as final bills.

The contractor shall have to start the awarded work within the **5 days\*** of award of work. Since the work is seasonal/time bound nature and if any contractor fails to complete the work within the stipulated time/period, it will be awarded to the second lowest and performance security will be forfeited.

If the contractor abandons the work in between and project is convinced that the contractor will not able to complete the work, project staff will take over and complete the work at the risk and cost of contractor. Violation of the condition will debar the contractor for claim of payment for work.

Please note that no payment will be allowed to you till the work executed in full quantity and good quality and measured by the authorized representative of the APO Unit Paonta

You are, further requested to please contact the APO/FEO of Paonta Unit and start the work at once as per guidance.

Encls: As above.

District Project Officer(IDP),  
Sirmaur, at Nahan.

Endst. No.DPO/NHN// 414 Dated, Nahan the/ 6-8-2021

Copy is forwarded to APO Paonta for favour of information and n/action. He is directed to provide site for subject cited work to the contractor and get the work started/completed within the stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work incharge, date of start/completion of work, date of measurement of work, Bills of B/Wire,U.Staple,Fence Post etc. should be mentioned/enclosed with the bill of work.

District Project Officer(IDP),  
Sirmaur, at Nahan.





H.P. Forest Department

# INTEGRATED DEVELOPMENT PROJECT (IDP) For



Source Sustainability And Climate Resilient Rain-fed Agriculture

(Implemented by H.P. Natural Resource Management Society)

District Project Officer, (IDP), Sirmaur at Nahan, Tel & Fax: - 01702-222423.

Email Id: [dponhn@gmail.com](mailto:dponhn@gmail.com)

NO.DPO/NHN/Acctt../ 411

Dated, Nahan the \_\_\_\_\_

From: District Project Officer(IDP),  
Sirmaur, at Nahan.

To: Sh.Naresh Kumar s/o Dhani Ram,  
VPO Kanti Mashwa,  
Tehsil Kamrau, Distt.Sirmaur, HP

Subject: **Raising of plantation Fencing work- Award of Work thereof (Job No/ P-16/RF Dhab Pipli C-7/10Ha./2021-22 (7+3)-G.P.Kanti Mashwa.**

Dear Sir,

Please refer the rates quoted by you on 29.07.2021 as per RFQs opened in the office of DPO Sirmaur at Nahan on 29.07.2021 at 2.40 P.M. has been accepted/approved by the undersigned being the lowest amounting to **Rs. 2,95,000/-** only.

The scope of work is to be executed as per schedule of quantity attached herewith.

Time stipulated for completion of work is 25 days from award of work.

Bid security amounting to Rs14,800/- equivalent to 5% of the contract price deposited by you, has been converted into performance security, which will be released after successful completion of contract.

Please attend this office on any working day for signing the agreement deed.

Income tax, GST and other taxes/dues as applicable will be recovered from your running as well as final bills.

The contractor shall have to start the awarded work within the **5 days\*** of award of work. Since the work is seasonal/time bound nature and if any contractor fails to complete the work within the stipulated time/period, it will be awarded to the second lowest and performance security will be forfeited.

If the contractor abandons the work in between and project is convinced that the contractor will not able to complete the work, project staff will take over and complete the work at the risk and cost of contractor. Violation of the condition will debar the contractor for claim of payment for work.

Please note that no payment will be allowed to you till the work executed in full quantity and good quality and measured by the authorized representative of the APO Unit Paonta

You are, further requested to please contact the APO/FEO of Paonta Unit and start the work at once as per guidance.

**Encls: As above.**

District Project Officer(IDP),  
Sirmaur, at Nahan.

Endst. No.DPO/NHN// 412 Dated, Nahan the/ 6-8-2021

Copy is forwarded to APO Paonta for favour of information and n/action. He is directed to provide site for subject cited work to the contractor and get the work started/completed within the stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work incharge, date of start/completion of work, date of measurement of work, Bills of B/Wire,U.Stapple,Fence Post etc. should be mentioned/enclosed with the bill of work.

District Project Officer(IDP),  
Sirmaur, at Nahan.





H.P. Forest Department



# INTEGRATED DEVELOPMENT PROJECT (IDP) For

Source Sustainability And Climate Resilient Rain-fed Agriculture

(Implemented by H.P. Natural Resource Management Society)

District Project Officer, (IDP), Sirmaur at Nahan, Tel & Fax: - 01702-222423.

Email Id: [dponhn@gmail.com](mailto:dponhn@gmail.com)

NO.DPO/NHN/Acctt../\_\_\_\_\_

Dated, Nahan the \_\_\_\_\_

From: District Project Officer(IDP),  
Sirmaur, at Nahan.

To: Sh.Naresh Kumar s/o Dhani Ram,  
VPO Kanti Mashwa,  
Tehsil Kamrau, Distt.Sirmaur, HP

Subject: **Raising of plantation Fencing work- Award of Work thereof (Job No/ P-17/RF Dhab Pipli C-7(1st)/10Ha./2021-22 (7+3)-G.P.Kanti Mashwa.**

Dear Sir,

Please refer the rates quoted by you on 29.07.2021 as per RFQs opened in the office of DPO Sirmaur at Nahan on 29.07.2021 at 2.40 P.M. has been accepted/approved by the undersigned being the lowest amounting to **Rs. 2,95,000/-** only.

The scope of work is to be executed as per schedule of quantity attached herewith.

Time stipulated for completion of work is 25 days from award of work.

Bid security amounting to Rs14,800/- equivalent to 5% of the contract price deposited by you, has been converted into performance security, which will be released after successful completion of contract. Please attend this office on any working day for signing the agreement deed.

Income tax, GST and other taxes/dues as applicable will be recovered from your running as well as final bills.

The contractor shall have to start the awarded work within the **5 days\*** of award of work. Since the work is seasonal/time bound nature and if any contractor fails to complete the work within the stipulated time/period, it will be awarded to the second lowest and performance security will be forfeited.

If the contractor abandons the work in between and project is convinced that the contractor will not able to complete the work, project staff will take over and complete the work at the risk and cost of contractor. Violation of the condition will debar the contractor for claim of payment for work.

Please note that no payment will be allowed to you till the work executed in full quantity and good quality and measured by the authorized representative of the APO Unit Paonta

You are, further requested to please contact the APO/FEO of Paonta Unit and start the work at once as per guidance.

**Encls: As above.**

District Project Officer(IDP),  
Sirmaur, at Nahan.

Endst. No.DPO/NHN//

410

Dated, Nahan the/

6-8-2021

Copy is forwarded to APO Paonta for favour of information and n/action. He is directed to provide site for subject cited work to the contractor and get the work started/completed within the stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work incharge, date of start/completion of work, date of measurement of work, Bills of B/Wire,U.Stapple,Fence Post etc. should be mentioned/enclosed with the bill of work.

District Project Officer(IDP),  
Sirmaur, at Nahan.