



H.P. Forest Department

# INTEGRATED DEVELOPMENT PROJECT (IDP) For

Source Sustainability And Climate Resilient Rain-fed Agriculture

(Implemented by H.P. Natural Resource Management Society)

District Project Officer, (IDP), Sirmaur at Nahan, Tel & Fax: - 01702-222423.

Email Id: [dponhn@gmail.com](mailto:dponhn@gmail.com)



NO.DPO/NHN/Acctt../\_\_\_\_\_

Dated, Nahan the \_\_\_\_\_

From: District Project Officer(IDP),  
Sirmaur, at Nahan.

To: Shri Atul Gaur s/o Durga Ram Gaur,  
Ashok Bhawan Chhota chowk, Nahan, Distt. Sirmaur, HP.

Subject: **Raising of plantation Fencing work- Award of Work thereof (Job No/ N-11/RF  
Parduni/15Ha./2021-22 (10+5)-G.P.Parduni.**

Please refer the rates quoted by you on 29.07.2021 as per RFQs opened in the office of DPO Sirmaur at Nahan on 29.07.2021 at 2.40 P.M. has been accepted/approved by the undersigned being the lowest amounting to **Rs. 2,47,900/-** only.

The scope of work is to be executed as per schedule of quantity attached herewith.

Time stipulated for completion of work is 25 days from award of work.

Bid security amounting to Rs. 21,500/- equivalent to 5% of the contract price deposited by you, has been converted into performance security, which will be released after successful completion of contract. Please attend this office on any working day for signing the agreement deed.

Income tax, GST and other taxes/dues as applicable will be recovered from your running as well as final bills.

The contractor shall have to start the awarded work within the **5 days\*** of award of work. Since the work is seasonal/time bound nature and if any contractor fails to complete the work within the stipulated time/period, it will be awarded to the second lowest and performance security will be forfeited.

If the contractor abandons the work in between and project is convinced that the contractor will not able to complete the work, project staff will take over and complete the work at the risk and cost of contractor. Violation of the condition will debar the contractor for claim of payment for work.

Please note that no payment will be allowed to you till the work executed in full quantity and good quality and measured by the authorized representative of the APO Unit Nahan.

You are, further requested to please contact the APO/FEO of Nahan Unit and start the work at once as per guidance.

Encls: As above.

District Project Officer(IDP),  
Sirmaur, at Nahan.

Endst. No.DPO/NHN// 424

Dated, Nahan the/ 6-8-2021

Copy is forwarded to APO Nahan for favour of information and n/action. He is directed to provide site for subject cited work to the contractor and get the work started/completed within the stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work incharge, date of start/completion of work, date of measurement of work, Bills of B/Wire, U.Staple,Fence Post etc. should be mentioned/enclosed with the bill of work.

District Project Officer(IDP),  
Sirmaur, at Nahan.



H.P. Forest Department



# INTEGRATED DEVELOPMENT PROJECT (IDP) For

Source Sustainability And Climate Resilient Rain-fed Agriculture

(Implemented by H.P. Natural Resource Management Society)

District Project Officer, (IDP), Sirmaur at Nahan, Tel & Fax: - 01702-222423.

Email Id: [dponhn@gmail.com](mailto:dponhn@gmail.com)

NO.DPO/NHN/Acctt../\_\_\_\_\_

....

Dated, Nahan the \_\_\_\_\_

From: District Project Officer(IDP),  
Sirmaur, at Nahan.

To: Sh. Jaswant Singh s/o Kaka Ram,  
Village Ser Reshla, P.O.Jamta,  
Tehsil Nahan, Distt. Sirmaur, HP

Subject: Raising of plantation Fencing work- Award of Work thereof (Job No/ N-12/RF  
Sunkron/16Ha./2021-22 (11+5)-G.P.Pilhori.

Please refer the rates quoted by you on 29.07.2021 as per RFQs opened in the office of DPO Sirmaur at Nahan on 29.07.2021 at 2.40 P.M. has been accepted/approved by the undersigned being the lowest amounting to **Rs. 2,80,900/-** only.

The scope of work is to be executed as per schedule of quantity attached herewith.

Time stipulated for completion of work is 25 days from award of work.

Bid security amounting to Rs. 23,000/- equivalent to 5% of the contract price deposited by you, has been converted into performance security, which will be released after successful completion of contract. Please attend this office on any working day for signing the agreement deed.

Income tax, GST and other taxes/dues as applicable will be recovered from your running as well as final bills.

The contractor shall have to start the awarded work within the **5 days\*** of award of work. Since the work is seasonal/time bound nature and if any contractor fails to complete the work within the stipulated time/period, it will be awarded to the second lowest and performance security will be forfeited.

If the contractor abandons the work in between and project is convinced that the contractor will not able to complete the work, project staff will take over and complete the work at the risk and cost of contractor. Violation of the condition will debar the contractor for claim of payment for work.

Please note that no payment will be allowed to you till the work executed in full quantity and good quality and measured by the authorized representative of the APO Unit Nahan.

You are, further requested to please contact the APO/FEO of Nahan Unit and start the work at once as per guidance.

Encls: As above.

District Project Officer(IDP),  
Sirmaur, at Nahan.

Endst. No.DPO/NHN// 422

Dated, Nahan the/ 6-8-2021

Copy is forwarded to APO Nahan for favour of information and n/action. He is directed to provide site for subject cited work to the contractor and get the work started/completed within the stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work incharge, date of start/completion of work, date of measurement of work, Bills of B/Wire, U.Staple,Fence Post etc. should be mentioned/enclosed with the bill of work.

District Project Officer(IDP),  
Sirmaur, at Nahan.



*H.P. Forest Department*  
**INTEGRATED DEVELOPMENT PROJECT**  
**(IDP) For**

**Source Sustainability And Climate Resilient Rain-fed Agriculture**

(Implemented by H.P. Natural Resource Management Society)  
 District Project Officer, (IDP), Sirmaur at Nahan, Tel & Fax: - 01702-222423.  
 Email Id: [dponhn@gmail.com](mailto:dponhn@gmail.com)

NO.DPO/NHN/Acctt../\_\_\_\_\_ Dated, Nahan the \_\_\_\_\_

From: District Project Officer(IDP),  
Sirmaur, at Nahan.

To: Sh. ~~Sukhinder Singh~~  
~~near Kandi Post house, Nahan.~~  
Tehsil Nahan, Distt. Sirmaur, HP

Subject: **Raising of plantation Fencing work- Award of Work thereof (Job No/ N-13/RF Kohluwala/15Ha./2021-22 (10+5)-G.P.Matter.**

Please refer the rates quoted by you on 29.07.2021 as per RFQs opened in the office of DPO Sirmaur at Nahan on 29.07.2021 at 2.40 P.M. has been accepted/approved by the undersigned being the lowest amounting to **Rs. 2,27,200/-** only.

The scope of work is to be executed as per schedule of quantity attached herewith.

Time stipulated for completion of work is 25 days from award of work.

Bid security amounting to Rs. 21,000/- equivalent to 5% of the contract price deposited by you, has been converted into performance security, which will be released after successful completion of contract. Please attend this office on any working day for signing the agreement deed.

Income tax, GST and other taxes/dues as applicable will be recovered from your running as well as final bills.

The contractor shall have to start the awarded work within the **5 days\*** of award of work. Since the work is seasonal/time bound nature and if any contractor fails to complete the work within the stipulated time/period, it will be awarded to the second lowest and performance security will be forfeited.

If the contractor abandons the work in between and project is convinced that the contractor will not able to complete the work, project staff will take over and complete the work at the risk and cost of contractor. Violation of the condition will debar the contractor for claim of payment for work.

Please note that no payment will be allowed to you till the work executed in full quantity and good quality and measured by the authorized representative of the APO Unit Nahan.

You are, further requested to please contact the APO/FEO of Nahan Unit and start the work at once as per guidance.

Encls: As above.

District Project Officer(IDP),  
Sirmaur, at Nahan.

Endst. No.DPO/NHN// 420 Dated, Nahan the/ 6-8-2021

Copy is forwarded to APO Nahan for favour of information and n/action. He is directed to provide site for subject cited work to the contractor and get the work started/completed within the stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work incharge, date of start/completion of work, date of measurement of work, Bills of B/Wire, U.Staple,Fence Post etc. should be mentioned/enclosed with the bill of work.

District Project Officer(IDP),  
Sirmaur, at Nahan.



H.P. Forest Department

# INTEGRATED DEVELOPMENT PROJECT (IDP) For

Source Sustainability And Climate Resilient Rain-fed Agriculture

(Implemented by H.P. Natural Resource Management Society)

District Project Officer, (IDP), Sirmaur at Nahan, Tel & Fax: - 01702-222423.

Email Id: [dponhn@gmail.com](mailto:dponhn@gmail.com)

NO.DPO/NHN/Acctt../ 407

....

Dated, Nahan the 6-8-2021

From: District Project Officer(IDP),  
Sirmaur, at Nahan.

To: Sh. Alamdeen s/o Salamudeen,  
village Lohgarh, P.O.Haripur Khol,  
Tehsil Paonta Sahib, Distt. Sirmaur, HP

Subject: **Raising of plantation Planting work- Award of Work thereof (Job No/ N-11/RF/Ambwala C-3/ /15Ha./2021-22 (10+5)-G.P.Ambwala Sainwala.**

Please refer the rates quoted by you on 23.07.2021 as per RFQs opened in the office of DPO Sirmaur at Nahan on 23.07.2021 at 2.40 P.M. has been accepted/approved by the undersigned being the lowest amounting to **Rs. 3,45,224/-** only.

The scope of work is to be executed as per schedule of quantity attached herewith.

Time stipulated for completion of work is 25 days from award of work.

Bid security amounting to Rs. 35,800/- equivalent to 5% of the contract price deposited by you, has been converted into performance security, which will be released after successful completion of contract. Please attend this office on any working day for signing the agreement deed.

Income tax, GST and other taxes/dues as applicable will be recovered from your running as well as final bills.

The contractor shall have to start the awarded work within the **5 days\*** of award of work. Since the work is seasonal/time bound nature and if any contractor fails to complete the work within the stipulated time/period, it will be awarded to the second lowest and performance security will be forfeited.

If the contractor abandons the work in between and project is convinced that the contractor will not able to complete the work, project staff will take over and complete the work at the risk and cost of contractor. Violation of the condition will debar the contractor for claim of payment for work.

Please note that no payment will be allowed to you till the work executed in full quantity and good quality and measured by the authorized representative of the APO Unit Nahan.

You are, further requested to please contact the APO/FEO of Nahan Unit and start the work at once as per guidance.

Encls: As above.

District Project Officer(IDP),  
Sirmaur, at Nahan.

Endst. No.DPO/NHN// 408 Dated, Nahan the/ 6-8-2021

Copy is forwarded to APO Nahan for favour of information and n/action. He is directed to provide site for subject cited work to the contractor and get the work started/completed within the stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work incharge, date of start/completion of work, date of measurement of work, Bills of B/Wire, U.Stapple,Fence Post etc. should be mentioned/enclosed with the bill of work.

District Project Officer(IDP),  
Sirmaur, at Nahan.



H.P. Forest Department

# INTEGRATED DEVELOPMENT PROJECT (IDP) For

## Source Sustainability And Climate Resilient Rain-fed Agriculture

(Implemented by H.P. Natural Resource Management Society)

District Project Officer, (IDP), Sirmaur at Nahan, Tel & Fax: - 01702-222423.

Email Id: [dponhn@gmail.com](mailto:dponhn@gmail.com)



NO.DPO/NHN/Acctt./ 405

Dated, Nahan the 6-8-2021

From: District Project Officer(IDP),  
Sirmaur, at Nahan.

To: Sh. Alamdeen s/o Salamudeen,  
village Lohgarh, P.O.Haripur Khol,  
Tehsil Paonta Sahib, Distt. Sirmaur, HP

Subject: **Raising of plantation Planting work- Award of Work thereof (Job No/ N-13/RF/Majri C-14/12Ha./2021-22 (10+2)-G.P. Rampur Bharapur.**

Please refer the rates quoted by you on 23.07.2021 as per RFQs opened in the office of DPO Sirmaur at Nahan on 23.07.2021 at 2.40 P.M. has been accepted/approved by the undersigned being the lowest amounting to **Rs. 3,15,500/-** only.

The scope of work is to be executed as per schedule of quantity attached herewith.

Time stipulated for completion of work is 25 days from award of work.

Bid security amounting to Rs. 27,500/- equivalent to 5% of the contract price deposited by you, has been converted into performance security, which will be released after successful completion of contract. Please attend this office on any working day for signing the agreement deed.

Income tax, GST and other taxes/dues as applicable will be recovered from your running as well as final bills.

The contractor shall have to start the awarded work within the **5 days\*** of award of work. Since the work is seasonal/time bound nature and if any contractor fails to complete the work within the stipulated time/period, it will be awarded to the second lowest and performance security will be forfeited.

If the contractor abandons the work in between and project is convinced that the contractor will not able to complete the work, project staff will take over and complete the work at the risk and cost of contractor. Violation of the condition will debar the contractor for claim of payment for work.

Please note that no payment will be allowed to you till the work executed in full quantity and good quality and measured by the authorized representative of the APO Unit Nahan.

You are, further requested to please contact the APO/FEO of Nahan Unit and start the work at once as per guidance.

Encls: As above.

District Project Officer(IDP),  
Sirmaur, at Nahan.

Endst. No.DPO/NHN//

406

Dated, Nahan the/

6-8-2021

Copy is forwarded to APO Nahan for favour of information and n/action. He is directed to provide site for subject cited work to the contractor and get the work started/completed within the stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work incharge, date of start/completion of work, date of measurement of work, Bills of B/Wire, U.Stapple,Fence Post etc. should be mentioned/enclosed with the bill of work.

District Project Officer(IDP),  
Sirmaur, at Nahan.



H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT  
(IDP) For**

**Source Sustainability And Climate Resilient Rain-fed Agriculture**

(Implemented by H.P. Natural Resource Management Society)

District Project Officer, (IDP), Sirmaur at Nahan, Tel & Fax: - 01702-222423.

Email Id: [dponhn@gmail.com](mailto:dponhn@gmail.com)

NO.DPO/NHN/Acctt../ 403

Dated, Nahan the 6-8-2021

From: District Project Officer(IDP),  
Sirmaur, at Nahan.

To: Sh. Raghbir Singh s/o Sh. Inder Singh,  
Vill. Dhagera, P.O. Thana Kashoga,  
Tehsil Nahan, Distt. Sirmaur, HP

Subject: **Raising of plantation Planting work- Award of Work thereof (Job No/ N-14/RF/Haripur C-3/ /13Ha./2021-22 (10+3)-G.P. Rampur Haripur Khol.**

Please refer the rates quoted by you on 23.07.2021 as per RFQs opened in the office of DPO Sirmaur at Nahan on 23.07.2021 at 2.40 P.M. has been accepted/approved by the undersigned being the lowest amounting to **Rs. 3,49,689/-** only.

The scope of work is to be executed as per schedule of quantity attached herewith.

Time stipulated for completion of work is 25 days from award of work.

Bid security amounting to Rs. 31,000/- equivalent to 5% of the contract price deposited by you, has been converted into performance security, which will be released after successful completion of contract. Please attend this office on any working day for signing the agreement deed.

Income tax, GST and other taxes/dues as applicable will be recovered from your running as well as final bills.

The contractor shall have to start the awarded work within the **5 days\*** of award of work. Since the work is seasonal/time bound nature and if any contractor fails to complete the work within the stipulated time/period, it will be awarded to the second lowest and performance security will be forfeited.

If the contractor abandons the work in between and project is convinced that the contractor will not able to complete the work, project staff will take over and complete the work at the risk and cost of contractor. Violation of the condition will debar the contractor for claim of payment for work.

Please note that no payment will be allowed to you till the work executed in full quantity and good quality and measured by the authorized representative of the APO Unit Nahan.

You are, further requested to please contact the APO/FEO of Nahan Unit and start the work at once as per guidance.

Encls: As above.

District Project Officer(IDP),  
Sirmaur, at Nahan.

Endst. No.DPO/NHN// 404 Dated, Nahan the/ 6-8-2021

Copy is forwarded to APO Nahan for favour of information and n/action. He is directed to provide site for subject cited work to the contractor and get the work started/completed within the stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work incharge, date of start/completion of work, date of measurement of work, Bills of B/Wire, U.Staple,Fence Post etc. should be mentioned/enclosed with the bill of work.

District Project Officer(IDP),  
Sirmaur, at Nahan.



H.P. Forest Department

# INTEGRATED DEVELOPMENT PROJECT (IDP) For

## Source Sustainability And Climate Resilient Rain-fed Agriculture

(Implemented by H.P. Natural Resource Management Society)

District Project Officer, (IDP), Sirmaur at Nahan, Tel & Fax: - 01702-222423.

Email Id: [dponhn@gmail.com](mailto:dponhn@gmail.com)



NO.DPO/NHN/Acctt../ 401

Dated, Nahan the 6-8-2021

From: District Project Officer(IDP),  
Sirmaur, at Nahan.

To: Sh.Chaman Lal s/o Sh.Joginder Singh,  
Village Kheri Chaingan, P.O.Kangta Felag,  
Tehsil Nahan, Distt.Sirmaur, HP

Subject: **Raising of plantation Planting work- Award of Work thereof (Job No/ N-15/RF/Sunkron C-17/ 15Ha./2021-22 (10+5)-G.P. Pilhori.**

Please refer the rates quoted by you on 23.07.2021 as per RFQs opened in the office of DPO Sirmaur at Nahan on 23.07.2021 at 2.40 P.M. has been accepted/approved by the undersigned being the lowest amounting to **Rs. 7,59,320/-** only.

The scope of work is to be executed as per schedule of quantity attached herewith.

Time stipulated for completion of work is 25 days from award of work.

Bid security amounting to Rs. 38,500/- equivalent to 5% of the contract price deposited by you, has been converted into performance security, which will be released after successful completion of contract. Please attend this office on any working day for signing the agreement deed.

Income tax, GST and other taxes/dues as applicable will be recovered from your running as well as final bills.

The contractor shall have to start the awarded work within the **5 days\*** of award of work. Since the work is seasonal/time bound nature and if any contractor fails to complete the work within the stipulated time/period, it will be awarded to the second lowest and performance security will be forfeited.

If the contractor abandons the work in between and project is convinced that the contractor will not able to complete the work, project staff will take over and complete the work at the risk and cost of contractor. Violation of the condition will debar the contractor for claim of payment for work.

Please note that no payment will be allowed to you till the work executed in full quantity and good quality and measured by the authorized representative of the APO Unit Nahan.

You are, further requested to please contact the APO/FEO of Nahan Unit and start the work at once as per guidance.

Encls: As above.

District Project Officer(IDP),  
Sirmaur, at Nahan.

Endst. No.DPO/NHN// 402 Dated, Nahan the/ 6-8-2021

Copy is forwarded to APO Nahan for favour of information and n/action. He is directed to provide site for subject cited work to the contractor and get the work started/completed within the stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work incharge, date of start/completion of work, date of measurement of work, Bills of B/Wire, U.Staple,Fence Post etc. should be mentioned/enclosed with the bill of work.

District Project Officer(IDP),  
Sirmaur, at Nahan.



H.P. Forest Department

# INTEGRATED DEVELOPMENT PROJECT (IDP) For

Source Sustainability And Climate Resilient Rain-fed Agriculture

(Implemented by H.P. Natural Resource Management Society)

District Project Officer, (IDP), Sirmaur at Nahan, Tel & Fax: - 01702-222423.

Email Id: [dponhn@gmail.com](mailto:dponhn@gmail.com)

NO.DPO/NHN/Acctt../ 398

Dated, Nahan the 6-8-2021

From: District Project Officer(IDP),  
Sirmaur, at Nahan.

To: Sh.Ashok Kumar, VPO Kufer kaira,  
Tehsil Nohradhar, Distt.Sirmaur, HP

Subject: **Raising of plantation Planting work- Award of Work thereof (Job No/ N-16/RF/Kansar 13Ha./2021-22 (10+3)-G.P. Bharog Bhaneri.**

Please refer the rates quoted by you on 23.07.2021 as per RFQs opened in the office of DPO Sirmaur at Nahan on 23.07.2021 at 2.40 P.M. has been accepted/approved by the undersigned being the lowest amounting to **Rs. 3,80,110/-** only.

The scope of work is to be executed as per schedule of quantity attached herewith.

Time stipulated for completion of work is 25 days from award of work.

Bid security amounting to Rs. 32,000/- equivalent to 5% of the contract price deposited by you, has been converted into performance security, which will be released after successful completion of contract. Please attend this office on any working day for signing the agreement deed.

Income tax, GST and other taxes/dues as applicable will be recovered from your running as well as final bills.

The contractor shall have to start the awarded work within the **5 days\*** of award of work. Since the work is seasonal/time bound nature and if any contractor fails to complete the work within the stipulated time/period, it will be awarded to the second lowest and performance security will be forfeited.

If the contractor abandons the work in between and project is convinced that the contractor will not able to complete the work, project staff will take over and complete the work at the risk and cost of contractor. Violation of the condition will debar the contractor for claim of payment for work.

Please note that no payment will be allowed to you till the work executed in full quantity and good quality and measured by the authorized representative of the APO Unit Nahan.

You are, further requested to please contact the APO/FEO of Nahan Unit and start the work at once as per guidance.

Encls: As above.

District Project Officer(IDP),  
Sirmaur, at Nahan.

Endst. No.DPO/NHN// 399 Dated, Nahan the/ 6-8-2021

Copy is forwarded to APO Nahan for favour of information and n/action. He is directed to provide site for subject cited work to the contractor and get the work started/completed within the stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work incharge, date of start/completion of work, date of measurement of work, Bills of B/Wire, U.Staple, Fence Post etc. should be mentioned/enclosed with the bill of work.

District Project Officer(IDP),  
Sirmaur, at Nahan.





H.P. Forest Department

# INTEGRATED DEVELOPMENT PROJECT (IDP) For

Source Sustainability And Climate Resilient Rain-fed Agriculture

(Implemented by H.P. Natural Resource Management Society)

District Project Officer, (IDP), Sirmaur at Nahan, Tel & Fax: - 01702-222423.

Email Id: [dponhn@gmail.com](mailto:dponhn@gmail.com)



NO.DPO/NHN/Acctt../ 396

Dated, Nahan the 6-8-2021

From: District Project Officer(IDP),  
Sirmaur, at Nahan.

To: Sh.Ashok Kumar, VPO Kufer kaira,  
Tehsil Nohradhar, Distt.Sirmaur, HP

Subject: Raising of plantation Planting work- Award of Work thereof (Job No/ N-17/UPF/Killa Kalanch(Koti Jurag C-2)12Ha./2021-22 (10+2)-G.P. Naina Tikker.

Please refer the rates quoted by you on 23.07.2021 as per RFQs opened in the office of DPO Sirmaur at Nahan on 23.07.2021 at 2.40 P.M. has been accepted/approved by the undersigned being the lowest amounting to **Rs. 3,36,390/-** only.

The scope of work is to be executed as per schedule of quantity attached herewith.

Time stipulated for completion of work is 25 days from award of work.

Bid security amounting to Rs. 28,500/- equivalent to 5% of the contract price deposited by you, has been converted into performance security, which will be released after successful completion of contract. Please attend this office on any working day for signing the agreement deed.

Income tax, GST and other taxes/dues as applicable will be recovered from your running as well as final bills.

The contractor shall have to start the awarded work within the **5 days\*** of award of work. Since the work is seasonal/time bound nature and if any contractor fails to complete the work within the stipulated time/period, it will be awarded to the second lowest and performance security will be forfeited.

If the contractor abandons the work in between and project is convinced that the contractor will not able to complete the work, project staff will take over and complete the work at the risk and cost of contractor. Violation of the condition will debar the contractor for claim of payment for work.

Please note that no payment will be allowed to you till the work executed in full quantity and good quality and measured by the authorized representative of the APO Unit Nahan.

You are, further requested to please contact the APO/FEO of Nahan Unit and start the work at once as per guidance.

Encls: As above.

District Project Officer(IDP),  
Sirmaur, at Nahan.

Endst. No.DPO/NHN//

397

Dated, Nahan the/

6-8-2021

Copy is forwarded to APO Nahan for favour of information and n/action. He is directed to provide site for subject cited work to the contractor and get the work started/completed within the stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work incharge, date of start/completion of work, date of measurement of work, Bills of B/Wire, U.Staple, Fence Post etc. should be mentioned/enclosed with the bill of work.

District Project Officer(IDP),  
Sirmaur, at Nahan.