

Phone No: - 01892-223098  
email: dpoidpshala@gmail.com



H.P. Forest Department

# INTEGRATED DEVELOPMENT PROJECT (IDP)

For

Source Sustainability And Climate Resilient Rain-fed Agriculture  
( Implemented by H.P. Natural Resource Management Society )



No. / 569

Dated/ 10-07-2020

From:-

District Project Officer,  
Integrated Development Project,  
Kangra at Dharamshala

To:-

Shri Karan Kumar S/o Shri Ajit Kumar,  
Village & P.O. Baijnath, Tehsil-Baijnath,  
District-Kangra H.P.

Subject:

Contour Tranches and Grass Sowing UP-90P Garh Jamula P-1 in Gram Panchayat Garh Malkehar under APO Panchrukhi. - acceptance of bid thereof/ award of work.

Sir,

This is to inform you that your quotation for the Contour Tranches and Grass Sowing UP-90P Garh Jamula P-1 in Gram Panchayat Garh Malkehar under APO Panchrukhi opened on 29.06.2020, being the lowest amounting to ₹ 27698/- only has been accepted and approved by this office. You are hereby requested to furnish performance security for an amount of ₹ 1385/- ( Rs. One Thousand Three Hundred Eighty Five only). The Performance Security shall be 5% of total contract value EMD will be kept as security money which should not be less than 2% of the total contract value. Rest of the security should be in the form of FDR or will be deducted from the running bills. The Performance Security shall be valid until the successful completion of awarded work with in stipulated period. The scope of work to be executed is as per schedule of quantity attached with the RFQ and stipulations for its completion are as per RFQ terms and conditions.

You are requested to contact the APO Panchrukhi and start the work within 5 days or as early as possible from date of receipt of this award letter. Since the works are seasonal/time bound nature so you have to complete within stipulated time period. Please note that no advance payment will be allowed and it shall be as per payment schedule in the agreement. You are also requested to sign the agreement within fifteen days.

  
District Project Officer,  
Integrated Dev. Project  
Kangra at Dharamshala

Endst. No. 570

Dated D/shala, the 10-07-2020

Copy is forwarded to APO Panchrukhi for information and necessary.

  
District Project Officer,  
Integrated Dev. Project  
Kangra at Dharamshala

Phone No: - 01892-223098

email: dpoidpshala@gmail.com

H.P. Forest Department

# INTEGRATED DEVELOPMENT PROJECT (IDP)

For

Source Sustainability And Climate Resilient Rain-fed Agriculture  
(Implemented by H.P. Natural Resource Management Society)

Dated/ 10-07-2020



No. / 571

From:-

District Project Officer,  
Integrated Development Project,  
Kangra at Dharamshala

To:-

Shri Karan Kumar S/o Shri Ajit Kumar,  
Village & P.O. Baijnath, Tehsil-Baijnath,  
District-Kangra H.P.


Subject:

Contour Tranches and Grass Sowing UP-90P Garh Jamula P-II in Gram Panchayat Garh Malkehar under APO Panchrukhi. - acceptance of bid thereof/ award of work.

Sir,

This is to inform you that your quotation for the Contour Tranches and Grass Sowing UP-90P Garh Jamula P-II in Gram Panchayat Garh Malkehar under APO Panchrukhi opened on 29.06.2020, being the lowest amounting to ₹ 27698/- only has been accepted and approved by this office. You are hereby requested to furnish performance security for an amount of ₹ 1385/- (Rs. One Thousand Three Hundred Eighty Five only). The Performance Security shall be 5% of total contract value EMD will be kept as security money which should not be less than 2% of the total contract value. Rest of the security should be in the form of FDR or will be deducted from the running bills. The Performance Security shall be valid until the successful completion of awarded work with in stipulated period. The scope of work to be executed is as per schedule of quantity attached with the RFQ and stipulations for its completion, are as per RFQ terms and conditions.

You are requested to contact the APO Panchrukhi and start the work within 5 days or as early as possible from date of receipt of this award letter. Since the works are seasonal/time bound nature so you have to complete within stipulated time period. Please note that no advance payment will be allowed and it shall be as per payment schedule in the agreement. You are also requested to sign the agreement within fifteen days.

  
District Project Officer,  
Integrated Dev. Project  
Kangra at Dharamshala

Endst. No. 572

Dated D/shala, the 10-07-2020

Copy is forwarded to APO Panchrukhi for information and necessary.

  
District Project Officer,  
Integrated Dev. Project  
Kangra at Dharamshala

Phone No: - 01892-223098

email: dpoidpshala@gmail.com

H.P. Forest Department



# INTEGRATED DEVELOPMENT PROJECT (IDP)

For

Source Sustainability And Climate Resilient Rain-fed Agriculture

( Implemented by H.P. Natural Resource Management Society )



No. / 573

Dated/ 10-07-2020

From:-

District Project Officer,  
Integrated Development Project,  
Kangra at Dharamshala

To:-

Shri Karan Kumar S/o Shri Ajit Kumar,  
Village & P.O. Baijnath, Tehsil-Baijnath,  
District-Kangra H.P.

Subject:

Contour Tranches and Grass Sowing Shamlat Ban Kurang in Gram Panchayat Khera under APO Panchrukhi. - acceptance of bid thereof/award of work.

Sir,

This is to inform you that your quotation for the Contour Tranches and Grass Sowing Shamlat Ban Kurang in Gram Panchayat Khera under APO Panchrukhi on 29.06.2020 being the lowest amounting to ₹ 104468/- only has been accepted and approved by this office. You are hereby requested to furnish performance security for an amount of ₹ 5223/- ( Rs. Five Thousand Two Hundred Twenty Three only). The Performance Security shall be 5% of total contract value EMD will be kept as security money which should not be less than 2% of the total contract value. Rest of the security should be in the form of FDR or will be deducted from the running bills. The Performance Security shall be valid until the successful completion of awarded work with in stipulated period. The scope of work to be executed is as per schedule of quantity attached with the RFQ and stipulations for its completion are as per RFQ terms and conditions.

You are requested to contact the APO Panchrukhi and start the work within 5 days or as early as possible from date of receipt of this award letter. Since the works are seasonal/time bound nature so you have to complete within stipulated time period. Please note that no advance payment will be allowed and it shall be as per payment schedule in the agreement. You are also requested to sign the agreement within fifteen days.

  
District Project Officer,  
Integrated Dev. Project  
Kangra at Dharamshala

Endst. No. 574

Dated D/shala, the 10-07-2020

Copy is forwarded to APO Panchrukhi for information and necessary.

  
District Project Officer,  
Integrated Dev. Project  
Kangra at Dharamshala

Phone No: - 01892-223098

email: dpoidpshala@gmail.com

H.P. Forest Department



# INTEGRATED DEVELOPMENT PROJECT (IDP)

For

Source Sustainability And Climate Resilient Rain-fed Agriculture

( Implemented by H.P. Natural Resource Management Society )



No. / 575

Dated/ 10.07-2020

From:-

District Project Officer,  
Integrated Development Project,  
Kangra at Dharamshala

To:-

Shri Karan Kumar S/o Shri Ajit Kumar,  
Village & P.O. Baijnath, Tehsil-Baijnath,  
District-Kangra H.P.

Subject:

Contour Tranches and Grass Sowing Shamlat Kuthera in Gram Panchayat  
Chhanchhari under APO Panchrukhi. - acceptance of bid thereof/ award of work.

Sir,

This is to inform you that your quotation for the Contour Tranches and Grass Sowing Shamlat Kuthera in Gram Panchayat Chhanchhari under APO Panchrukhi opened on 29.06.2020, being the lowest amounting to ₹ 89544/- only has been accepted and approved by this office. You are hereby requested to furnish performance security for an amount of ₹ 4477/- ( Rs. Four Thousand Four Hundred Seventy-Seven only). The Performance Security shall be 5% of total contract value EMD will be kept as security money which should not be less than 2% of the total contract value. Rest of the security should be in the form of FDR or will be deducted from the running bills. The Performance Security shall be valid until the successful completion of awarded work with in stipulated period. The scope of work to be executed is as per schedule of quantity attached with the RFQ and stipulations for its completion are as per RFQ terms and conditions.

You are requested to contact the APO Panchrukhi and start the work within 5 days or as early as possible from date of receipt of this award letter. Since the works are seasonal/time bound nature so you have to complete within stipulated time period. Please note that no advance payment will be allowed and it shall be as per payment schedule in the agreement. You are also requested to sign the agreement within fifteen days.

  
District Project Officer,  
Integrated Dev. Project  
Kangra at Dharamshala

Endst. No. 576

Dated D/shala, the 10-07-2020

Copy is forwarded to APO Panchrukhi for information and necessary.

  
District Project Officer,  
Integrated Dev. Project  
Kangra at Dharamshala

Phone No: - 01892-223098  
email: dpoidpshala@gmail.com



H.P. Forest Department

# INTEGRATED DEVELOPMENT PROJECT (IDP)

For

*Source Sustainability And Climate Resilient Rain-fed Agriculture*  
( Implemented by H.P. Natural Resource Management Society )



No. / 577

Dated/ 10-07-2020

From:-

District Project Officer,  
Integrated Development Project,  
Kangra at Dharamshala

To:-

Shri Karan Kumar S/o Shri Ajit Kumar,  
Village & P.O. Baijnath, Tehsil-Baijnath,  
District-Kangra H.P.

Subject:

**Contour Tranches and Grass Sowing Shamlat Bhajan Chombu in Gram Panchayat Gadiara under APO Panchrukhi. - acceptance of bid thereof/ award of work.**

Sir,

This is to inform you that your quotation for the Contour Tranches and Grass Sowing Shamlat Bhajan Chombu in Gram Panchayat Gadiara under APO Panchrukhi opened on 29.06.2020, being the lowest amounting to ₹ 283549/- only has been accepted and approved by this office. You are hereby requested to furnish performance security for an amount of ₹ 14177/- (Rs. Fourteen Thousand One Hundred Seventy-Seven only). The Performance Security shall be 5% of total contract value EMD will be kept as security money which should not be less than 2% of the total contract value. Rest of the security should be in the form of FDR or will be deducted from the running bills. The Performance Security shall be valid until the successful completion of awarded work within stipulated period. The scope of work to be executed is as per schedule of quantity attached with the RFQ and stipulations for its completion are as per RFQ terms and conditions.

You are requested to contact the APO Panchrukhi and start the work within 5 days or as early as possible from date of receipt of this award letter. Since the works are seasonal/time bound nature so you have to complete within stipulated time period. Please note that no advance payment will be allowed and it shall be as per payment schedule in the agreement. You are also requested to sign the agreement within fifteen days.

  
District Project Officer,  
Integrated Dev. Project  
Kangra at Dharamshala

Endst. No. 578

Dated D/shala, the 10-7-2020

Copy is forwarded to APO Panchrukhi for information and necessary.

  
District Project Officer,  
Integrated Dev. Project  
Kangra at Dharamshala

Phone No: - 01892-223098

email: dpoidpshala@gmail.com



H.P. Forest Department

# INTEGRATED DEVELOPMENT PROJECT (IDP)

For

Source Sustainability And Climate Resilient Rain-fed Agriculture

(Implemented by H.P. Natural Resource Management Society)



No. / 579

Dated/ 10-7-2020

From:-

District Project Officer,  
Integrated Development Project,  
Kangra at Dharamshala

To:-

Shri Karan Kumar S/o Shri Ajit Kumar,  
Village & P.O. Baijnath, Tehsil-Baijnath,  
District-Kangra H.P.

Subject:

Contour Tranches and Grass Sowing P37 Karahu in Gram Panchayat Shamba under APO Panchrukhi. - acceptance of bid thereof/ award of work.

Sir,

This is to inform you that your quotation for the Contour Tranches and Grass Sowing P37 Karahu in Gram Panchayat Shamba under APO Panchrukhi opened on 29.06.2020 being the lowest amounting to ₹ 59696/- only has been accepted and approved by this office. You are hereby requested to furnish performance security for an amount of ₹ 2985/- (Rs. Two Thousand Nine Hundred Eighty Five only). The Performance Security shall be 5% of total contract value EMD will be kept as security money which should not be less than 2% of the total contract value. Rest of the security should be in the form of FDR or will be deducted from the running bills. The Performance Security shall be valid until the successful completion of awarded work within stipulated period. The scope of work to be done is as per schedule of quantity attached with the RFQ and stipulations for its completion are as per RFQ terms and conditions.

You are requested to contact the APO Panchrukhi and start the work within 5 days or as early as possible from date of receipt of this award letter. Since the works are seasonal/time bound nature so you have to complete within stipulated time period. Please note that no advance payment will be allowed and it shall be as per payment schedule in the agreement. You are also requested to sign the agreement within fifteen days.

  
District Project Officer,  
Integrated Dev. Project  
Kangra at Dharamshala

Dated D/shala, the 10-07-2020

Endst. No. 580

Copy is forwarded to APO Panchrukhi for information and necessary.

  
District Project Officer,  
Integrated Dev. Project  
Kangra at Dharamshala



H.P. Forest Department

# INTEGRATED DEVELOPMENT PROJECT (IDP)

For

Source Sustainability And Climate Resilient Rain-fed Agriculture

( Implemented by H.P. Natural Resource Management Society )



No. / 581

Dated/ 10-07-2020

From:-

District Project Officer,  
Integrated Development Project,  
Kangra at Dharamshala

To:-

Shri Karan Kumar S/o Shri Ajit Kumar,  
Village & P.O. Baijnath, Tehsil-Baijnath,  
District-Kangra H.P.

Subject:

Contour Tranches and Grass Sowing Shamlat Lahat in Gram Panchayat Lahat under APO Panchrukhi. - acceptance of bid thereof/ award of work.

Sir,

This is to inform you that your quotation for the Contour Tranches and Grass Sowing Shamlat Lahat in Gram Panchayat Lahat under APO Panchrukhi opened on 29.06.2020, being the lowest amounting to ₹ 59696/- only has been accepted and approved by this office. You are hereby requested to furnish performance security for an amount of ₹ 2985/- (Rs. Two Thousand Nine Hundred Eighty Five only). The Performance Security shall be 5% of total contract value EMD will be kept as security money which should not be less than 2% of the total contract value. Rest of the security should be in the form of FDR or will be deducted from the running bills. The Performance Security shall be valid until the successful completion of awarded work with in stipulated period. The scope of work to be done is as per schedule of quantity attached with the RFQ and stipulations for its completion are as per RFQ terms and conditions.

You are requested to contact the APO Panchrukhi and start the work within 5 days or as early as possible from date of receipt of this award letter. Since the works are seasonal/time bound nature so you have to complete within stipulated time period. Please note that no advance payment will be allowed and it shall be as per payment schedule in the agreement. You are also requested to sign the agreement within fifteen days.

Sul  
District Project Officer,  
Integrated Dev. Project  
Kangra at Dharamshala

Endst. No. 582

Dated D/shala, the 10-07-2020

Copy is forwarded to APO Panchrukhi for information and necessary.

L  
District Project Officer,  
Integrated Dev. Project  
Kangra at Dharamshala

Phone No: - 01892-223098  
email: dpoidpshala@gmail.com

H.P. Forest Department

# INTEGRATED DEVELOPMENT PROJECT (IDP)

For

Source Sustainability And Climate Resilient Rain-fed Agriculture

( Implemented by H.P. Natural Resource Management Society )



No. / 583

Dated/ 10-7-2020

From:-  
District Project Officer,  
Integrated Development Project,  
Kangra at Dharamshala

To:-  
Shri Mohinder Singh S/o Dharam Singh,  
Village & P.O. Tamber Tehsil- Jaisinghpur,  
District-Kangra H.P.

Subject: **Planting work of Afforestation Plantation (800/ha. ) UP-111P Agozar 10 ha. in G.P Agozar under APO Panchrukhi - acceptance of bid thereof/work order.**

Sir,

This is to inform you that your quotation for the planting work of Afforestation Plantation (800/ha. ) UP-111P Agozar 10 ha. in G.P Agozar under APO Panchrukhi opened on 30.06.2020, being the lowest amounting to ₹ 344344/- only has been accepted and approved by this office. You are hereby requested to furnish performance security for an amount of ₹ 17217/- (Rs. Seventeen Thousand Two Hundred Seventeen only). The Performance Security shall be 5% of total contract value EMD will be kept as security money which should not be less than 2% of the total contract value. Rest of the security should be in the form of FDR or will be deducted from the running bills. The Performance Security shall be valid until the successful completion of awarded work with in stipulated period. The scope of work to be executed is as per schedule of quantity attached with the RFQ and stipulations for its completion are as per RFQ terms and conditions.

You are requested to contact the APO Panchrukhi and start the work within 5 days or as early as possible from date of receipt of this award letter. Since the works are seasonal/time bound nature so you have to complete within stipulated time period. Please note that no advance payment will be allowed and it shall be as per payment schedule in the agreement. You are also requested to sign the agreement within fifteen days.

  
District Project Officer,  
Integrated Dev. Project  
Kangra at Dharamshala

Endst. No. 584

Dated D/shala, the 5-7-2020

Copy is forwarded to APO Panchrukhi for information and necessary.

  
District Project Officer,  
Integrated Dev. Project  
Kangra at Dharamshala





Phone No: - 01892-223098  
email: dpoidpshala@gmail.com

H.P. Forest Department

# INTEGRATED DEVELOPMENT PROJECT (IDP)



For  
*Source Sustainability And Climate Resilient Rain-fed Agriculture*  
( Implemented by H.P. Natural Resource Management Society )

No. / 585

Dated/ 10-7-2020

From:-

District Project Officer,  
Integrated Development Project,  
Kangra at Dharamshala

To:-

Shri Sandeep Jamwal S/o Shri Liaq Singh,  
Village & P.O. Duhak Tehsil-Thural ,  
District-Kangra H.P.

**Subject: Planting work of DLT Plantation (1100/ha. ) Shamlat Lahat in Gram Panchayat Lahat under APO Panchrukhi. - acceptance of bid thereof/ work order.**

Sir,

This is to inform you that your quotation for the planting work of DLT Plantation (1100/ha. ) Shamlat Lahat in Gram Panchayat Lahat under APO Panchrukhi opened on 30.06.2020, being the lowest amounting to ₹ 202272/- only has been accepted and approved by this office. You are hereby requested to furnish performance security for an amount of ₹ 10114/- (Rs. Ten Thousand One Hundred Fourteen only). The Performance Security shall be 5% of total contract value EMD will be kept as security money which should not be less than 2% of the total contract value. Rest of the security should be in the form of FDR or will be deducted from the running bills. The Performance Security shall be valid until the successful completion of awarded work with in stipulated period. The scope of work to be executed is as per schedule of quantity attached with the RFQ and stipulations for its completion are as per RFQ terms and conditions.

You are requested to contact the APO Panchrukhi and start the work within 5 days or as early as possible from date of receipt of this award letter. Since the works are seasonal/time bound nature so you have to complete within stipulated time period. Please note that no advance payment will be allowed and it shall be as per payment schedule in the agreement. You are also requested to sign the agreement within fifteen days.

*Sd/-*  
District Project Officer,  
Integrated Dev. Project  
Kangra at Dharamshala

Endst. No. 586

Dated D/shala, the 10-7-2020

Copy is forwarded to APO Panchrukhi for information and necessary.

District Project Officer,  
Integrated Dev. Project  
Kangra at Dharamshala

Phone No: - 01892-223098  
email: dpoidpshala@gmail.com



H.P. Forest Department

## INTEGRATED DEVELOPMENT PROJECT (IDP)



For

*Source Sustainability And Climate Resilient Rain-fed Agriculture*  
(Implemented by H.P. Natural Resource Management Society)

No. / 587

Dated/ 10-7-2020

From:-

District Project Officer,  
Integrated Development Project,  
Kangra at Dharamshala

To:-

Shri Sandeep Jamwal S/o Shri Liaq Singh,  
Village & P.O. Duhak Tehsil-Thural,  
District-Kangra H.P.

**Subject:** Planting work of DLT Plantation (1100/ha. ) Shamlat Chombu in Gram Panchayat Gadiara under APO Panchrukhi. - acceptance of bid thereof/ work order.

Sir,

This is to inform you that your quotation for the planting work of DLT Plantation (1100/ha. ) Shamlat Chombu in Gram Panchayat Gadiara under APO Panchrukhi opened on 30.06.2020, being the lowest amounting to ₹ 86285/- only has been accepted and approved by this office. You are hereby requested to furnish performance security for an amount of ₹ 4314/- (Rs. Four Thousand Three Hundred Fourteen only). The Performance Security shall be 5% of total contract value EMD will be kept as security money which should not be less than 2% of the total contract value. Rest of the security should be in the form of FDR or will be deducted from the running bills. The Performance Security shall be valid until the successful completion of awarded work with in stipulated period. The scope of work to be executed is as per schedule of quantity attached with the RFQ and stipulations for its completion are as per RFQ terms and conditions.

You are requested to contact the APO Panchrukhi and start the work within 5 days or as early as possible from date of receipt of this award letter. Since the works are seasonal/time bound nature so you have to complete within stipulated time period. Please note that no advance payment will be allowed and it shall be as per payment schedule in the agreement. You are also requested to sign the agreement within fifteen days.

*Sd/-*  
District Project Officer,  
Integrated Dev. Project  
Kangra at Dharamshala

Endst. No. 588

Dated D/shala, the 10-7-2020

Copy is forwarded to APO Panchrukhi for information and necessary.

District Project Officer,  
Integrated Dev. Project  
Kangra at Dharamshala

Phone No: - 01892-223098

email: dpoidpshala@gmail.com

H.P. Forest Department



## INTEGRATED DEVELOPMENT PROJECT (IDP)

For

Source Sustainability And Climate Resilient Rain-fed Agriculture

( Implemented by H.P. Natural Resource Management Society )



No. / 589

Dated/ 10-7-2020

From:-

District Project Officer,  
Integrated Development Project,  
Kangra at Dharamshala

To:-

Shri Sandeep Jamwal S/o Shri Liaq Singh,  
Village & P.O. Duhak Tehsil-Thural ,  
District-Kangra H.P.

**Subject:** Planting work of DLT Plantation (1100/ha. ) P-37P Karahu in Gram Panchayat Shamba. under APO Panchrukhi. - acceptance of bid thereof/ work order.

Sir,

This is to inform you that your quotation for the planting work of DLT plantation (1100/ha. ) P-37P Karahu in Gram Panchayat Shamba under APO Panchrukhi opened on 30.06.2020, being the lowest amounting to ₹ 86285/- only has been accepted and approved by this office. You are hereby requested to furnish performance security for an amount of ₹ 4314/- (Rs. Four Thousand Three Hundred Fourteen only). The Performance Security shall be 5% of total contract value EMD will be kept as security money which should not be less than 2% of the total contract value. Rest of the security should be in the form of FDR or will be deducted from the running bills. The Performance Security shall be valid until the successful completion of awarded work with in stipulated period. The scope of work to be executed is as per schedule of quantity attached with the RFQ and stipulations for its completion are as per RFQ terms and conditions.

You are requested to contact the APO Panchrukhi and start the work within 5 days or as early as possible from date of receipt of this award letter. Since the works are seasonal/time bound nature so you have to complete within stipulated time period. Please note that no advance payment will be allowed and it shall be as per payment schedule in the agreement. You are also requested to sign the agreement within fifteen days.

  
District Project Officer,  
Integrated Dev. Project  
Kangra at Dharamshala

Endst. No. 590

Dated D/shala, the 10-7-2020

Copy is forwarded to APO Panchrukhi for information and necessary.

  
District Project Officer,  
Integrated Dev. Project  
Kangra at Dharamshala



Phone No: - 01892-223098  
email: dpoidpshala@gmail.com

H.P. Forest Department

## INTEGRATED DEVELOPMENT PROJECT (IDP)

For

Source Sustainability And Climate Resilient Rain-fed Agriculture  
( Implemented by H.P. Natural Resource Management Society )



No. / 591

Dated/ 10-7-2020

From:-

District Project Officer,  
Integrated Development Project,  
Kangra at Dharamshala

To:-

Shri Mohinder Singh S/o Shri Dharam Singh,  
Village & P.O. Tamber, Tehsil- Jaisinghpur ,  
District-Kangra H.P.

**Subject: Planting work of DLT Plantation (1100/ha. ) Shamlat Saliana in Gram Panchayat Saliana under APO Panchrukhi. - acceptance of bid thereof/ work order.**

Sir,

This is to inform you that your quotation for the planting work of DLT Plantation (1100/ha. ) Shamlat Saliana in Gram Panchayat Saliana under APO Panchrukhi opened on 30.06.2020, being the lowest amounting to ₹ 86285/- only has been accepted and approved by this office. You are hereby requested to furnish performance security for an amount of ₹ 4314/- (Rs. Four Thousand Three Hundred Fourteen only). The Performance Security shall be 5% of total contract value EMD will be kept as security money which should not be less than 2% of the total contract value. Rest of the security should be in the form of FDR or will be deducted from the running bills. The Performance Security shall be valid until the successful completion of awarded work with in stipulated period. The scope of work to be executed is as per schedule of quantity attached with the RFQ and stipulations for its completion are as per RFQ terms and conditions.

You are requested to contact the APO Panchrukhi and start the work within 5 days or as early as possible from date of receipt of this award letter. Since the works are seasonal/time bound nature so you have to complete within stipulated time period. Please note that no advance payment will be allowed and it shall be as per payment schedule in the agreement. You are also requested to sign the agreement within fifteen days.

  
District Project Officer,  
Integrated Dev. Project  
Kangra at Dharamshala

Endst. No. 592

Dated D/shala, the 10-7-2020

Copy is forwarded to APO Panchrukhi for information and necessary.

  
District Project Officer,  
Integrated Dev. Project  
Kangra at Dharamshala

Phone No: - 01892-223098

email: dpoldpshala@gmail.com



H.P. Forest Department

## INTEGRATED DEVELOPMENT PROJECT (IDP)

For

Source Sustainability And Climate Resilient Rain-fed Agriculture

( Implemented by H.P. Natural Resource Management Society )



No. / 593

Dated/ 10-7-2020

From:-

District Project Officer,  
Integrated Development Project,  
Kangra at Dharamshala

To:-

Shri Amar Jyoti Sethi S/o B.K Sethi ,  
Village Lower Shayam Nagar P.O. Dharamshala  
Tehsil-Dharamshala, District-Kangra H.P. PIN-

Subject:

**Planting work of DLT Plantation (1100/ha. ) UP256K Ambari in Gram Panchayat Ambari.under APO Nagrota Bagwan - acceptance of bid thereof/ work order.**

Sir,

This is to inform you that your quotation for the planting work of DLT Plantation (1100/ha. ) UP256K Ambari in Gram Panchayat Ambari under APO Nagrota Bagwan opened on 30.06.2020, being the lowest amounting to ₹ 191542/- only has been accepted and approved by this office. You are hereby requested to furnish performance security for an amount of ₹ 9577/- (Rs. Nine Thousand Five Hundred Seventy-Seven only). The Performance Security shall be 5% of total contract value EMD will be kept as security money which should not be less than 2% of the total contract value. Rest of the security should be in the form of FDR or will be deducted from the running bills. The Performance Security shall be valid until the successful completion of awarded work with in stipulated period. The scope of work to be executed is as per schedule of quantity attached with the RFQ and stipulations for its completion are as per RFQ terms and conditions.

You are requested to contact the APO Nagrota Bagwan and start the work within 5 days or as early as possible from date of receipt of this award letter. Since the works are seasonal/time bound nature so you have to complete within stipulated time period. Please note that no advance payment will be allowed and it shall be as per payment schedule in the agreement. You are also requested to sign the agreement within fifteen days.

  
District Project Officer,  
Integrated Dev. Project  
Kangra at Dharamshala

Endst. No. 594

Dated D/shala, the 10-7-2020

Copy is forwarded to APO Nagrota Bagwan for information and necessary.

  
District Project Officer,  
Integrated Dev. Project  
Kangra at Dharamshala



# INTEGRATED DEVELOPMENT PROJECT (IDP)

For

Source Sustainability And Climate Resilient Rain-fed Agriculture  
( Implemented by H.P. Natural Resource Management Society )



No. / 595

Dated/ \_\_\_\_\_

From:-

District Project Officer,  
Integrated Development Project,  
Kangra at Dharamshala

To:-

Shri Rohit Padiyal S/o Shri Roshan Lal Padiyal,  
Village & P.O.Dari, Tehsil-Dharamshala ,  
District-Kangra H.P.

Subject-

**Planting work of Afforestation Plantation (800/ha. ) P27k Pathiar C-1 in Gram Panchayat Pathiar under APO Nagrota Bagwan - acceptance of bid thereof/work order.**

Sir,

This is to inform you that your quotation for the planting work of Afforestation Plantation (800/ha. ) P27k Pathiar C-1 in Gram Panchayat Pathiar under APO Nagrota Bagwan opened on 30.06.2020, being the lowest amounting to ₹ 243040/- only has been accepted and approved by this office. You are hereby requested to furnish performance security for an amount of ₹ 12152/- (Rs. Twelve Thousand One Hundred Fifty-Two only). The Performance Security shall be 5% of total contract value EMD will be kept as security money which should not be less than 2% of the total contract value. Rest of the security should be in the form of FDR or will be deducted from the running bills. The Performance Security shall be valid until the successful completion of awarded work with in stipulated period. The scope of work to be executed is as per schedule of quantity attached with the RFQ and stipulations for its completion are as per RFQ terms and conditions.

You are requested to contact the APO Nagrota Bagwan and start the work within 5 days or as early as possible from date of receipt of this award letter. Since the works are seasonal/time bound nature so you have to complete within stipulated time period. Please note that no advance payment will be allowed and it shall be as per payment schedule in the agreement. You are also requested to sign the agreement within fifteen days.

District Project Officer,  
Integrated Dev. Project  
Kangra at Dharamshala

Endst. No. 596

Dated D/shala, the 10-6-2020

Copy is forwarded to APO Nagrota Bagwan for information and necessary.

District Project Officer,  
Integrated Dev. Project  
Kangra at Dharamshala

Phone No: - 01892-223098  
email: dpoidpshala@gmail.com

H.P. Forest Department



## INTEGRATED DEVELOPMENT PROJECT (IDP)



For

*Source Sustainability And Climate Resilient Rain-fed Agriculture*  
( Implemented by H.P. Natural Resource Management Society )

No. / 596

Dated/ 10-7-2020

From:-

District Project Officer,  
Integrated Development Project,  
Kangra at Dharamshala

To:-

Shri Vicky S/o Shri Baldev Raj ,  
Village & P.O. Kawari Tehsil-Nagrota Bagwan,  
District-Kangra H.P.

**Subject: Planting work of Enrichment Plantation (400/ha. ) UP152K Raunkhar in Gram Panchayat Raunkhar. under APO Nagrota Bagwan - acceptance of bid thereof/ work order**

Sir,

This is to inform you that your quotation for the planting work of enrichment plantation (400/ha. ) UP122K Raunkhar in Gram Panchayat Raunkhar under APO Nagrota Bagwan opened on 30.06.2020, being the lowest amounting to ₹ 191408/- only has been accepted and approved by this office. You are hereby requested to furnish performance security for an amount of ₹ 9570/- (Rs. Nine Thousand Five Hundred Seventy only). The Performance Security shall be 5% of total contract value EMD will be kept as security money which should not be less than 2% of the total contract value. Rest of the security should be in the form of FDR or will be deducted from the running bills. The Performance Security shall be valid until the successful completion of awarded work with in stipulated period. The scope of work to be executed is as per schedule of quantity attached with the RFQ and stipulations for its completion are as per RFQ terms and conditions.

You are requested to contact the APO Nagrota Bagwan and start the work within 5 days or as early as possible from date of receipt of this award letter. Since the works are seasonal/time bound nature so you have to complete within stipulated time period. Please note that no advance payment will be allowed and it shall be as per payment schedule in the agreement. You are also requested to sign the agreement within fifteen days.

District Project Officer,  
Integrated Dev. Project  
Kangra at Dharamshala

Endst. No. 597

Dated D/shala, the 10-7-2020

Copy is forwarded to APO Nagrota Bagwan for information and necessary.

District Project Officer,  
Integrated Dev. Project  
Kangra at Dharamshala

Phone No: - 01892-223098  
email: dpoidpshala@gmail.com



H.P. Forest Department

## INTEGRATED DEVELOPMENT PROJECT (IDP)

For

*Source Sustainability And Climate Resilient Rain-fed Agriculture*  
( Implemented by H.P. Natural Resource Management Society )



No. / 598

Dated/ \_\_\_\_\_

From:-

District Project Officer,  
Integrated Development Project,  
Kangra at Dharamshala

To:-

Shri Kuldeep Kumar S/o Shri Dharam Chand ,  
Village & P.O. Kawari Tehsil-Nagrota Bagwan,  
District-Kangra H.P.

Subject:

**Planting work of Enrichment Plantation (400/ha. ) CFS Serathana U4B in Gram Panchayat Sera Thana under APO Nagrota Bagwan - acceptance of bid thereof/ work order.**

Sir,

This is to inform you that your quotation for the planting work of enrichment plantation (400/ha. ) CFS Serathana U4B in Gram Panchayat Sera Thana under APO Nagrota Bagwan opened on 30.06.2020 being the lowest amounting to ₹ 152284/- only has been accepted and approved by this office. You are hereby requested to furnish performance security for an amount of ₹ 7614/- (Rs. Seven Thousand Six Hundred Fourteen only). The Performance Security shall be 5% of total contract value EMD will be kept as security money which should not be less than 2% of the total contract value. Rest of the security should be in the form of FDR or will be deducted from the running bills. The Performance Security shall be valid until the successful completion of awarded work with in stipulated period. The scope of work to be executed is as per schedule of quantity attached with the RFQ and stipulations for its completion are as per RFQ terms and conditions.

You are requested to contact the APO Nagrota Bagwan and start the work within 5 days or as early as possible from date of receipt of this award letter. Since the works are seasonal/time bound nature so you have to complete within stipulated time period. Please note that no advance payment will be allowed and it shall be as per payment schedule in the agreement. You are also requested to sign the agreement within fifteen days.

District Project Officer,  
Integrated Dev. Project  
Kangra at Dharamshala

Endst. No. 599

Copy is forwarded to APO Nagrota Bagwan for information and necessary.

Dated D/shala, the 10-7-2020

District Project Officer,  
Integrated Dev. Project  
Kangra at Dharamshala





Phone No: - 01892-223098  
email: dpoidpshala@gmail.com

H.P. Forest Department

# INTEGRATED DEVELOPMENT PROJECT (IDP)

For

Source Sustainability And Climate Resilient Rain-fed Agriculture  
( Implemented by H.P. Natural Resource Management Society )



No. / 502

Dated/ 10/9/2020

From:-

District Project Officer,  
Integrated Development Project,  
Kangra at Dharamshala

To:-

Shri Kuldeep Kumar S/o Shri Dharam Chand ,  
Village & P.O. Kawari Tehsil-Nagrota Bagwan,  
District-Kangra H.P.

**Subject: Planting work of Enrichment Plantation (400/ha. ) Shamlat Ranooh in Gram Panchayat Kawari under APO Nagrota Bagwan - acceptance of bid thereof/ work order**

Sir,

This is to inform you that your quotation for the planting work of Enrichment Plantation (400/ha. ) Shamlat Ranooh in Gram Panchayat Kawari under APO Nagrota Bagwan opened on 30.06.2020, being the lowest amounting to ₹ 74314/- only has been accepted and approved by this office. You are hereby requested to furnish performance security for an amount of ₹ 3716/- (Rs. Three Thousand Seven Hundred Sixteen only). The Performance Security shall be 5% of total contract value EMD will be kept as security money which should not be less than 2% of the total contract value. Rest of the security should be in the form of FDR or will be deducted from the running bills. The Performance Security shall be valid until the successful completion of awarded work with in stipulated period. The scope of work to be executed is as per schedule of quantity attached with the RFQ and stipulations for its completion are as per RFQ terms and conditions.

You are requested to contact the APO Nagrota Bagwan and start the work within 5 days or as early as possible from date of receipt of this award letter. Since the works are seasonal/time bound nature so you have to complete within stipulated time period. Please note that no advance payment will be allowed and it shall be as per payment schedule in the agreement. You are also requested to sign the agreement within fifteen days.

District Project Officer,  
Integrated Dev. Project  
Kangra at Dharamshala

Endst. No. 503

Dated D/shala, the 10/9/2020

Copy is forwarded to APO Nagrota Bagwan for information and necessary.

District Project Officer,  
Integrated Dev. Project  
Kangra at Dharamshala

Phone No: - 01892-223098  
email: dpoidpshala@gmail.com

H.P. Forest Department



## INTEGRATED DEVELOPMENT PROJECT (IDP)

For

Source Sustainability And Climate Resilient Rain-fed Agriculture  
( Implemented by H.P. Natural Resource Management Society )



No. / 604

Dated/ 10-7-2020

From:-

District Project Officer,  
Integrated Development Project,  
Kangra at Dharamshala

To:-

Shri Amar Jyoti Sethi S/o B.K Sethi,  
Village Lower Shayam Nagar P.O. Dharamshala  
Tehsil-Nagrota Bagwan, District-Kangra H.P.

**Subject:** Planting work of DLT Plantation (1100/ha. ) P27K Pathiar in Gram Panchayat Pathiar under APO Nagrota Bagwan - acceptance of bid thereof/ award of work.

Sir,

This is to inform you that your quotation for the planting work of DLT Plantation (1100/ha. ) P27K Pathiar in Gram Panchayat Pathiar under APO Nagrota Bagwan opened on 30.06.2020, being the lowest amounting to ₹ 99344/- only has been accepted and approved by this office. You are hereby requested to furnish performance security for an amount of ₹ 4967/- (Rs. Four Thousand Nine Hundred Sixty-Seven only). The Performance Security shall be 5% of total contract value EMD will be kept as security money which should not be less than 2% of the total contract value. Rest of the security should be in the form of FDR or will be deducted from the running bills. The Performance Security shall be valid until the successful completion of awarded work with in stipulated period. The scope of work to be executed is as per schedule of quantity attached with the RFQ and stipulations for its completion are as per RFQ terms and conditions.

You are requested to contact the APO Nagrota Bagwan and start the work within 5 days or as early as possible from date of receipt of this award letter. Since the works are seasonal/time bound nature so you have to complete within stipulated time period. Please note that no advance payment will be allowed and it shall be as per payment schedule in the agreement. You are also requested to sign the agreement within fifteen days.

District Project Officer,  
Integrated Dev. Project  
Kangra at Dharamshala

Endst. No. 605

Dated D/shala, the 10-7-2020

Copy is forwarded to APO Nagrota Bagwan for information and necessary.

District Project Officer,  
Integrated Dev. Project  
Kangra at Dharamshala



H.P. Forest Department

# INTEGRATED DEVELOPMENT PROJECT (IDP)

For

Source Sustainability And Climate Resilient Rain-fed Agriculture

( Implemented by H.P. Natural Resource Management Society )



No. / 606

Dated/ 10-7-2020

From:-

District Project Officer,  
Integrated Development Project,  
Kangra at Dharamshala

To:-

Shri Sandeep Jamwal S/o Shri Liaq Singh,  
Village & P.O.Duhak, Tehsil-Thural ,  
District-Kangra H.P.

Subject:

**Planting work of Afforestation Plantation (800/ha. ) UP-90P Garh Jamula P-I 2ha. in G.P Garh Malkehar under APO Panchrukhi. - acceptance of bid thereof/ work order.**

Sir,

This is to inform you that your quotation for the planting work of Afforestation Plantation (800/ha. ) UP-90P Garh Jamula P-I 2ha. in G.P Garh Malkehar under APO Panchrukhi opened on 30.06.2020, being the lowest amounting to ₹ 68869/- only has been accepted and approved by this office. You are hereby requested to furnish performance security for an amount of ₹ 3443/- (Rs. Three Thousand Four Hundred Forty-Three only). The Performance Security shall be 5% of total contract value EMD will be kept as security money which should not be less than 2% of the total contract value. Rest of the security should be in the form of FDR or will be deducted from the running bill. The Performance Security shall be valid until the successful completion of awarded work with in stipulated period. The scope of work to be executed is as per schedule of quantity attached with the RFQ and stipulations for its completion are as per RFQ terms and conditions.

You are requested to contact the APO Panchrukhi and start the work within 5 days or as early as possible from date of receipt of this award letter. Since the works are seasonal/time bound nature so you have to complete within stipulated time period. Please note that no advance payment will be allowed and it shall be as per payment schedule in the agreement. You are also requested to sign the agreement within fifteen days.

District Project Officer,  
Integrated Dev. Project  
Kangra at Dharamshala

Endst. No. 607

Dated D/shala, the 10-7-2020

Copy is forwarded to APO Panchrukhi for information and necessary.

District Project Officer,  
Integrated Dev. Project  
Kangra at Dharamshala



H.P. Forest Department

# INTEGRATED DEVELOPMENT PROJECT (IDP)

For

Source Sustainability And Climate Resilient Rain-fed Agriculture  
( Implemented by H.P. Natural Resource Management Society )



No. / 608

Dated/ 10-7-2020

From:-

District Project Officer,  
Integrated Development Project,  
Kangra at Dharamshala

To:-

Shri Sandeep Jamwal S/o Shri Liaq Singh,  
Village & P.O.Duhak, Tehsil-Thural,  
District-Kangra H.P.

Subject:

**Planting work of Afforestation Plantation (800/ha. ) UP-90P Garh Jamula P-II 2ha. in G.P Garh Malkehar under APO Panchrukhi:- acceptance of bid thereof/ work order.**

Sir,

This is to inform you that your quotation for the planting work of Afforestation Plantation (800/ha. ) UP-90P Garh Jamula P-II 2ha. in G.P Garh Malkehar under APO Panchrukhi opened on 30.06.2020, being the lowest amounting to ₹ 68869/- only has been accepted and approved by this office. You are hereby requested to furnish performance security for an amount of ₹ 3443/- (Rs. Three Thousand Four Hundred Forty- Three only). The Performance Security shall be 5% of total contract value EMD will be kept as security money which should not be less than 2% of the total contract value. Rest of the security should be in the form of FDR or will be deducted from the running bill. The Performance Security shall be valid until the successful completion of awarded work with in stipulated period. The scope of work to be executed is as per schedule of quantity attached with the RFQ and stipulations for its completion are as per RFQ terms and conditions.

You are requested to contact the APO Panchrukhi and start the work within 5 days or as early as possible from date of receipt of this award letter. Since the works are seasonal/time bound nature so you have to complete within stipulated time period. Please note that no advance payment will be allowed and it shall be as per payment schedule in the agreement. You are also requested to sign the agreement within fifteen days.

District Project Officer,  
Integrated Dev. Project  
Kangra at Dharamshala

Endst. No. 609

Dated D/shala, the 10-7-2020

Copy is forwarded to APO Panchrukhi for information and necessary.

District Project Officer,  
Integrated Dev. Project  
Kangra at Dharamshala



# INTEGRATED DEVELOPMENT PROJECT (IDP)

For

Source Sustainability And Climate Resilient Rain-fed Agriculture  
( Implemented by H.P. Natural Resource Management Society )



No. / 616

Dated/ 10-7-2020

From:-

District Project Officer,  
Integrated Development Project,  
Kangra at Dharamshala

To:-

Shri Sandeep Jamwal S/o Shri Liaq Singh,  
Village & P.O.Duhak, Tehsil-Thural,  
District-Kangra H.P.

Subject:

Planting work of Afforestation Plantation (800/ha. ) Shamlat Ban Kurang C-II  
7 ha. in G.P Khaira under APO Panchrukhi - acceptance of bid thereof/ work  
order.

Sir,

This is to inform you that your quotation for the planting work of Afforestation Plantation (800/ha. ) Shamlat Ban Kurang C-II 7 ha. in G.P Khaira under APO Panchrukhi opened on 30.06.2020, being the lowest amounting to ₹ 241041/- only has been accepted and approved by this office. You are hereby requested to furnish performance security for an amount of ₹ 12052/- (Rs. Twelve Thousand Fifty-Two only). The Performance Security shall be 5% of total contract value EMD will be kept as security money which should not be less than 2% of the total contract value. Rest of the security should be in the form of FDR or will be deducted from the running bills. The Performance Security shall be valid until the successful completion of awarded work with in stipulated period. The scope of work to be executed is as per schedule of quantity attached with the RFQ and stipulations for its completion are as per RFQ terms and conditions.

You are requested to contact the APO Panchrukhi and start the work within 5 days or as early as possible from date of receipt of this award letter. Since the works are seasonal/time bound nature so you have to complete within stipulated time period. Please note that no advance payment will be allowed and it shall be as per payment schedule in the agreement. You are also requested to sign the agreement within fifteen days.

District Project Officer,  
Integrated Dev. Project  
Kangra at Dharamshala

Endst. No. 611

Dated D/shala, the 10-7-2020

Copy is forwarded to APO Panchrukhi for information and necessary.

District Project Officer,  
Integrated Dev. Project  
Kangra at Dharamshala



H.P. Forest Department

# INTEGRATED DEVELOPMENT PROJECT (IDP)



For

Source Sustainability And Climate Resilient Rain-fed Agriculture  
( Implemented by H.P. Natural Resource Management Society )

No. / 612

Dated/ 10-7-2020

From:-

District Project Officer,  
Integrated Development Project,  
Kangra at Dharamshala

To:-

Shri Sandeep Jamwal S/o Shri Liaq Singh,  
Village & P.O. Duhak Tehsil-Thural ,  
District-Kangra H.P.

Subject:

**Planting work of Afforestation Plantation (800/ha. ) Samlat Kuthera C-II 6 ha. in G.P Chhanchhari under APO Panchrukhi - acceptance of bid thereof/work order.**

Sir,

This is to inform you that your quotation for the planting work of Afforestation Plantation (800/ha. ) Samlat Kuthera C-II 6 ha. in G.P Chhanchhari under APO Panchrukhi opened on 30.06.2020, being the lowest amounting to ₹ 210091/- only has been accepted and approved by this office. You are hereby requested to furnish performance security for an amount of ₹ 10505/- (Rs. Ten Thousand Five Hundred Five only). The Performance Security shall be 5% of total contract value EMD will be kept as security money which should not be less than 2% of the total contract value. Rest of the security should be in the form of FDR or will be deducted from the running bills. The Performance Security shall be valid until the successful completion of awarded work with in stipulated period. The scope of work to be executed is as per schedule of quantity attached with the RFQ and stipulations for its completion are as per RFQ terms and conditions.

You are requested to contact the APO Panchrukhi and start the work within 5 days or as early as possible from date of receipt of this award letter. Since the works are seasonal/time bound nature so you have to complete within stipulated time period. Please note that no advance payment will be allowed and it shall be as per payment schedule in the agreement. You are also requested to sign the agreement within fifteen days.

District Project Officer,  
Integrated Dev. Project  
Kangra at Dharamshala

Endst. No. 613

Dated D/shala, the 10-7-2020

Copy is forwarded to APO Panchrukhi for information and necessary.

District Project Officer,  
Integrated Dev. Project  
Kangra at Dharamshala

Phone No: - 01892-223098

email: dpoidpshala@gmail.com

H.P. Forest Department

# INTEGRATED DEVELOPMENT PROJECT (IDP)

For

*Source Sustainability And Climate Resilient Rain-fed Agriculture*

(Implemented by H.P. Natural Resource Management Society)



No. / 614

Dated/ 10-7-2020

From:-

District Project Officer,  
Integrated Development Project,  
Kangra at Dharamshala

To:-

Shri Mohinder Singh S/o Dharam Singh,  
Village & P.O. Tamber Tehsil- Jaisinghpur,  
District-Kangra H.P.

Subject:

**Planting work of Afforestation Plantation (800/ha. ) UP-107P Nadli C-I 10 ha. in G.P Tatehal under APO Panchrukhi - acceptance of bid thereof/work order**

Sir,

This is to inform you that your quotation for the planting work of Afforestation Plantation (800/ha. ) UP-107P Nadli C-I 10 ha. in G.P Tatehal under APO Panchrukhi opened on 30.06.2020 being the lowest amounting to ₹ 344344/- only has been accepted and approved by this office. You are hereby requested to furnish performance security for an amount of ₹ 17217/- (Rs. Seventeen Thousand Two Hundred Seventeen only). The Performance Security shall be 5% of total contract value EMD will be kept as security money which should not be less than 2% of the total contract value. Rest of the security should be in the form of FDR or will be deducted from the running bills. The Performance Security shall be valid until the successful completion of awarded work with in stipulated period. The scope of work to be executed is as per schedule of quantity attached with the RFQ and stipulations for its completion are as per RFQ terms and conditions.

You are requested to contact the APO Panchrukhi and start the work within 5 days or as early as possible from date of receipt of this award letter. Since the works are seasonal/time bound nature so you have to complete within stipulated time period. Please note that no advance payment will be allowed and it shall be as per payment schedule in the agreement. You are also requested to sign the agreement within fifteen days.

District Project Officer,  
Integrated Dev. Project  
Kangra at Dharamshala

Endst. No. 615

Dated D/shala, the 10-7-2020

Copy is forwarded to APO Panchrukhi for information and necessary.

District Project Officer,  
Integrated Dev. Project  
Kangra at Dharamshala

H.P. Forest Department



# INTEGRATED DEVELOPMENT PROJECT (IDP)

For

*Source Sustainability And Climate Resilient Rain-fed Agriculture*  
( Implemented by H.P. Natural Resource Management Society )

No. / 616Dated/ 10-7-2020

From:-

District Project Officer,  
Integrated Development Project,  
Kangra at Dharamshala

To:-

Shri Sandeep Jamwal S/o Shri Liaq Singh,  
Village & P.O. Duhak Tehsil-Thural,  
District-Kangra H.P.

Subject:

**Planting work of Enrichment Plantation (400/ha. ) Shamlat Lahat Khas in Gram Lahat under APO Panchrukhi: - acceptance of bid thereof/work order.**

Sir,

This is to inform you that your quotation for the planting work of Enrichment Plantation (400/ha. ) Shamlat Lahat Khas in Gram Lahat under APO Panchrukhi opened on 30.06.2020, being the lowest amounting to ₹ 84336/- only has been accepted and approved by this office. You are hereby requested to furnish performance security for an amount of ₹ 4217/- (Rs. Four Thousand Two Hundred Seventeen only). The Performance Security shall be 5% of total contract value EMD will be kept as security money which should not be less than 2% of the total contract value. Rest of the security should be in the form of FDR or will be deducted from the running bills. The Performance Security shall be valid until the successful completion of awarded work with in stipulated period. The scope of work to be executed is as per schedule of quantity attached with the RFQ and stipulations for its completion are as per RFQ terms and conditions.

You are requested to contact the APO Panchrukhi and start the work within 5 days or as early as possible from date of receipt of this award letter. Since the works are seasonal/time bound nature so you have to complete within stipulated time period. Please note that no advance payment will be allowed and it shall be as per payment schedule in the agreement. You are also requested to sign the agreement within fifteen days.

District Project Officer,  
Integrated Dev. Project  
Kangra at Dharamshala

Endst. No. 617Dated D/shala, the 10-7-2020

Copy is forwarded to APO Panchrukhi for information and necessary.

District Project Officer,  
Integrated Dev. Project  
Kangra at Dharamshala



Phone No: - 01892-223098

email: dpoidpshala@gmail.com

H.P. Forest Department

# INTEGRATED DEVELOPMENT PROJECT (IDP)

For

Source Sustainability And Climate Resilient Rain-fed Agriculture  
( Implemented by H.P. Natural Resource Management Society )



No. / 618

Dated/ 10-07-2020

From:-

District Project Officer,  
Integrated Development Project,  
Kangra at Dharamshala

To:-

Shri Sandeep Jamwal S/o Shri Liaq Singh,  
Village & P.O. Duhak Tehsil-Thural ,  
District-Kangra H.P.

Subject:

Planting work of Enrichment Plantation (400/ha. ) P37P Karahu in Gram Panchayat Shamba under APO Panchrukhi. - acceptance of bid thereof/work order.

Sir,

This is to inform you that your quotation for the planting work of Enrichment Plantation (400/ha. ) P37P Karahu in Gram Panchayat Shamba under APO Panchrukhi opened on 30.06.2020, being the lowest amounting to ₹ 84336/- only has been accepted and approved by this office. You are hereby requested to furnish performance security for an amount of ₹ 4217/- (Rs. Four Thousand Two Hundred Seventeen only). The Performance Security shall be 5% of total contract value EMD will be kept as security money which should not be less than 2% of the total contract value. Rest of the security should be in the form of FDR or will be deducted from the running bills. The Performance Security shall be valid until the successful completion of awarded work with in stipulated period. The scope of work to be executed is as per schedule of quantity attached with the RFQ and stipulations for its completion are as per RFQ terms and conditions.

You are requested to contact the APO Panchrukhi and start the work within 5 days or as early as possible from date of receipt of this award letter. Since the works are seasonal/time bound nature so you have to complete within stipulated time period. Please note that no advance payment will be allowed and it shall be as per payment schedule in the agreement. You are also requested to sign the agreement within fifteen days.

District Project Officer,  
Integrated Dev. Project  
Kangra at Dharamshala

Dated D/shala, the 10-07-2020

Endst. No. 619

Copy is forwarded to APO Panchrukhi for information and necessary.

District Project Officer,  
Integrated Dev. Project  
Kangra at Dharamshala

amount of liquidated damages per day should be determined at 0.5 % of the contract