HP Forest Department

Integrated DevelopmentProject(IDP) for Source Sustainability and Climate Resilient Rain-fed-
Agriculture, Una, District Una, HP
Nas, TS Dated \3, mJ eSS
Tender document

Sr | Job No Descriptionofwork Estimate | Bid Costoft | completion
No dcost Securit | ender | Timeperiod
(INR) Yy INR) | Forms | (days)
(INR)
I W/CC  Checkl Construction of  Cement 9,72.671/- | 48600/~ 500/- 90 days
Dam/Thk/210/| Concrete Check Dam at
2022-23 Baglana Bala Choe af

Village Baglana, Ward No 6,
GP Chowki Khas undei
APO  Thanakalan, Una,
during 2022-23 , Distt Una,
HP

Instructions to bidders:

The work pertains to the Construction of Cement Concrete Check Dam at Baglana Bala Choe at
Village Baglana, Ward No 6, GP Chowki Khas under APO Thanakalan, Una, during 2022-23 . Distt
Una, HP during 2022-23 therefore; the bidder shall visit the site of work before filling his/herBids.

1.~ Scope of Work: The scope of work is as per the schedule of quantities/BoQ. The details

of works is tentative, which may vary depending upon the geographical

conditions/terrain of the area; and thus bidder(s) is (are) advised to visit the site of

works, prior to proposing/ bidding for said work at his own expenses, for obtaining all

relevant information that may be necessary for preparing the bid.

Bid Price: That, it is to be assumed that the bidder(s)/contractor(s)/proposor(s) has (have)

visited the site of work prior to bidding for the above work and has obtained al] the

relevant factors in to account/consideration that may be necessary for preparing the item

rate bid and therefore, he shall have no right to object the details of works, at a later

stage.

a) That, Prices shall be quoted in Indian Rupees only.

b) That, bidder shall bid/quote for each item of work as described in the schedule of
quantities/BoQ.

¢) That, the rates quoted by the bidder shall be fixed for the duration of the contract and
shall not be subject to adjustment on any account. The bidder shall include all the
expenses including GST, EPF, ESI, etc. applicable (if any) in the bid price.

3. Validity of bids:That, the bids shall remain valid for 90 days for consideration by the
Employer from the last date specified for submission of bids.

4. Submission of bids: That, each bidder shall submit only one bidthrough online mode for
each Work/Job.

a) That, the bidder/contractor shall furnish complete address and all other information in the
relevant space provided.

b) That, the bidder shall seal the documents for cover -1 in an envelope addressed to the
District Project Officer, IDP, Una, H.P. and the outside of the envelope will also bear the
following identification on the top of the envelope:-

[RS]

e Bidfor.................. MName B WorleBeh Noj o v s during F.Y. 2022-




® Do not open before 28.10.2022 at11:30 AM (date & time of bid opening).

That in case, the last day of tendering of bids happens to be a holiday, the whole process

will commence on the next working day with same time & schedule for which no

separate notice or order shall be issued.

6. Opening& Evaluation of bids:That.In case. the day of opening of bid happens to be a
holiday, the whole process will commence on the next working day with same time &
schedule for which no separate notice or order shall be issued.

a) Cover-I technical bids shall be evaluated first with all the relevant documents in original.
The bidder qualifying cover-I criteria shall only be considered for evaluation of cover-1I
financial bid.

b) That, information relating to evaluation of bids and recommendations for the award of
contract shall not be disclosed to bidders or any other persons not officially concerned
with the process until the award to the successful bidder is announced.

¢) That submission of false information(s) and/or document(s) shall automatically lead to
forfeiture of Bid security/earnest money to the Govt. and rejection of bid or cancellation
of contract at the cost of such bidder without prejudice to criminal proceedings against
the bidder/contractor.

d) That, the Employer / purchaser will evaluate and compare the bids determined to be
substantially responsive i.e. which (a)-are duly signed; (b)-conform to other terms and
conditions of the Bid as mentioned.

e¢) That. the Employer (Chairman/committee) will evaluate and compare the bids
determined to be substantially responsive Keeping in view the criteria as specified above.

f) The bidders shall be evaluated on the basis of total price offered for all the items keeping
in view all the expanses.

7. Award of Contract & Execution of Work:That, the evaluation of bids /bids is over, the
successful bidder(s) whose bid(s) has (have) been determined to be substantially
responsive and who has offered the lowest total evaluated quoted price and meets the
specified qualification criteria shall be conveyed the acceptance of his/her bid by the
Employer.

a) That, in case of tie on quoted rates among bidders, the work order shall be awarded to
thebidder having sufficient/more experience of the similar nature of work.

b) That, the bidder whose bid is accepted will be notified the award of contract by the
Employer prior to expiry of the bid validity period.

¢) That, the contractor shall have to start the awarded work within 7 days of agreement of
work to him/her and shall have to complete the same within the stipulated period, and in
case, the work is not started within stipulated period. the award of work is liable to be
cancelled and security may be forfeited.

8. Performance security:That, the successful bidder(s) shall be notified of award of work&
shall have to deposit required performance Security @ 5%in the shape of
draft/TDR/FDR pledged in favour of District Project Officer, Una within 5 days of the
intimation regarding award of work to him/them.

a) That, the bid security of the successful bidder with Employer, will be adjusted towards
performance security.

b) That, the successful bidder/contractor shall have to sign an agreement deed with 03 days
of the award of work and shall have to start the work within7 days of date of signing of
agreement deed with the District Project Officer, Una, H.P. The contractor/ bidder shall
have to complete the work within the specified/allowed period in writing & within
agreed costs, and nothing extra shall be payable on account of escalation of cost in
material, labour, etc. in due course of time, which may be due to unforeseen reasons.

9. That, the Contractor / bidder shall have to execute and complete the work under the
supervision and technical guidance of project staff of the DPO Una, H.P.

10. That, for ensuring quality and specifications, besides carrying out the regular inspections
by the project officer/officials, it shall be the responsibility of the contractor to document
theexecution of works in the desired manner as provided in the schedule of quantity and

(9,




I1.

c)

16.

17.

18.
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also get the work inspected from competent authority of the project, by giving intimation
in the writing to the concerned Assistant Project Officerat least 3 days in advance, for
carrying out the mandatory inspections.

That, in case mandatory inspection as laid down vide condition 1] above, has not been
got conducted/done by the contractor from the APO’s concerned or other authorized
officials of the project, the contractor shall not be eligible to seek the payment of the
work done.

. All taxes and deductions as per the prevailing law shall be deducted from the payments

to be made.

- That, under normal circumstance, no extension in working period will be granted and the

decision of the Employer in this regard shall be final.

- Since, the work is of time bound nature and if the contractor/bidder fails to complete the

work within stipulated time and delays the execution / construction of work beyond
stipulated period, a penalty / liquidated damages @0.05% per day, of the total bid/quoted
amount, will be imposed for such delay and will be deducted from the payment of the
contractor. However, in case delay in completion of allotted work exceeds 90 days.
Employer shall be authorized to penalize the contractor upto 10% of the total cost of the
allotted work.

- That, the employer shall be authorized to cancel the award of work and forfeit the

performance security to the Govt. under following circumstances:-

That, the contractor fails to start the work within stipulated period.

That, undue delay is being caused in execution of the awarded work due to slow pace of
work.,

That, the contractor abandons the work at any stage of construction/work.

That. If the contractor delays the start of work beyond the stipulated period or abandons
the work in between or project is convinced that due to undue slow pace of work,
contractor will not be able to complete the work within a stipulated period, the project
staff will take over the execution of this work and complete the remaining work at the
risk and cost of the contractor.

That, no advance payment will be made to the bidder/contractor and payment shall be
made only for the work executed of different stages by the contractor, as per the detailed
bill prepared after measurement of the work done by the authorized official of the project
on spot and on fulfillment of all other terms and conditions of the bid notice/award of
work and its execution/completion to the satisfaction of the project.

The contractor/bidder shall bear /pay all the applicable taxes and other charges as
applicable from time to time.

- Defects liability period: The defects liability period shall be six months from the

completion of the work. The performance security shall be released after completion of
defects liability period or up to the time monsoon rains are over or whichever is later.

- Miscellaneous:The contractor / bidder shall pay the minimum wages to the labourers and

shall be bound to abide by/comply all other provisions of the labour laws and other laws
of land, applicable in this regard and as notified by the Gol/GoHP from time to time.The
successful bidder is advised to engage local labour during the execution of the work, as
the case may be.

- If the excavation is done through mechanical means instead of labour generation the rate

will be derived from the percentage of the item in the tender floated.

2. The conditions mentioned in the project Environment & social management plan are to

be followed by the successful bidder.

- Notwithstanding anything of the above, the Employer reserves the right to accept or

reject any bids and to cancel the bidding process and reject all bids at any time prior to
the award of contract without assigning any reasons.

.In case of any dispute, the Chief Project Director, IDP, Solan, HP will be the final

authority to decide the matter and the decision wil] be binding on both the parties.

- All legal disputes ifanywill be settled within the jurisdiction of Court(s) at Una, H.P.
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26. The tendering authority reserve the right to cancel the bidding process at any stage
without citing any reason thereof,
28.Contractor has to submit transit pass in form *X° or form * W as mandatorily required
under the provisions of Hp Minor Minerals {Concession) and Mineral (Prevention of illegal
mining Transportation and storage) Rules 2015, This s in accordance with the Orders passed
by the Hon’ble High Court of HP at Shimla in CWP No 2395/2020 titles as Daljeet Singh
V/s union of India and others. Absence of which o payment will be made. The whole
payment will be withheld.,
29. Contractors has to carryout videography of the work (i.e. Small clips of various activities
may be upto 05 minutes) and to be submitted along with the bill. Concerned APO, IDP to
retain the softcopy of the video clip. In addition to this photographs of the work (before,
during and after) to be submitted with the bif] by the contactor. No additional payment will
be made for either videography or photography to the contractor.
30Bidder has to submit the certificate regarding detail of pending works, if 2 or more works are
pending then bidders is not allowed to submit his bid and stand disqualified. The bidder need to
submit the NOC regarding no pendency of work.
31 If the bid price offered by the lowest bidder is lower than 10% but put up 20 % of the
amount put to the tender, the additiona] performance security shall be calculated (@ 20% of
the difference in the (a) project cost as per working estimate — 10% of project cost as per
working estimate and (b) the bid price offered by the lowest bidder.
32 If the bid price offered by the lowest bidder is lower than 20% but put up 30 % of the
amount put to the tender the additional performance security shall be calculated @ 30% of
the difference in the (a) project cost as per working estimate — 10% of project cost as per
working estimate and (b) the bid price offered by the lowest bidder.
33 If The Bid price offered by the lowest bidder is lower than 30 % of the amount put to
tender the additional performance security shall be calculated equal to difference amount j.e
estimated amount- the bid price offered by the lowest bidder.
34. All the sampling and testing are to be done by the contractor with the help of field staff
of HPIDP as per the prescribed CPWD or PWD. No extra cost will be given for the same
You are, therefore, requested to offer your most competitive bid(s) for the above work, latest
by 5:00 PM on 27.10.2022
We look forward to receiving your bids and thank you for your interest in\the project.

\
1\

District Project Officer,
Integrated Development Project,
Santoshgarh Road, Una, HP

Ph: 01975-292077

Email: dpoidpuna@gmail.com




Notice Inviting E-tender

Online bids on item rate basis on hptende
Integrated Development Project, Santoshg
Pradesh, in electronic tendering sy
actors/firms of appropriate class

Job No

contr

Village Baglana, Ward No 6,

GP  Chowki Khas under
APO  Thanakalan, Una,|
during 2022-23 , Distt Una,
HP

The bids are to be submitted online which are
contractor/firms. The bidders are advised o obt
suitable venders or any authorized agency at the e
Keydates:-

rs.gov.in are invited by the District Project Officer,
arh Road, Una, HP on behalf of the Governor of Himachal
stem in two covers for the under mentioned work
enlisted with Integrated Deve

from the
lopment Project (IDP).

Description of work Estimated | Bid Cost  of | completion
cost (INR) Security tender Time period
As per, (INR) Forms (days)
HPSR 2020 (INR)
W/CC  Checkl Construction of Cement) 9,72.671/- | 48600/-
Dam/Thk/210/| Concrete Check Dam at
2022-23 Baglana Bala Choe af

500/- 90 days

and digitally signed by the

to be encrypted

ain digital signature certificate(DSC) from the
arliest.

[T T Site visit 13.10.22 t027.10.220n working
Day time10.00 AM to5:00PM
Il Date of online publication. 13.10.22 at 5:00 PM
M1 Bid submission Start date and time. From13.10.22 at5:00 PM
I\Y% Bid Submission end date and time. Upto27.10.22 at 5:00 PM
Vv Submission of requisite Upto28.10.22 at 11:00 AM
Documents Offline mode as per cover-1
VI Date of opening Bid i.e eligibility criterial 28.10.22at1 1 :30AM.
cover -1. ]
VII Date of opening of financial bid cover]]. Date, time and place be
notified separately after the opening
of cover-I
Conditions:-

Thee- tender documents s
Cover-1Ishall contain scanned copies of* Eligibility
contain “Financial Bidon the prescribed form.
Cover-1:-The “Eligibility information and Technic
documents duly uploaded in the bid:
a) The intending bidders are requested to pay
through E-Challan GoHP payable under Head
The scanned copy of the either shall be uplo
shall be submitted to the o/o under mentioned
addressed to the under mentioned depicting
envelope itself,
b) The bid security/EMD amounting to Indian Natio

from any commercial bank pledged in favour
scanned copies shall be uploaded un
submitted to the o/o under mentione
addressed to the under mentioned depi
envelope itself.

hall be uploaded in two covers system.
information and Technical Bid”.Cover-2shall

al Bidshall contain Scanned copies of following

the non-refundable tender form fee (INR 500/-)

0406-01-800-18-other miscellaneous receipts.

aded under cover-1 online & the original copy

up to 28.10.2022 at 11:00AM in sealed cover

the title of the job/work & documents on the

nal Rupees 48600/- in the form of FDR only
of District Project Officer, IDP, Una, HP. The

der cover-l online & the original copies shall be
d upto 28.10.2022 at 11:00 AM in sealed cover
cting the title of the job/work & documents on the




¢) Copy of Income Tax Return of last two years

d) PAN., GST registration, etc.

e) Bank details of the bidder mentioning Account Number, IFSC, etc.

f)  Scanned copy of undertaking that | have carefully studied all the terms and conditions stipulated

11

the

contractdocumentbeforequotingtheratesintheBchhartandalsovisitedthesiteofworkbeforeq uoting
the rates.

Cover-2shall contain BoQ where contractor will quote his offer for each item in figures and words
(INR) by giving total amount of the offer. Contractor shall not insert any additional conditions or
other documents in BoQ.

General Instructions for e-tendering:-

a)

b)

c)

d)

Endst. No. 2\16— 2.9 Dated:
Copy is forwarded to:-

L 0 —

The contractor should register himself on website https: hptenders.gov, in and obtain user
ID, password, before bidding. The interested bidder can consult the o/o under mentioned or
Assistant Project Officer, IDP, Una for any details as the case may be.

The bids of the contractors/firms who fail to fulfill the eligibility criteria will be summarily
rejected. Similarly, if the technical bid is not found suitable at the time of scrutiny by the
department, the bid shall be rejected and thus their Financial Bid shall not be considered.
EnriI‘etenderprocesswilIbecarriedoutonlinethroughabovementionedwebsite.Contractors/ﬂrm
sareadvisedtoprocure e-Token/Digital signing certificate from suitable venders or from any
authorized agency.

Before submission of on-line Bids. Bidders must ensure that” scanned copies of all
necessary documents have been uploaded with the bid.

[ntegrated Development Project,
Santoshgarh Road, Una, HP
Ph: 01975-292077

Email: dpoidpuna@gmail.com

\$llo">o3~7.,-

The Chief Project Director, Integrated Development Project, Solan, HP.
All the District Project Officers, IDP, HP

All the Assistant Project Officers, IDP, Una District

Notice Board.

District Praject Officer,
Integrated Development Project,
Santoshgarh Road, Una, HP



