

H.P. Forest Department

INTEGRATED DEVELOPMENT PROJECT (IDP)



For

Source Sustainability And Climate Resilient Rain-fed Agriculture
Tank Road, Solan-173212

Phone: 01792-225773, 292173, 01792-225773 (FAX), email- dpoidpsolan@gmail.com

Subject:

Request for Quotation (RFQ) for the Construction of Primary Water Harvesting

Structure.

Government of India has received a credit from the International Development Association (IDA) towards the cost of the Integrated Development Project for Source Sustainability and Climate Resilient Rainfed Agriculture and intends to apply part of the proceeds of this credit to eligible payments under the contract for which this invitation for quotations is issued. District Project Officer(Integrated Dev. Project) Solan invites quotations from the Eligible Bidders enlisted under "Integrated Development Project (IDP) Enlistment of Contractors Rules, 2020", holding valid PAN card, GST number on standard W-5 Proforma (Schedule of quantity enclosed herewith), for execution of following works as tabulated below:-

Job No.	Name of Work	Cum (approx.)	Estimated work Cost (Rs.)	Bid Security (2% of estimated cost in shape of
PWHS-1/ DMP/20-21	C/o of Primary Water Harvesting Structure in Dochnu Katal Nala in GP Nalka	38	499700	FDR/TDR 9994
PWHS-2/ DMP/20-21	C/o of Primary Water Harvesting Structure in Kangi Nala in GP Nalka	38	499700	9994
PWHS-3/ DMP/20-21	C/o of Primary Water Harvesting Structure in Khanai Nala in GP Nalka	37	486550	9731
PWHS-4/ DMP/20-21	C/o of Primary Water Harvesting Structure in Kotbeja Khad upper in GP Kotbeja	37	486550	9731
PWHS-5/ DMP/20-21	C/o of Primary Water Harvesting Structure in Kotbeja Nala near Gunai in GP Kotbeja	37	486550	9731
PWHS-6/ DMP/20-21	C/o of Primary Water Harvesting Structure in Bidhi Nala in GP Patta Nali	38	499700	9994
PWHS-7/ DMP/20-21	C/o of Primary Water Harvesting Structure in Tippra Khad in GP Jangeshu	37	486550	9731
PWHS-8/ DMP/20-21	C/o of Primary Water Harvesting Structure in Chaha/Thiron Nala in GP Jangeshu	37	486550	9731
PWHS-9/ DMP/20-21	C/o of Primary Water Harvesting Structure in Tippra Nala in GP Jangeshu	37	486550	9731
PWHS-10/ DMP/20-21	C/o of Primary Water Harvesting Structure in Dabraha in GP Jangeshu	38	499700	9994
PWHS-11/ DMP/20-21	C/o of Primary Water Harvesting Structure in Badoo Nala in GP Goela	37	486550	9731

	40070	38	C/o of Primary Water Harvesting	DMP/20
99	499700	30	officiale in Bajthana Nala in GP Goela	· PWHS-
		27	The state of the s	DMP/20.
973	486550	37	Structure in Madhyana Nala in GP Kotbeja	DIVIF/20.
			Kotbeja	PWHS-1
	486550	37	C/o of Primary Water Harvesting Structure in Gharer Nala in GP Nalka	DMP/20-
973	100000		C/o of Primer Nata in GP Nalka	PWHS-1
	499700	38	C/o of Primary Water Harvesting Structure in Tikkeri Nala in GP Hinner	KGT/20-2
999	.55700		C/o of D:	PWHS-16
	486550	37	C/o of Primary Water Harvesting	KGT/20-2
973:	100330		Structure in Talanji Nala in GP Hinner	PWHS-17
	499700	38	C/o of Primary Water Harvesting	KGT/20-2
9994	499/00		Structure in Shillai Nala in GP Banjani	PWHS-18
	400700	38	C/o of Primary Water Harvesting	KGT/20-2
9994	499700	20	Structure in Khinna Nala in GP Banjani	
		37	C/o of Primary Water Hand	PWHS-19/ KGT/20-21
9731	486550	3/	Structure in Chab Ka Nala in GP Banjani	
			C/o of Primary W-4	PWHS-20/
	499700	38	C/o of Primary Water Harvesting Structure in Anji Nala in GP Jhaja	KGT/20-21
9994			C/o of Prime V	PWHS-21/
	486550	37	C/o of Primary Water Harvesting Structure in Kaneola Nala in GP Jhaja	KGT/20-21
9731	100550		C/o of P:	PWHS-22/
	499700	38	C/o of Primary Water Harvesting	KGT/20-21
9994	777/00		Structure in Dhobi Nala in GP Jhaja	PWHS-23/
	196550	37	C/o of Primary Water Harvesting	KGT/20-21
9731	486550	- '	Structure in Chabri Nala in GP Jhaia	PWHS-24/
	400700	38	C/o of Primary Water Harvesting	KGT/20-21
9994	499700		Structure in Daonsi Nala in GP Padag	
			C/o of Primary Water Harvesting	PWHS-25/
000	499700	38	off ucture in Dhangeel Note: CD	KGT/20-21
9994			Dangeer	PWHS-26/
	10.6	37	C/o of Primary Water Harvesting	KGT/20-21
9731	486550	,	Structure in Bhuera Nala in GP Dangeel	
			C/o of Primary Water Hames	PWHS-27/
000	499700	8	structure in Chalain Nala in GP Skodi	KGT/20-21
9994			Vo of Primary Water Harvesting	PWHS-28/
005	499700	8	tructure in Bajdol Nala in GP Seri	KGT/20-21
9994			o of Primary Water Harvesting	PWHS-29/
	486550	7	ructure in Waha Nala in GP Matuli	RMS/20-21
9731			O of Primary Water	PWHS-30/
	499700	3	o of Primary Water Harvesting 3 ructure in Kharol Nala in GP Matuli	KGT/20-21
9994			o of Primary W.	PWHS-31/
	499700		o of Primary Water Harvesting ructure in Mamlu Nala in GP	18 10 1-
9994			nyachhi	
			of Primary Water Howard	WHS-32/
9994	199700	4	detule III Basia Nala in CD	1 .
3334			hyachhi	

		27	C/o of Primary Water Harvesting	PWHS-33/
973	486550	37	Chhyachi	RMS/20-21
	400700	38	C/o of Primary Water Harvesting	PWHS-34/
999	499700	36	Structure in Tiyamu Nala in GP Badhokhari	RMS/20-21
	499700	38	C/o of Primary Water Harvesting	PWHS-35/
999	499700	30	Structure in Ghatdochi Nala in GP Badkhokhari	RMS/20-21
	486550	37	C/o of Primary Water Harvesting	PWHS-36/
973	480330	37	Structure in Dharmana Nala in GP Diggal	RMS/20-21
	499700	38	C/o of Primary Water Harvesting	PWHS-37/
9994	499700	30	Structure in Manlog Kurad Nala in GP Diggal	RMS/20-21
	499700	38	C/o of Primary Water Harvesting	PWHS-38/
9994	499700	30	Structure in Rewalser Nala in GP Ramshehar	RMS/20-21
	499700	38	C/o of Primary Water Harvesting	PWHS-39/
9994	499700		Structure in Dhouni Nala in GP Ramshehar	RMS/20-21
	196550	37	C/o of Primary Water Harvesting	PWHS-40/
9731	486550	37	Structure in Barota Nala in GP Ramshehar	RMS/20-21
	100700	38	C/o of Primary Water Harvesting	PWHS-41/
9994	499700	36	Structure in Salon Baleher Nala in GP Behari	RMS/20-21
	499700	38	C/o of Primary Water Harvesting	PWHS-42/
9994	499700	30	Structure in Gadon Nala in GP Dharmana	RMS/20-21
	499700	38	C/o of Primary Water Harvesting	PWHS-43/
9994	499700	30	Structure in Chharog Nala in GP Chharog	RMS/20-21
0770	486550	37	C/o of Primary Water Harvesting	PWHS-44/
9731	480330	3,	Structure in Suna Badkhaoa Nalla in GP Doli	RMS/20-21
	499700	38	C/o of Primary Water Harvesting	PWHS-45/
9994	499700	38	Structure in Laddi Nala in GP Chamdar	RMS/20-21
9994	499700	38	C/o of Primary Water Harvesting	PWHS-46./
JJ J 4			Structure in Nano/Nisal Nala in GP Chamdar	RMS/20-21
9731	486550	37	C/o of Primary Water Harvesting Structure in Shilli Nala in GP Seri	PWHS-47/ RMS/20-21

The standard quotation /bid form W-5 (Schedule of quantity) alongwith instructions to bidders (Quotations Notice) can be obtained / procured by the bidders for Rs. 100/- per job from the office of the DPO Office on any working day during the office hours w.e.f 02.02.2021 to 12.02.2021 upto 04 PM.

The quotation on standard W-5 performa (Schedule of quantity) dully filled in, accompanied with self-attested copies of documents pertaining to the qualification/ eligibility criteria of the bidder, as per the condition laid below.

1. Qualification of the Bidder" of this quotation notice, should reach in the office of the undersigned on or before 15/02/2021 up to 12.00 PM alongwith earnest money/ bid security in the shape of draft/TDR/FDR pledged in favour of District Project Officer, Solan, H.P. and making its entry on the envelop and in the relevant spaces provided for it inW-5 (reference of draft/TDR/FDR, pledged in favour of District Project Officer, Solan, H.P.)

Quotation shall be opened on the same day at 12:30 PM, in presence of the interested bidders or their representative who wish to be present.

For more details, please contact the office of the undersigned on any working day between 10.00AM to 5.00PM up to 12/02/2021. Or visit official website of the project: www.hpidp.org

Instructions to bidders

- That, in case of there is overlapping in schedule for submission of quotations on such deemed date assumed 6.7 for submission of quotations "on next working day" due to postponement of the date of submission of quotations invited vide another notice issued separately, the revised time schedule for submission of quotations shall be notified to the bidders through the 'notice' pasted on the notice board of this office. 7. 7.1
- That, in case, the day of opening of quotation happens to be a holiday, the whole process will commence on the next working day with same time & schedule for which no separate notice or order shall be issued. 7.2
- That, quotations will be opened in the presence of bidders or their representatives who choose to attend on the date and time and at the place specified in the letter of invitation. In case none of the bidders or their representatives present at the time of opening of quotations the committee will open the quotations at exact 7.3
- That, information relating to evaluation of quotations and recommendations for the award of contract shall not be disclosed to bidders or any other persons not officially concerned with the process until the award to
- That, quotations with cutting/overwriting in quoted rates shall not be accepted. However, quotations with 7.4 cutting/overwriting, duly attested by the bidder(s) before submission / tendering of quotation into tender box, shall be considered by the purchaser.
- 7.5 That submission of false information(s) and/or document(s) shall automatically lead to forfeiture of security/earnest money to the Govt. and rejection of quotation or cancellation of contract at the cost of such bidder without prejudice to criminal proceedings against the bidder/contractor.
- That, the Employer / purchaser will evaluate and compare the quotations determined to be substantially 7.6 responsive i.e. which (a)-are duly signed; (b)-conform to other terms and conditions of the Quotation.
- That, the Quotations would be evaluated for all the items together. 7.7
- That, the Employer (Chairman/committee) will evaluate and compare the quotations determined to be 7.8 substantially responsive keeping in view the criteria as specified in clause 4 & 5 above.
- That the quotation / bid security deposited by the unsuccessful bidder shall be returned / refunded to them 7.9 8.
- Award of Contract & Execution of Work:
- That, the evaluation of bids /quotations is over, the successful bidder(s) whose quotation(s) has(have) been 8.1 determined to be substantially responsive and who has offered the lowest evaluated quoted price and meets the specified qualification criteria, shall be conveyed the acceptance of his/her bid by the Employer. 8.2
- That, in case of tie on quoted rates among bidders, work order shall be awarded to the bidder have sufficient / more experience of similar nature of work.
- That, the bidder whose bid is accepted will be notified for the award of contract by the Employer prior to 8.3
- That the successful bidder(s) / contractors shall have to sign an agreement within 4 days of acceptance of 8.4 his/her bid. The contractor / bidders shall have to complete the work within the specified / allowed period in writing and within agreed costs and nothing extra shall be payable on account of escalation of cost in material, labour etc. in the course of time, which may be due to unforeseen reasons.
- That, the successful bidder(s) shall be notified of award of work shall have to deposit required performance 8.5 security @5% in the shape of Draft/TDR/FDR pledged in favour of District Project Officer (IDP) Solan at 8.6
- That the bid security of the successful bidder @ 2% is already with employer, the same may be converted

- That, The contractor shall have to start the awarded work within the 3 days* of award of work to him/them 8.7 and shall have to complete the same within the stipulated period. And in case, the work is not started within stipulated period, the award of work is liable to be cancelled and security may be forfeited.
- That, the Contractor / bidder shall have to execute and complete the work under the supervision and 8.8 technical guidance of project staff of the concerned APO Unit. The work has to be completed within 30 days of award of work. 8.9
- That, for insuring quality and specifications, besides carrying out the regular inspections by the project officer/officials, it shall be the responsibility of the contractor to document the execution of works in the desired manner as provided in the schedule of quantity and also, get the work inspected from competent authority of the project, by giving intimation in the writing to the concerned APO or this office at least 3 days in advance, for carrying out the mandatory inspections, on achieving/during the different stages of execution of work. 8.10
- That, in case mandatory inspection as laid down vide condition 8.8 above, has not been got conducted/done by the contractor from the APO's concerned or other authorized officials of the project, the contractor shall not be eligible to seek the payment of the work done. 8.11
- That the Income Tax / GST as applicable will be deducted from the total amount of the contract/ work. 8.12
- That, under normal circumstance, no extension in working period will be granted and the decision of the 8.13
- Since the work is seasonal/time bound nature and If the contractor fails to complete the work within stipulated time and delays the execution work beyond stipulated period, a penalty / liquidated damages @0.05% per day, of the total bid/quoted amount, will be imposed for such delay and will be deducted from the payment of the contractor. However, in case delay in completion of allotted work exceeds 30 days, Employer shall be authorized to penalized the contractor upto 10% of the total cost of the allotted work. 8.14
- That, the employer shall be authorized to cancel the award of work and forfeit the performance security to
 - i) That, the contractor fails to start the work within stipulated period.
 - ii) That, undue delay is being caused in execution of the awarded work due to slow pace of work.
 - iii)That, the contractor abandon the work at any stage.
- That, If the contractor delays the start of work beyond the stipulated period or abandons the work in between 8.15 or project is convinced that due to undue slow pace of work, contractor will not be able to complete the work within a stipulated period, the project staff will take over the execution of this work and complete the 8.16
- That, no advance payment will be made to the bidder/contractor and payment shall be made only for the work executed of different stages by the contractor, as per the detail bill prepared after measurement of the work done by the authorized official of the project on spot and on fulfillment of all other terms and conditions of the quotation notice/award of work and its execution/completion to the satisfaction of the 8.17
- The contractor/bidder shall bear /pay all the applicable taxes and other charges as applicable from time to 9. **Performance Security:** i)
- Within 4 days of receiving letter of acceptance, the successful bidder shall deposit the performance security (either a bank guarantee or a bank draft/FDR/TDR in favour of the Employer of the amount equivalent of 5 % of the contractor price. The performance security shall be valid till the successful completion of awarded 10. Miscellaneous:
- The contractor / bidder will pay the minimum wages to the labourers and shall be bound to abide by/comply 10.1 all other provisions of the labour laws, applicable in this regard and as may be notified by the GOI/GHP 10.2
- The contractor/bidder shall give first preference to the local labour of the concerned G.Ps. 10.3
- Notwithstanding the above, the Employer reserves the right to accept or reject any quotations and to cancel the bidding process and reject all quotations at any time prior to the award of contract without assigning any

In case of any dispute, the DPO Solan / Chief Project Director, Solan will be the final authority to decide the 10.4 10.5

All legal disputes if any, will be settled within the jurisdiction of Court(s) at Solan.

You are , therefore, requested to offer your most competitive bid(s) for the above work, latest by (12.00 PM) on 15/02/2021, We look forward to receiving your quotations and thank you for your interest in the project.

(Employer)

Name: (H.K. Sharma) HPFS

District Project Officer,

Integrated Development Project, Solan, Distt. Solan (H.P.)

Endst.No./Quotation/Bid/_ 1009-1014 __/ Dated, the/_

Copy forwarded to the:-

1. Addl. Pr. CCF-cum-Chief Project Director, IDP, Solan for favour of information and n/action please.

2. Chairman and Members tender opening committee for favour of information and necessary action as per bid

3. All APOs under DPO IDP Solan for information and wide publicity in the concerned GP and for informing

4. Pradhan/Secretary of the GPs for favour of information & n/action. It is requested that the copy of this quotation notice may kindly be pasted in the notice boards of Gram Panchayat for the information of the 5. All concerned contractors

6. Notice Board for vide publicity.

District Project Officer,

Integrated Development Project,

Solan, Distt. Solan (H.P.)