



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture
Tank Road, Solan-173212

Phone: 01792-225773, 292173), 01792-225773 (FAX), email- dpoidpsolan@gmail.com

No.DPO/IDP/SLN/Work/ 805

Dated 20-12-21

From: District Project Officer
Integrated Development Project (IDP)
Solan HP

To : Shri Karanjit Singh
S/o Jivan Singh Village Gawahi
PO Kuffer Kaira, Norharadhar HP


Subject: Construction of Cement Concrete Water Harvesting Structures under Primary Water Harvesting Structure.

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office Notice No. 652-57 dated 02.12.2021 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the DNIT.

Job No	Name of Area	Name of GP	Cum	Amount	Time allowed in Days
1/CCWHS/2021-22	Kotbeja	Kotbeja	48	466888	90 days

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender DNIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within seven days alongwith performance security to the value of 5% of contract value in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan


District Project Officer,
Integrated Development Project,
Solan, Distt. Solan (H.P.)



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture
Tank Road, Solan-173212

Phone: 01792-225773, 292173), 01792-225773 (FAX), email- dpoidpsolan@gmail.com



No.DPO/IDP/SLN/Work/ 806

Dated 20/12/2021

From: District Project Officer
Integrated Development Project (IDP)
Solan HP

To :
Shri Dinesh Singh
S/o Shri Randeep Singh VPO Saria Sirmour HP


Subject: Construction of Cement Concrete Water Harvesting Structures under Primary Water Harvesting Structure.

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office Notice No. 652-57 dated 02.12.2021 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the DNIT.

Job No	Name of Area	Name of GP	Cum	Amount	Time allowed in Days
2/CCWHS/2021-22	Chamo	Chamo	50	484700	90 days

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender DNIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within seven days alongwith performance security to the value of 5% of contract value in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan


District Project Officer,
Integrated Development Project,
Solan, Distt. Solan (H.P.)



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture
Tank Road, Solan-173212

Phone: 01792-225773, 292173), 01792-225773 (FAX), email- dpoidpsolan@gmail.com



No.DPO/IDP/SLN/Work/ 807

Dated 20/12/2021

From: District Project Officer
Integrated Development Project (IDP)
Solan HP

To :
Shri Dinesh Singh
S/o Shri Randeep Singh VPO Saria Sirmour HP


Subject: Construction of Cement Concrete Water Harvesting Structures under Primary Water Harvesting Structure.

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office Notice No. 652-57 dated 02.12.2021 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the DNIT.

Job No	Name of Area	Name of GP	Cum	Amount	Time allowed in Days
3/CCWHS/2021-22	Gambrola Nala	Chandi	50	484700	90 days

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender DNIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within seven days alongwith performance security to the value of 5% of contract value in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan


District Project Officer,
Integrated Development Project,
Solan, Distt. Solan (H.P.)



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)



For
Source Sustainability And Climate Resilient Rain-fed Agriculture
Tank Road, Solan-173212

Phone: 01792-225773, 292173), 01792-225773 (FAX), email- dpoidpsolan@gmail.com

No.DPO/IDP/SLN/Work/ 809

Dated 20/12/2021

From: District Project Officer
Integrated Development Project (IDP)
Solan HP

To :
Shri Dinesh Singh
S/o Shri Randeep Singh VPO Saria Sirmour HP


Subject: **Construction of Cement Concrete Water Harvesting Structures under Primary Water Harvesting Structure.**

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office Notice No. 652-57 dated 02.12.2021 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the DNIT.

Job No	Name of Area	Name of GP	Cum	Amount	Time allowed in Days
5/CCWHS/2021-22	Panji Nala	Kotbeja	40	360888	90 days

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender DNIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within seven days alongwith performance security to the value of 5% of contract value in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan


District Project Officer,
Integrated Development Project,
Solan, Distt. Solan (H.P.)



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture
Tank Road, Solan-173212

Phone: 01792-225773, 292173), 01792-225773 (FAX), email- dpoidpsolan@gmail.com

No.DPO/IDP/SLN/Work/ 810

Dated 20/12/2021

From: District Project Officer
Integrated Development Project (IDP)
Solan HP

To :
Shri Pankaj Thakur
S/o Shri Mast Ram Village Karot ✓
PO: Dobha, Tehsil Sadar District Bilaspur HP


Subject: Construction of Cement Concrete Water Harvesting Structures under Primary Water Harvesting Structure.

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office Notice No. 652-57 dated 02.12.2021 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the DNIT.

Job No	Name of Area	Name of GP	Cum	Amount	Time allowed in Days
6/CCWHS/2021-22	Dunti Ka Nala ✓	Skodi ✓	40 ✓	362240 ✓	90 days

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender DNIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within seven days alongwith performance security to the value of 5% of contract value in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan


District Project Officer,
Integrated Development Project,
Solan, Distt. Solan (H.P.)



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture
Tank Road, Solan-173212

Phone: 01792-225773, 292173), 01792-225773 (FAX), email- dpoidpsolan@gmail.com

No.DPO/IDP/SLN/Work/ 811

Dated 20/12/2021

From: District Project Officer
Integrated Development Project (IDP)
Solan HP

To :
Shri Virender Pundir ✓
S/o Shri Chet Ram Village Gatlog
PO Bhajond Tehsil Nohra Dhar Sirmour HP


Subject: Construction of Cement Concrete Water Harvesting Structures under Primary Water Harvesting Structure.

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office Notice No. 652-57 dated 02.12.2021 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the DNIT.

Job No	Name of Area	Name of GP	Cum	Amount	Time allowed in Days
7/CCWHS/2021-22	Bhajani Nala ✓	Bhajani ✓	40 ✓	360888 ✓	90 days

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender DNIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within seven days alongwith performance security to the value of 5% of contract value in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan


District Project Officer,
Integrated Development Project,
Solan, Distt. Solan (H.P.)



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture
Tank Road, Solan-173212

Phone: 01792-225773, 292173), 01792-225773 (FAX), email- dpoidpsolan@gmail.com

No.DPO/IDP/SLN/Work/ 812

Dated 20/12/2021

From: District Project Officer
Integrated Development Project (IDP)
Solan HP

To :
Shri Bhupender Singh Thakur
S/o Shri Rattan Singh Thakur House No. 14/15
Thakur Niwas Deonghat Solan HP


Subject: Construction of Cement Concrete Water Harvesting Structures under Primary Water Harvesting Structure.

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office Notice No. 652-57 dated 02.12.2021 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the DNIT.

Job No	Name of Area	Name of GP	Cum	Amount	Time allowed in Days
8/CCWHS/2021-22	Chamasi Nala	Manlogkalana	50	450710	90 days

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender DNIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within seven days alongwith performance security to the value of 5% of contract value in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan


District Project Officer,
Integrated Development Project,
Solan, Distt. Solan (H.P.)



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture
Tank Road, Solan-173212

Phone: 01792-225773, 292173), 01792-225773 (FAX), email- dpoidpsolan@gmail.com

No.DPO/IDP/SLN/Work/ 813

Dated 20/12/2021

From: District Project Officer
Integrated Development Project (IDP)
Solan HP

To :
Shri Jai Parkash Thakur
S/o Shri Subhash Village Grari, PO: Bhogdhar Tehsil Renuka Sirmour


Subject: Construction of Cement Concrete Water Harvesting Structures under Primary Water Harvesting Structure.

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office Notice No. 652-57 dated 02.12.2021 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the DNIT.

Job No	Name of Area	Name of GP	Cum	Amount	Time allowed in Days
9/CCWHS/2021-22	Chhyachi Mamla Nala	Chhyachi	40	360888	90 days

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender DNIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within seven days alongwith performance security to the value of 5% of contract value in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan


District Project Officer,
Integrated Development Project,
Solan, Distt. Solan (H.P.)



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture
Tank Road, Solan-173212

Phone: 01792-225773, 292173), 01792-225773 (FAX), email- dpoidpsolan@gmail.com

No.DPO/IDP/SLN/Work/ 814

Dated 20-12-2021

From: District Project Officer
Integrated Development Project (IDP)
Solan HP

To :
Shri Karanjit Singh
S/o Jivan Singh Village Gawahi
PO Kuffer Kaira, Norharadhar HP


Subject: Construction of Cement Concrete Water Harvesting Structures under Primary Water Harvesting Structure.

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office Notice No. 652-57 dated 02.12.2021 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the DNIT.

Job No	Name of Area	Name of GP	Cum	Amount	Time allowed in Days
10/CCWHS/2021-22	Charog Nala	Charog	53	488867	90 days

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender DNIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within seven days alongwith performance security to the value of 5% of contract value in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan


District Project Officer,
Integrated Development Project,
Solan, Distt. Solan (H.P.)



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)



For
Source Sustainability And Climate Resilient Rain-fed Agriculture
Tank Road, Solan-173212

Phone: 01792-225773, 292173), 01792-225773 (FAX), email- dpoidpsolan@gmail.com

No.DPO/IDP/SLN/Work/ 815

Dated 20/12/2021

From: District Project Officer
Integrated Development Project (IDP)
Solan HP

To :
Shri Karanjit Singh
S/o Jivan Singh Village Gawahi
PO Kuffer Kaira, Norharadhar HP

Subject: Construction of Cement Concrete Water Harvesting Structures under Primary Water Harvesting Structure.

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office Notice No. 652-57 dated 02.12.2021 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the DNIT.

Job No	Name of Area	Name of GP	Cum	Amount	Time allowed in Days
11/CCWHS/2021-22	Charog Nala	Charog	53	488867 ✓	90 days

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender DNIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within seven days alongwith performance security to the value of 5% of contract value in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan

District Project Officer,
Integrated Development Project,
Solan, Distt. Solan (H.P.)



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)



For
Source Sustainability And Climate Resilient Rain-fed Agriculture
Tank Road, Solan-173212

Phone: 01792-225773, 292173), 01792-225773 (FAX), email- dpoidpsolan@gmail.com

No.DPO/IDP/SLN/Work/ 816

Dated 20/12/2021

From: District Project Officer
Integrated Development Project (IDP)
Solan HP

To :
Shri Gourav Sharma
S/o Shri Krishan Pal Village Nandpur,
PO: Lodhimajra Tehsil Baddi Solan HP


Subject: Construction of Cement Concrete Water Harvesting Structures under Primary Water Harvesting Structure.

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office Notice No. 652-57 dated 02.12.2021 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the DNIT.

Job No	Name of Area	Name of GP	Cum	Amount	Time allowed in Days
12/CCWHS/2021-22	Hethora Chhyachi Nala	Chhyachi	53	475288	90 days

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender DNIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within seven days alongwith performance security to the value of 5% of contract value in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan


District Project Officer,
Integrated Development Project,
Solan, Distt. Solan (H.P.)



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For

Source Sustainability And Climate Resilient Rain-fed Agriculture

Tank Road, Solan-173212

Phone: 01792-225773, 292173), 01792-225773 (FAX), email- dpoidpsolan@gmail.com



No.DPO/IDP/SLN/Work/ 819

Dated 20/12/2021

From: District Project Officer
Integrated Development Project (IDP)
Solan HP

To :
Shri Puran Chand
S/o Late Shri Madho Ram
Village Dharin PO Dhwala Tehsil Kandaghat Solan HP


Subject: Construction of Cement Concrete Water Harvesting Structures under Primary Water Harvesting Structure.

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office Notice No. 652-57 dated 02.12.2021 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the DNIT.

Job No	Name of Area	Name of GP	Cum	Amount	Time allowed in Days
15/CCWHS/2021-22	Chaskar	Manlogkalana	55	490821	90 days

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender DNIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within seven days alongwith performance security to the value of 5% of contract value in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan


District Project Officer,
Integrated Development Project,
Solan, Distt. Solan (H.P.)



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture
Tank Road, Solan-173212

Phone: 01792-225773, 292173), 01792-225773 (FAX), email- dpoidpsolan@gmail.com



No.DPO/IDP/SLN/Work/ 820

Dated 20/12/2021

From: District Project Officer
Integrated Development Project (IDP)
Solan HP

To :
Shri Jai Prakash
S/o Shri Bir Subhash Viillage Grari
PO: Bhogdhar Sirmour HP


Subject: Construction of Cement Concrete Water Harvesting Structures under Primary Water Harvesting Structure.

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office Notice No. 652-57 dated 02.12.2021 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the DNIT.

Job No	Name of Area	Name of GP	Cum	Amount	Time allowed in Days
16/CCWHS/2021-22	Matuli Gill Nala	Matuli	40	396876	90 days

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender DNIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within seven days alongwith performance security to the value of 5% of contract value in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan


District Project Officer,
Integrated Development Project,
Solan, Distt. Solan (H.P.)



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)



For
Source Sustainability And Climate Resilient Rain-fed Agriculture
Tank Road, Solan-173212

Phone: 01792-225773, 292173), 01792-225773 (FAX), email- dpoidpsolan@gmail.com

No.DPO/IDP/SLN/Work/ 821

Dated 20-12-21

From: District Project Officer
Integrated Development Project (IDP)
Solan HP

To :
Shri Rohit Kumar
S/o Shri Daleep Singh VPO Bhujond,
Tehsil Nohradhar, District Sirmour HP


Subject: Construction of Cement Concrete Water Harvesting Structures under Primary Water Harvesting Structure.

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office Notice No. 652-57 dated 02.12.2021 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the DNIT.

Job No	Name of Area	Name of GP	Cum	Amount	Time allowed in Days
17/CCWHS/2021-22	Matuli Gill Nala	Matuli	50	447510	90 days

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender DNIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within seven days alongwith performance security to the value of 5% of contract value in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan


District Project Officer,
Integrated Development Project,
Solan, Distt. Solan (H.P.)



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture
Tank Road, Solan-173212

Phone: 01792-225773, 292173), 01792-225773 (FAX), email- dpoidpsolan@gmail.com



No.DPO/IDP/SLN/Work/ 822

Dated 20/12/2021

From: District Project Officer
Integrated Development Project (IDP)
Solan HP

To :
Shri Kewal Ram
S/o Shri Layak Ram Village Padli
PO: Chhausha, Tehsil Kandaghat Solan HP

Subject: Construction of Cement Concrete Water Harvesting Structures under Primary Water Harvesting Structure.

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office Notice No. 652-57 dated 02.12.2021 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the DNIT.

Job No	Name of Area	Name of GP	Cum	Amount	Time allowed in Days
18/CCWHS/2021-22	Satabru Nala	Mahi	40	369125	90 days

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender DNIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within seven days alongwith performance security to the value of 5% of contract value in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan

District Project Officer,
Integrated Development Project,
Solan, Distt. Solan (H.P.)



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture
Tank Road, Solan-173212

Phone: 01792-225773, 292173), 01792-225773 (FAX), email- dpoidpsolan@gmail.com



No.DPO/IDP/SLN/Work/ 823

Dated 20/12/2021

From: District Project Officer
Integrated Development Project (IDP)
Solan HP

To : Shri Shivender Pal Singh Brar
S/o Shri Ajit Singh Brar House No. 161
Brar Niwas Hospital Road Solan HP


Subject: Construction of Cement Concrete Water Harvesting Structures under Primary Water Harvesting Structure.

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office Notice No. 652-57 dated 02.12.2021 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the DNIT.

Job No	Name of Area	Name of GP	Cum	Amount	Time allowed in Days
19/CCWHS/2021-22	Chhyachi	Chhyachi	54	482159	90 days

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender DNIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within seven days alongwith performance security to the value of 5% of contract value in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan


District Project Officer,
Integrated Development Project,
Solan, Distt. Solan (H.P.)



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture
Tank Road, Solan-173212

Phone: 01792-225773, 292173), 01792-225773 (FAX), email- dpoidpsolan@gmail.com



No.DPO/IDP/SLN/Work/ 824

Dated 20/12/2021

From: District Project Officer
Integrated Development Project (IDP)
Solan HP

To :
Shri Shivender Pal Singh Brar
S/o Shri Ajit Singh Brar House No. 161
Brar Niwas Hospital Road Solan HP


Subject: Construction of Cement Concrete Water Harvesting Structures under Primary Water Harvesting Structure.

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office Notice No. 652-57 dated 02.12.2021 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the DNIT.

Job No	Name of Area	Name of GP	Cum	Amount	Time allowed in Days
20/CCWHS/2021-22	Changer Sai Nala	Manlogkalana	45	404199	90 days

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender DNIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within seven days alongwith performance security to the value of 5% of contract value in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan


District Project Officer,
Integrated Development Project,
Solan, Distt. Solan (H.P.)



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture
Tank Road, Solan-173212

Phone: 01792-225773, 292173), 01792-225773 (FAX), email- dpoidpsolan@gmail.com



No.DPO/IDP/SLN/Work/ 825

Dated 20/12/2021

From: District Project Officer
Integrated Development Project (IDP)
Solan HP

To :
Shri Dinesh Singh
S/o Shri Randeep Singh VPO Saria
Tehsil Pachhad Sirmour HP


Subject: Construction of Cement Concrete Water Harvesting Structures under Primary Water Harvesting Structure.

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office Notice No. 652-57 dated 02.12.2021 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the DNIT.

Job No	Name of Area	Name of GP	Cum	Amount	Time allowed in Days
21/CCWHS/2021-22	Shanan Nala	Chamo	55	484372	90 days

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender DNIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within seven days alongwith performance security to the value of 5% of contract value in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan


District Project Officer,
Integrated Development Project,
Solan, Distt. Solan (H.P.)



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture
Tank Road, Solan-173212

Phone: 01792-225773, 292173), 01792-225773 (FAX), email- dpoidpsolan@gmail.com



No.DPO/IDP/SLN/Work/ 826

Dated 20/12/21

From: District Project Officer
Integrated Development Project (IDP)
Solan HP

To :
Shri Rajesh Kumar ✓
S/o Shri Sant Ram Villge Girga Chinar
PO: Bhujond Tehsil Nohra Nahan Sirmour HP


Subject: Construction of Cement Concrete Water Harvesting Structures under Primary Water Harvesting Structure.

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office Notice No. 652-57 dated 02.12.2021 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the DNIT.

Job No	Name of Area	Name of GP	Cum	Amount	Time allowed in Days
22/CCWHS/2021-22	Kharsi Nala ✓	Badlag ✓	55 ✓	484372 ✓	90 days

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender DNIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement within seven days alongwith performance security to the value of 5% of contract value in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan


District Project Officer,
Integrated Development Project,
Solan, Distt. Solan (H.P.)