



H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**



For  
*Source Sustainability And Climate Resilient Rain-fed Agriculture*  
*Tank Road, Solan-173212*

Phone: 01792-225773, 292173), 01792-225773 (FAX), email- dpoidpsolan@gmail.com

No.DPO-SOLAN-328220-CW-RFQ/RMS/1042

Dated 04/02/2023

From: District Project Officer  
Integrated Development Project (IDP)  
Solan HP

To :  
ShriManoj Kumar  
S/o ShrKirpa Ram Vill: Seola,  
PO: Jukhala, Tehsil Sadar, Bilaspur

**Subject :** Construction of Primary Water Harvesting Storage Structure in APO Unit Ramshehar.

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office No. DPO IDP SLN/PWHS/Works-01 dated 16.01.2023 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No.	Name of GP	Name of Area / Gram Panchyat	Unit	Qty	Amount in Rs	Period of Completion
1/PWHS/2022-23	Behari	TansogBarog, Ghlu and Bakonta	Cum	96	<b>1194400.00</b>	130 Days

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement on or before 10 February, 2023 along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan

SANJEEV KUMAR  
Digitally signed by SANJEEV KUMAR  
Date: 2023.02.06 16:24:29 +08'00'

District Project Officer,  
Integrated Development Project,  
Solan, Distt. Solan (H.P.)



H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**



For  
*Source Sustainability And Climate Resilient Rain-fed Agriculture*  
*Tank Road, Solan-173212*

Phone: 01792-225773, 292173), 01792-225773 (FAX), email- dpoidpsolan@gmail.com

No.DPO-SOLAN-328220-CW-RFQ /RMS/1043

Dated 04/02/2023

From: District Project Officer  
Integrated Development Project (IDP)  
Solan HP

To :  
Shri Chet Ram  
S/o Shri Bhagat Ram Village Kusri,  
PO: Lunas, Tehsil Ramshehar, Solan HP

**Subject :** Construction of Primary Water Harvesting Storage Structure in APO Unit Ramshehar.

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office No. DPO IDP SLN/PWHS/Works-02 dated 16.01.2023 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No.	Name of GP	Name of Area / Gram Panchyat	Unit	Qty	Amount in Rs	Period of Completion
2/PWHS/2022-23	Dharmana	Kayar, GadonKatal&Bhatlog	Cum	104	<b>1292515.00</b>	130 Days

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement on or before 10 February, 2023 along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan

Digitally signed by SANJEEV KUMAR  
Date: 2023.02.06 16:24:57 -08'00'

SANJEEV KUMAR  
District Project Officer,  
Integrated Development Project,  
Solan, Distt. Solan (H.P.)



H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**



For  
*Source Sustainability And Climate Resilient Rain-fed Agriculture*  
*Tank Road, Solan-173212*

Phone: 01792-225773, 292173), 01792-225773 (FAX), email- dpoidpsolan@gmail.com

No.DPO-SOLAN-328220-CW-RFQ /RMS/1044

Dated 04/02/2023

From: District Project Officer  
Integrated Development Project (IDP)  
Solan HP

To :  
Shri Chet Ram  
S/o Shri Bhagat Ram Village Kusri,  
PO: Lunas, Tehsil Ramshehar, Solan HP

**Subject :** Construction of Primary Water Harvesting Storage Structure in APO Unit Ramshehar.

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office No. DPO IDP SLN/PWHS/Works-03 dated 16.01.2023 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No.	Name of GP	Name of Area / Gram Panchyat	Unit	Qty	Amount in Rs	Period of Completion
3/PWHS/2022-23	Doli	Suna&Badyakh	Cum	72	<b>893559.00</b>	130 Days

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement on or before 10 February, 2023 along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan

SANJEEV KUMAR  
Digitally signed by SANJEEV KUMAR  
Date: 2023.02.06 16:25:29 -08'00'  
District Project Officer,  
Integrated Development Project,  
Solan, Distt. Solan (H.P.)



H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**



For  
*Source Sustainability And Climate Resilient Rain-fed Agriculture*  
Tank Road, Solan-173212

Phone: 01792-225773, 292173), 01792-225773 (FAX), email- dpoidpsolan@gmail.com

No.DPO-SOLAN-328220-CW-RFQ /RMS/1045

Dated 04/02/2023

From: District Project Officer  
Integrated Development Project (IDP)  
Solan HP

To :  
Shri Vikas Chand  
S/o Shri Thakur Dass Village Jaghed,  
PO: Kattal, Tehsil Ramshehar Solan HP

**Subject :** Construction of Primary Water Harvesting Storage Structure in APO Unit Ramshehar.

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office No. DPO IDP SLN/PWHS/Works-04 dated 16.01.2023 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No.	Name of GP	Name of Area / Gram Panchyat	Unit	Qty	Amount in Rs	Period of Completion
4/PWHS/ 2022-23	Chamdar Ramshehar	ManlogKhurd Dhuar&Dhoni	Cum	32	<b>1592834.00</b>	130 Days
			Cum	96		

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement on or before 10 February, 2023 along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan

**SANJEEV  
KUMAR**  
Digitally signed by  
SANJEEV KUMAR  
Date: 2023.02.06  
16:25:58 +05'00'  
District Project Officer,  
Integrated Development Project,  
Solan, Distt. Solan (H.P.)



H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**



*For*  
*Source Sustainability And Climate Resilient Rain-fed Agriculture*  
*Tank Road, Solan-173212*

Phone: 01792-225773, 292173), 01792-225773 (FAX), email- dpoidpsolan@gmail.com

No.DPO-SOLAN-328220-CW-RFQ /RMS/1046

Dated 04/02/2023

From: District Project Officer  
Integrated Development Project (IDP)  
Solan HP

To :  
Shri Shivender Pal Singh Brar  
S/o Shri Ajit Singh Brar  
House No. 161 BrarNiwas Hospital Road Solan HP

**Subject :** Construction of Primary Water Harvesting Storage Structure in APO Unit Ramshehar.

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office No. DPO IDP SLN/PWHS/Works-05 dated 16.01.2023 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No.	Name of GP	Name of Area / Gram Panchyat	Unit	Qty	Amount in Rs	Period of Completion
5/PWHS/ 2022-23	Badhokhari Dhakrayana	Ghatdochi-2 & Datla MajedNala	Cum	72	<b>1684364.00</b>	130 Days
			Cum	64		

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement on or before 10 February, 2023 along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan

SANJEEV  
KUMAR  
District Project Officer,  
Integrated Development Project,  
Solan, Distt. Solan (H.P.)

Digitally signed by SANJEEV  
KUMAR  
Date: 2023.02.06 16:26:28  
+05'00'



H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**



For  
*Source Sustainability And Climate Resilient Rain-fed Agriculture*  
*Tank Road, Solan-173212*

Phone: 01792-225773, 292173), 01792-225773 (FAX), email- dpoidpsolan@gmail.com

No.DPO-SOLAN-328220-CW-RFQ /RMS/1047

Dated 04/02/2023

From: District Project Officer  
Integrated Development Project (IDP)  
Solan HP

To :  
Shri Shivender Pal Singh Brar  
S/o Shri Ajit Singh Brar  
House No. 161 BrarNiwas Hospital Road Solan HP

**Subject :** Construction of Primary Water Harvesting Storage Structure in APO Unit Ramshehar.

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office No. DPO IDP SLN/PWHS/Works-06 dated 16.01.2023 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No.	Name of GP	Name of Area / Gram Panchyat	Unit	Qty	Amount in Rs	Period of Completion
6/PWHS/ 2022-23	Garsi Chhyachi	MatgandaNala Hethora	Cum	32	<b>1187000.00</b>	130 Days
			Cum	64		

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement on or before 10 February, 2023 along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan

SANJEEV KUMAR  
Digitally signed by SANJEEV  
KUMAR  
Date: 2023.02.06 16:26:58 -08'00'

District Project Officer,  
Integrated Development Project,  
Solan, Distt. Solan (H.P.)



H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**



For  
*Source Sustainability And Climate Resilient Rain-fed Agriculture*  
*Tank Road, Solan-173212*

Phone: 01792-225773, 292173), 01792-225773 (FAX), email- dpoidpsolan@gmail.com

No.DPO-SOLAN-328220-CW-RFQ /RMS/1048

Dated 04/02/2023

From: District Project Officer  
Integrated Development Project (IDP)  
Solan HP

To :  
Shri Chet Ram  
S/o Shri Bhagat Ram Village Kusri,  
PO: Lunas, Tehsil Ramshehar, Solan HP

**Subject :** Construction of Primary Water Harvesting Storage Structure in APO Unit Ramshehar.

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office No. DPO IDP SLN/PWHS/Works-07 dated 16.01.2023 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No.	Name of GP	Name of Area / Gram Panchyat	Unit	Qty	Amount in Rs	Period of Completion
7/PWHS/2022-23	Matuli	Tunsu&Matuli	Cum	80	<b>994336.00</b>	130 Days

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement on or before 10 February, 2023 along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan

SANJEEV KUMAR Digitally signed by SANJEEV KUMAR  
Date: 2023.02.06 16:27:37 +05'30'

District Project Officer,  
Integrated Development Project,  
Solan, Distt. Solan (H.P.)



H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**



For  
*Source Sustainability And Climate Resilient Rain-fed Agriculture*  
*Tank Road, Solan-173212*

Phone: 01792-225773, 292173), 01792-225773 (FAX), email- dpoidpsolan@gmail.com

No.DPO-SOLAN-328220-CW-RFQ /RMS/1049

Dated 04/02/2023

From: District Project Officer  
Integrated Development Project (IDP)  
Solan HP

To :  
Shri Lalit Kumar  
S/o Shri PremLal Village Karot  
PO: Dobha, Tehsil Sadar District Bilaspur

**Subject :** Construction of Primary Water Harvesting Storage Structure in APO Unit Ramshehar.

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office No. DPO IDP SLN/PWHS/Works-08 dated 16.01.2023 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No.	Name of GP	Name of Area / Gram Panchyat	Unit	Qty	Amount in Rs	Period of Completion
8/PWHS/2022-23	Diggal	Jandu, Karyadu & Paned	Cum	96	<b>1196605.00</b>	120 Days

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement on or before 10 February, 2023 along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan

SANJEEV  
KUMAR

Digitally signed by SANJEEV KUMAR  
Date: 2023.02.06 16:28:12 +05'00'

District Project Officer,  
Integrated Development Project,  
Solan, Distt. Solan (H.P.)