



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)



For
Source Sustainability And Climate Resilient Rain-fed Agriculture
Tank Road, Solan-173212

Phone: 01792-225773, 292173), 01792-225773 (FAX), email- dpoidpsolan@gmail.com

No.DPO-SOLAN-328225-CW-RFQ/RMS/1050

Dated 04/02/2023

From: District Project Officer
Integrated Development Project (IDP)
Solan HP

To : Virender Sharma
Vill.Simni PO & Teh Ramshehar Solan

Subject : Renovation of Old Tanks under (Secondary Water Infrastructure) at different locations in different Gram Panchayats in APO Unit Ramshehar, Dharampur and Kandaghat.

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office No. DPO IDP SLN/RenoOldTanks/Works-01 dated 16.01.2023 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No.	Name of GP	Name of Area	Size	Period of Completion	Period of Completion
1/RenoTank/ 2022-23	Behari	Nal	6*5*1.70	733235.00	130 days
	Doli	Badkhoa	6*5*1.70		
	Doli	Suna	6*5*1.70		

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement on or before 10 February, 2023 along with performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan

SANJEEV
KUMAR
District Project Officer,
Integrated Development Project,
Solan, Distt. Solan (H.P.)

Digitally signed by SANJEEV
KUMAR
Date: 2023.02.06 16:28:55 +08'00'



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)



For
Source Sustainability And Climate Resilient Rain-fed Agriculture
Tank Road, Solan-173212

Phone: 01792-225773, 292173), 01792-225773 (FAX), email- dpoidpsolan@gmail.com

No.DPO-SOLAN-328225-CW-RFQ /RMS/1051

Dated 04/02/2023

From: District Project Officer
Integrated Development Project (IDP)
Solan HP

To : Shri Karanjit Singh
S/o Jivan Singh Village Gawahi
PO Kuffer Kaira, Norharadhar HP

Subject : Renovation of Old Tanks under (Secondary Water Infrastructure) at different locations in different Gram Panchayats in APO Unit Ramshehar, Dharampur and Kandaghat.

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office No. DPO IDP SLN/RenoOldTanks/Works-02 dated 16.01.2023 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No.	Name of GP	Name of Area	Size		Period of Completion
2/RenoTank/ 2022-23	Matuli	Chyar N	08*8*3	700529.00	130 days
	Matuli	Matuli	6*4*2		

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement on or before 10 February, 2023 alongwith performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan

SANJEEV
KUMAR
Digitally signed by
SANJEEV KUMAR
Date: 2023.02.06
16:29:23 -08'00'
District Project Officer,
Integrated Development Project,
Solan, Distt. Solan (H.P.)



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)



For
Source Sustainability And Climate Resilient Rain-fed Agriculture
Tank Road, Solan-173212

Phone: 01792-225773, 292173), 01792-225773 (FAX), email- dpoidpsolan@gmail.com

No.DPO-SOLAN-328225-CW-RFQ /RMS/ 1052

Dated 04/02/2023

From: District Project Officer
Integrated Development Project (IDP)
Solan HP

To :
Shri Ashok Kumar
VPO Kofar Kayara,
Sub Tehsil Nohra Dhar Sirmour HP

Subject : Renovation of Old Tanks under (Secondary Water Infrastructure) at different locations in different Gram Panchayats in APO Unit Ramshehar, Dharampur and Kandaghat.

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office No. DPO IDP SLN/RenoOldTanks/Works-03 dated 16.01.2023 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No.	Name of GP	Name of Area	Size	Amount in Rs.	Period of Completion
3/RenoTank/ 2022-23	Chhyachi	Hethora	7*4*2.70	876494.00	130 Days
	Chhyachi	Mamla	5*4*4		
	Chhyachi	Mamla	7*4*2.70		

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement on or before 10 February, 2023 alongwith performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan

SANJEEV
KUMAR

Digitally signed by
SANJEEV KUMAR
Date: 2023.02.06
16:29:53 -08'00'

District Project Officer,
Integrated Development Project,
Solan, Distt. Solan (H.P.)



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture
Tank Road, Solan-173212

Phone: 01792-225773, 292173), 01792-225773 (FAX), email- dpoidpsolan@gmail.com

No.DPO-SOLAN-328225-CW-RFQ /DMP/1053

Dated 04/02/2023

From: District Project Officer
Integrated Development Project (IDP)
Solan HP

To :
Shri Kirpal Singh S/o
Shri Shakat Ram Village Shewla,
PO: Jabli Tehsil Kasuali District Solan HP


Subject : Renovation of Old Tanks under (Secondary Water Infrastructure) at different locations in different Gram Panchayats in APO Unit Ramshehar, Dharampur and Kandaghat.

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office No. DPO IDP SLN/RenoOldTanks/Works-04 dated 16.01.2023 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No.	Name of GP	Name of Area	Size	Amount in Rs	Period of Completion
4/RenoTank/ 2022-23	Badlag	Kayal	7*6*1.70	782313.00	130 days
	Badlag	Samanu	6*5*1.70		
	Chandi	Cheota	6*5*1.70		

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement on or before 10 February, 2023 alongwith performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan


District Project Officer,
Integrated Development Project,
Solan, Distt. Solan (H.P.)



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)



For
Source Sustainability And Climate Resilient Rain-fed Agriculture
Tank Road, Solan-173212

Phone: 01792-225773, 292173), 01792-225773 (FAX), email- dpoidpsolan@gmail.com

No.DPO-SOLAN-328225-CW-RFQ /DMP/1054

Dated 04/02/2023

From: District Project Officer
Integrated Development Project (IDP)
Solan HP

To :
Shri Kirpal Singh S/o
Shri Shakat Ram Village Shewla,
PO: Jabli Tehsil Kasuali District Solan HP

Subject : Renovation of Old Tanks under (Secondary Water Infrastructure) at different locations in different Gram Panchayats in APO Unit Ramshehar, Dharampur and Kandaghat.

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office No. DPO IDP SLN/RenoOldTanks/Works-05 dated 16.01.2023 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No.	Name of GP	Name of Area	Size	Amount in Rs.	Period of Completion
5/RenoTank/ 2022-23	Kotbeja	Barag	6*4*1.70	970822.00	130 days
	Kotbeja	Banoi	6*4*1.70		
	Chamo	Karol	7*5*1.70		
	Chamo	Nahol	7*5*1.70		

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement on or before 10 February, 2023 alongwith performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan

SANJEEV
KUMAR
District Project Officer,
Integrated Development Project,
Solan, Distt. Solan (H.P.)

Digitally signed by
SANJEEV KUMAR
Date: 2023.02.06
16:30:20 +0530



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)



For
Source Sustainability And Climate Resilient Rain-fed Agriculture
Tank Road, Solan-173212

Phone: 01792-225773, 292173), 01792-225773 (FAX), email- dpoidpsolan@gmail.com

No.DPO-SOLAN-328225-CW-RFQ /DMP/1055

Dated 04/02/2023

From: District Project Officer
Integrated Development Project (IDP)
Solan HP

To :
Shri Mohinder Singh
S/o Shri Amar Nath Village Chantho
PO Pratha Solan HP

Subject : Renovation of Old Tanks under (Secondary Water Infrastructure) at different locations in different Gram Panchayats in APO Unit Ramshehar, Dharampur and Kandaghat.

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office No. DPO IDP SLN/RenoOldTanks/Works-06 dated 16.01.2023 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No.	Name of GP	Name of Area	Size	Amount in Rs,	Period of Completion
6/RenoTank/ 2022-23	Banasar	Khareen	7*5*1.70	535352.00	130 days
	Naryani	Katal	7*5*1.70		

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement on or before 10 February, 2023 alongwith performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan

Digitally signed by SANJEEV KUMAR
Date: 2023.02.06 16:30:56 -0800

District Project Officer,
Integrated Development Project,
Solan, Distt. Solan (H.P.)



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)



For
Source Sustainability And Climate Resilient Rain-fed Agriculture
Tank Road, Solan-173212

Phone: 01792-225773, 292173), 01792-225773 (FAX), email- dpoidpsolan@gmail.com

No.DPO-SOLAN-328225-CW-RFQ /KGT/1056

Dated 04/02/2023

From: District Project Officer
Integrated Development Project (IDP)
Solan HP

To :
Shri Varun Rohal
S/o Shri Hardev Singh Village Jalel
PO: Shoghi Shimla HP

Subject : Renovation of Old Tanks under (Secondary Water Infrastructure) at different locations in different Gram Panchayats in APO Unit Ramshehar, Dharampur and Kandaghat.

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office No. DPO IDP SLN/RenoOldTanks/Works-08 dated 16.01.2023 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No.	Name of GP	Name of Area	Size	Amount in Rs	Period of Completion
8/RenoTank/ 2022-23	Dhangeel	Dhangeel	6*4*1.70	649610.00	130 days
	Dhangeel	Dhangeel	6*4*1.70		
	Dhangeel	Bagh	7*4.2.70		

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement on or before 10 February, 2023 alongwith performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan

SANJEEV
KUMAR

Digitally signed by
SANJEEV KUMAR
Date: 2023.02.06 16:31:29
+05'00'

District Project Officer,
Integrated Development Project,
Solan, Distt. Solan (H.P.)



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)



For
Source Sustainability And Climate Resilient Rain-fed Agriculture
Tank Road, Solan-173212

Phone: 01792-225773, 292173), 01792-225773 (FAX), email- dpoidpsolan@gmail.com

No.DPO-SOLAN-328225-CW-RFQ /KGT/1057

Dated 04/02/2023

From: District Project Officer
Integrated Development Project (IDP)
Solan HP

To :
Shri Ashish Sharma
S/o Late Shri Gopal Chand
Village Jadhana, PO: Dhari, Tehsil and Distt Shimla

Subject : Renovation of Old Tanks under (Secondary Water Infrastructure) at different locations in different Gram Panchayats in APO Unit Ramshehar, Dharampur and Kandaghat.

Dear Sir,

This is to inform you that your Bid /Quotation in response to the Request for Quotations (RFQ) vide this office No. DPO IDP SLN/RenoOldTanks/Works-09 dated 16.01.2023 for the following Job has been found lowest in rates. The procurement committee has approved the rates which have been accepted by the undersigned for the contract as per the terms and conditions in the NIT.

Job No.	Name of GP	Name of Area	Size	Amount in Rs,	Period of completion
9/RenoTank/ 2022-23	Mahi	Palech	6*5*1.70	716644.00	130 days
	Mahi	Hatho	6*5*1.70		
	Sari	Galana	7*5*1.70		

The above mentioned work is hereby awarded to you for the execution as per terms & conditions specified in the Tender NIT and to the satisfaction of Project Staff (FEQ/APO). Therefore, you are requested to sign the agreement on or before 10 February, 2023 alongwith performance security as mentioned in NIT in the shape of accounts payee Bank Draft or duly pledged fixed deposit receipts in favour of District Project Officer IDP Solan

SANJEEV
KUMAR
District Project Officer,
Integrated Development Project,
Solan, Distt. Solan (H.P.)

Digitally signed by
SANJEEV KUMAR
Date: 2023.02.06
16:32:10 -08'00'