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H.P. Forest Department

INTEGRATED DEVELOPMENT PROJECT (IDP)

For

Source Sustainability And Climate Resilient Rain-fed Agriculture
District Project Officer, IDP Hamirpur (Anoo opposite DC Residence)

Contact No 01972-223011 email-dpohmrl7@gmail.com

Contract title: REQUEST FOR QUOTATIONS (RFQ) FOR IInd YEAR MAINTENANCE
PLANTATION UNDER APO HAMIRPUR&BARSAR FOR THE YEAR

2023-24 .

RFQ No: In-DPO,Hamirpur-368169-CW-RFQ.

Date: 711.07.2023
Applicable Procurement Guidelines/Regulations Date: April,2018

Government of India has received/has applied for/intends to apply for financing from the
World Bank towards the cost of the Integrated Development Project and intends to apply part
of the proceeds of this credit to eligible payments under the contract for which this request for

quotations is issued. District Project Officer(Integrated Dev. Project) Hamirpur invites quotations from the
eligible contractors who have experience for doing similar nature of works_on standard W-5 Proforma
(Schedule of quantity), for execution of following works as tabulated below, as:-

Job No. Particulars Approximate | Period of
Cost as per | Completion
schedule
rates of H.P.

Ft. Deptt. and
estimates
(Rs.)
1/BSR/2023-24 Re-afforestation 800 2nd year Maint of plantation in P-12 182960 45 Days
Khalot c4= 8 Hac, GP Sathwin
'P-14 Raili DPF c2a = 5 Hac GP Bara Gran
PXIRP c2a =6 GP Tippar
DPF 1 Tethu c1b = 4 Hac GP Jhajayani (Total 23 Hac)
2/BSR/2023-24 Re-afforestation 800 2nd year Maint of plantation in P-19 175010 -do-
Kharal DPF) c4c= 10 Hac GP Dhangota
P-19 Kharal c2b (Part-I= 7 Hac GP Dhangota
P-19 Kharal c2b (Part - IT) = 5 Hac Hac GP Dhangota
(Total=22 Hac)
3/BSR/2023-24 Re-atforestation 800 2nd year Maint of plantation in P-19 159100 -do-
Kharal c2c=10 Hac GP Dhangota
P-19 Kharal c2d=10 Hac GP Dhangota
(Total 20 Hac)




4/BSR/2023-24

Re-afforestation 800 2nd year Maint of plantation in P-16
Dhar Sidh c4c (Part-I= 7 Hac GP Kalwal

P-16 Dhar Sidh c4d =10 Hac GP Kalwal

P-16 Dhar Sidh c4c (Part - IT) = 5 Hac GP Kalwal (Total=22 Hac)

175010

-do-

5/BSR/2023-24

Re-afforestation 800 2nd year Maint of plantation in P-31
Khazian DPF c2b & c2c¢ =7 Hac

P-31 Khazian DPF c1b = 2Hac GP Garli, P-8 Samtana c2c
(Part-I) =7 Hac GP Samtana, P-8 Samtana c2c (P-II) = 6 Hac
GP Samtana (Total=22 Hac)

175025

-do-

6/BSR/2023-24

Re-afforestation 800 2nd year Maint of plantation in P-36
Dhar Kangar c2a = 5 Hac GP Jaure Amb
P-36 Dhar Kangar c2b = 10 Hac GP Jaure Amb

P-36 Dhar Kangar c3c = 5 Hac GP Jaure Amb(Total=20Hac)

159090

7/BSR/2023-24

Enrichment Plantation 400 2nd year Maint of plantation in
DPF P-13 Bara c1 = 8 Hac GP Sathwin

DPF P-13 Bara c2 & ¢3) = 10 Hac GP Sathwin

P-12 Khalot c2 = 10 Hac GP Sathwin

P-12 Khalot ¢3 = 8 Hac GP Sathwin (Total=36 Hac)

153140

8/BSR/2023-24

Enrichment Plantation 400 2nd year Maint of plantation in P-
8 Samtana c2c Part - I = 5 Hac GP Samtana

P-8 Samtana c2c Part - I = 6 Hac GP Samtana

DPF II Chatra cla (Part-1) = 5 Hac GP Jhajayani DPF II
Chatra cla (Part-II) = 10 Hac GP Jhajayani (Total=26 Hac)

110600

9/BSR/2023-24

Enrichment Plantation 400 2nd year Maint of plantation in P-
14 Raili cba = 5 Hac GP Jajri

P-14 Raili DPF cla = 10 Hac GP Bara Gran

P-14 Raili DPF c1d = 5 Hac GP Bara Gran

P-14 Raili DPF c2c = 10 Hac GP Bara Gran

DPF c4b = 5 Hac GP Tippar (Total=35 Hac)

148890

10/BSR/2023-24

Enrichment Plantation 400 2nd year Maint of plantation in P-
15 Kalwal c1 = 5 Hac GP Kalwal

P-15 Kalwal ¢2 = 5 Hac GP Kalwal

P-16 Dhar Sidh c4a (P-I) = 7 Hac GP Kalwal

P-16 Dhar Sidh c4a (P-II) = 5 Hac GP Kalwal

P-14 Raili DPF c2a & ¢2b = 10 Hac GP Ghor Dhabiri
(Total=32 Hac)

136120

11/BSR/2023-24

Enrichment Plantation 400 2nd year Maint of plantation in P-
36 Dhar Kangar c4a = 10 hac GP Jaure Amb
P-36 Dhar Kangar c4a = 4 Hac GP Jaure Amb
U-187 Dhar Kangar Neri = 5 Hac GP Jaure Amb
P-31 Khazian DPF c1b = 5 Hac GP Garli
P-31 Khazian c2d & c2c = 7 Hac GP Garli
U-104 Nuhan c1 = 2 Hac GP Jamli
U-104 Nuhan c2 =2 Hac GP Jamli
U-171 Gayota Brahamna = 2 Hac GP Nanawan
U-172 Gayota Rajputan = 2 Hac GP Nanawan
U-173 Biar Kalan = 4 Hac GP Nanawan (Total43 Hac)

182870

12/HMR/2023-24

Enrichment Plantation 400 2nd year Maint of plantation in
DPF Badiyana (P1t400) =2hact) GP Manvi

DPF Badiyana (P1t400) =6 hact GP Manvi

DPF 56 Trilokpur (P1t400)=8 hact GP Garsar (Total 16 Hac)

68000

13/HMR/20

N
[O%]

24

Enrichment Plantation 400 2nd year Maint of plantation in
DPF Trilokpur (P1t400) =3 hact GP Badehar
DPF Trilokpur (P1t400) =5 hact GP Badehar (Total=8 Hac)

34030




o

This Procurement notice includes the following documents® to facilitate preparation
and submission of quotations, criteria for qualification, evaluation, and for award of
contract; and relevant forms to be filled by the bidders. Implementing Agency has not
issued a separate RFQ document for this purchase. The Procurement notice including
the various documents and forms to be filled etc.

1.

ii.
iii.
iv.
V.
Vi.
vii.
viii.
ix.
X.

Layout Drawings of the works;

Structural Details;

Detailed Bill of Quantities, with estimated rates and prices;
Technical Specifications;

Instructions to Bidders;

Qualification Information;

Format for Submission of Quotation;

Criteria for Evaluation and Award of Contract;

Relevant Forms; and

Draft Contract Agreement format which will be used for finalizing the
agreement for this Contract.

The standard quotation/bid form W-5(Schedule of quantity) along with instructions to bidders

(quotation notice) can be obtained/ procured by the bidders at a cost of Rs.100/- per job from this office on any
working day during the office hours w.e.f. 11.07.2023 to 24.07.2023 upto 5.00 PM and each bidder can take
maximum of three W-5 Form.

Quotations, both Technical Part and Financial Part shall be submitted offline on 25.07.2023
on or before 11.00 AM . Any quotation or modifications to quotation received after last date

of quotation submission will not be considered. The ‘Technical Part’ of the Quotations will be
opened offline on 25.07.2023 at 11.30 AM.

Description Date

Date of publication
11.07.2023

EMD: Rs 10,000/- of each Job through
demand

draft from a Nationalized Bank,
drawn in favour of DPO(IDP)
Hamirpur payable at Hamirpur.
The tender document is
non-transferable.

Bid Submission Start Date

11.07.2023

Last Date for Submission of Bid 25.07.2023

Last Date of Physical submission of 25.07.2023
EMD/ cost of tender & technical bids

Date of opening of the Technical Bids 25.07.2023

Date of opening of Financial Bids Will be notified after finalization

of technical scrutiny and intimated
in due course of time.

5 IA to modify the list of documents as required.




If the implementing agency’s office happens to be closed on the date of opening of the
Quotations as specified, the ‘Technical Part’ of the Quotations will be opened on the
next working day at the same time. The Financial Parts of the Quotations shall remain
unopened, until the subsequent opening, following the evaluation of the Technical
Parts of the Quotations.

Other details can be seen in the RFQ document. The implementing agency shall not be
held liable for any delays which are beyond its control.A Bidder requiring any
clarification of the RFQdocument may notify the Implementing agency offline or may
visit the office of the implementing agency at the address given below.

Instructions to Bidders
SECTION - A
Scope of Works

The District Project Officer(IDP) Hamirpur invites quotations for the construction of
works as detailed in the table given below

Brief Description Approximate value Period of
of'the Works of Works (Rs.) Completion
Re-afforestation 800 2nd year Maint of plantation | 182960 45 Days

in P-12 Khalot c4= 8 Hac, GP Sathwin

P-14 Raili DPF c2a = 5 Hac GP Bara Gran
PXIRP c2a =6 GP Tippar

DPF 1 Tethu c1b = 4 Hac GP Jhajayani (Total 23
Hac)

Re-afforestation 800 2nd year Maint of plantation | 175010 -do-
in P-19 Kharal DPF) c4c= 10 Hac GP Dhangota
P-19 Kharal c2b (Part-I= 7 Hac GP Dhangota

P-19 Kharal c2b (Part - II) = 5 Hac Hac GP Dhangota

(Total=22 Hac)
Re-afforestation 800 2nd year Maint of plantation | 159100 -do-
in P-19 Kharal c2c=10 Hac GP Dhangota

P-19 Kharal c2d=10 Hac GP Dhangota
(Total 20 Hac)

Re-afforestation 800 2nd year Maint of plantation | 175010 -do-
in P-16 Dhar Sidh c4c (Part-I= 7 Hac GP Kalwal
P-16 Dhar Sidh c4d = 10 Hac GP Kalwal

P-16 Dhar Sidh c4c (Part - IT) = 5 Hac GP Kalwal
(Total=22 Hac)

Re-afforestation 800 2nd year Maint of plantation | 175025 -do-
in P-31 Khazian DPF c2b & c2c =7 Hac

P-31 Khazian DPF c1b = 2Hac GP Garli, P-8
Samtana c2c (Part-I) =7 Hac GP Samtana, P-8
Samtana c2c (P-II) = 6 Hac GP Samtana (Total=22




Hac)

Re-afforestation 800 2nd year Maint of plantation
in P-36 Dhar Kangar c2a = 5 Hac GP Jaure Amb
P-36 Dhar Kangar c2b = 10 Hac GP Jaure Amb

P-36 Dhar Kangar c3c = 5 Hac GP Jaure
Amb(Total=20Hac)

159090

-do-

Enrichment Plantation 400 2nd year Maint of
plantation in DPF P-13 Bara c1 =8 Hac GP
Sathwin

DPF P-13 Bara c2 & c3) = 10 Hac GP Sathwin
P-12 Khalot c2 = 10 Hac GP Sathwin

P-12 Khalot c3 = 8 Hac GP Sathwin (Total=36
Hac)

153140

-do-

Enrichment Plantation 400 2nd year Maint of
plantation in P-8 Samtana c2c Part - I =5 Hac GP
Samtana

P-8 Samtana c2c Part - II = 6 Hac GP Samtana
DPF II Chatra cla (Part-1) = 5 Hac GP Jhajayani
DPF II Chatra cla (Part-II) = 10 Hac GP Jhajayani
(Total=26 Hac)

110600

-do-

Enrichment Plantation 400 2nd year Maint of
plantation in P-14 Raili cba = 5 Hac GP Jajri
P-14 Raili DPF cla = 10 Hac GP Bara Gran
P-14 Raili DPF c1d = 5 Hac GP Bara Gran
P-14 Raili DPF c2c = 10 Hac GP Bara Gran
DPF c4b = 5 Hac GP Tippar (Total=35 Hac)

148890

_do_

Enrichment Plantation 400 2nd year Maint of
plantation in P-15 Kalwal c1 = 5 Hac GP Kalwal
P-15 Kalwal 2 = 5 Hac GP Kalwal

P-16 Dhar Sidh c4a (P-I) = 7 Hac GP Kalwal
P-16 Dhar Sidh c4a (P-II) = 5 Hac GP Kalwal
P-14 Raili DPF c2a & ¢2b = 10 Hac GP Ghor
Dhabiri (Total=32 Hac)

136120

-do-

Enrichment Plantation 400 2nd year Maint of
plantation in P-36 Dhar Kangar c4a = 10 hac GP Jaure
Amb
P-36 Dhar Kangar c4a = 4 Hac GP Jaure Amb
U-187 Dhar Kangar Neri = 5 Hac GP Jaure Amb
P-31 Khazian DPF c1b = 5 Hac GP Garli
P-31 Khazian c2d & c2c = 7 Hac GP Garli
U-104 Nuhan c1 = 2 Hac GP Jamli
U-104 Nuhan c2 = 2 Hac GP Jamli
U-171 Gayota Brahamna = 2 Hac GP Nanawan
U-172 Gayota Rajputan = 2 Hac GP Nanawan
U-173 Biar Kalan = 4 Hac GP Nanawan (Total43
Hac)

182870

-do-

Enrichment Plantation 400 2nd year Maint of
plantation in DPF Badiyana (P1t400) =2hact) GP
Manvi

DPF Badiyana (PIt400) =6 hact GP Manvi

DPF 56 Trilokpur (P1t400)=8 hact GP Garsar
(Total 16 Hac)

68000

-do-

Enrichment Plantation 400 2nd year Maint of
plantation in DPF Trilokpur (P1t400) =3 hact GP
Badehar

DPF Trilokpur (P1t400) =5 hact GP Badehar
(Total=8 Hac)

34030

-do-




The scope of work is as per the schedule of quantity attached / supplied with the prescribed
W-5, containing schedule of quantities. The details of works is tentative, which may vary
depending on the geographical conditions/terrain of the area; and thus bidder(s) is (are)
advised to visit the site of works, prior to bidding for said work at his own expense, for
obtaining all relevant information that may be necessary for preparing the quotation.

The contractor will be responsible for the safety, health and environmental aspects at work
place or section of the work place for the contract period. He will be responsible for
maintaining the Social distance between labor/worker and provide them the required kit
including Masks, Hand gloves etc. and will abide by the advisory being issued by the Govt.
regarding Novel Corona Virus Disease (COVID-19)

2.1.

2.2.

The successful bidder will be expected to complete the works by the intended
completion date specified above.

Qualification of the bidder

Qualification Information to be provided by the Bidder:The bidder shall provide
information on his qualification which shall include:-

(a) Total monetary value of works executed by him for each year of the last 3
years;

(b) List of works (similar to the works described in Para 1) completed
satisfactorily as a prime contractor during the last 3 years, enclosing
certificates from the respective Employers in support of experience claimed
along with the Employers’ contact numbers;

(c) Report on his financial standing, along with last 3 years’ financial
statements/Profit and Loss Statements; and

(d) Details of any litigation, during the last 3 years in which the bidder is involved,
the parties concerned, and disputed amount or award in each case(Give details
of both completed and pending cases).

Qualification Criteria:to qualify for award of the contract the bidder:-

(a) Should have satisfactorily completed as a prime contractor at least or more
works of similar nature. The value of the work/works should not be less than
80% in the last two years;
[1A should insert value equivalent to 80% of the estimated cost of the Work.]

Eligibility — Conflict of Interest: A Bidder (a) shall not participate in more than one
Quotation; (b) shall not have conflict of interest as defined in the Bank’s Procurement
Regulations/ Guidelines [select one of the two options]; and (c) should not have been (i)
temporarily suspended or debarred by the World Bank Group in compliance with the
Bank’s Anti-Corruption Guidelines and its Sanctions Framework; or (ii) blacklisted or
suspended by Central or any State Government Departments in India.




6.1

6.2

6.3

6.4

Clarifications & Amendments: If the Employer receives any request for clarification
of this RFQ document, it will update its response together with any amendment to this
document, on the notice board for information of all Bidders. Bidders should check on
the notice board, for any amendments to this RFQ document.

QuotationPrices

The quotation shall be for construction of the whole works as described in the Bill of
quantities, drawings and technical specifications. Corrections, if any, in the
quotation shall be carried out by editing the information before offline
submission of quotation.

p) All duties, taxes and other levies payable by the contractor under the contract
shall be included in the total price.

qQ) The rates quoted by the bidder shall be fixed for the duration of the contract
and shall not be subject to adjustment on any account.

r) The rates should be quoted in Indian Rupees only.

S) All the Tools/Equipments for the execution of work will be arranged by the
contractor for which no extra payment can be claimed

t) That, bidder shall bid /quote for each item of work as described in the schedule

of quantities and correction(s) made in the quoted rates in W-5, if any, shall be
made by crossing out, duly attesting the cutting(s) and neatly re-write the
same.

Preparation of Quotations

The bidder is advised to visit the site of works at his own expense and obtain all
information that may be necessary for preparing the quotation.

Each bidder shall submit only one quotation. Bidders shall not contact other Bidders
on matters relating to this quotation.

The quotation shall comprise two Parts, namely the Technical Part and the Financial
Part. Both Parts shall be submitted offline simultaneously.

The Technical Part of Quotation shall comprise the following:

(a) Letter of Quotation — Technical Part as per Format given in Section B;

(b) Authorization: Power of Attorney of signatory of Quotation (Paragraph 1.1 of
Qualification Information);

(c) Annual Turnover: Confirmation showing Annual Turnover in civil
engineering construction works of similar nature in the last three financial
years. [ITB Clause 2.1 (a)];

(d) Qualifications:




6.5

6.6

6.7

6.8

(1) Qualification information and supporting documents relating to similar
nature of works executed and payments received. (ITB Clause 2.1 (b) and
paragraph 1.3 of Qualification Information);

(i) Details of proposed sub-contractors; (Paragraph 1.4 of Qualification
Information); and

(iif) Other details listed in Paragraphs 1.6 and 1.7 of the Qualification
Information Form;

(e) Complete address and contact details of the Bidder having the following
information:

Name of Firm

Address for communication

Telephone No(s): Office

Mobile No.

Facsimile (FAX) No.

Electronic Mail Identification (E-mail ID)

€)) The Technical Part of Quotation shall not include any financial
informationrelated to the Quotation price. Where material financial information
related to the Quotation price is contained in the Technical Part of Quotation,
the Quotation shall be declared non-responsive.

The Financial Part of Quotation shall comprise the following:

(a) Letter of Quotation - Financial Part;
(b) Priced Bill of Quantities: (using the BOQ available with the RFQ document)
wherein the rates shall be entered.

Signing of Quotations: The name and position held by each person signing the
quotation and related documents must be typed or printed below the signature.

Deadline for Submission of Quotations: Quotations must be submitted no later than
the deadline for submission of quotations viz. time 11.00 AM on dated 25.07.2023
(day, month, year. A Bidder may modify its Quotation any number of times, before the
deadline for submission of Quotations.

Validity ofQuotation: Quotation shall remain valid for a period not less than 45 days

after the deadline date specified for submission. The Rate(s) quoted by the successful bidder
in his/her Bid document shall remain valid upto 45 days; and in case, if for any reason the
rates for procurement of works could not be approved before the expiry of the stipulated
period, the above quoted rates shall be deemed to remain valid/ enforced over an extended
period up to the date of approval of the Tenders/Bids invited by this office for the
procurement of same during the next Financial Year if both parties agreed to it.

s

Quotation Submission:

(@) The Letter of Quotation — Technical Part, and Letter of Quotation — Financial
Part shall be filled, signed and scanned copies shall be submitted along with the
PricedBill of Quantities that shall be entered using the Forms available offline,




without any alterations. All blank spaces shall be filled in with the information
requested. Copies of all other documents shall also be submitted.

(b) All documents are required to be signed by the Bidder.

(i)  That, each bidder shall submit only one quotation on standard W-5 proforma, for
each Work/Job.

(j) That, the bidder/contractor shall furnish complete address and all other
information in the relevant space provided in W-5 and shall strike off whichever
is not relevant.

e) That, the Quotations not received on given W-5 proforma, incomplete quotations,
Conditional quotations, quotation received after the last date & time for
submission of quotations and quotations received through Fax or E-mail shall not
be entertained / considered.

f That, those bidder(s) who submit their quotations by post shall have to submit signed
copy of quotation notice, appending his/her signature, in the given box in
Quotation notice, in token of accepting / agreeing to the terms and conditions of
the quotation notice and shall submit/attach the same with the W-5 standard
quotation Proforma(Schedule of Quantity). The bidders or their representatives
who wish to present in the quotation opening process shall sign the office copy
of the quotation notice at the time of opening quotations

g That, the bidder shall seal the quotation in an envelope addressed to the District
Project Officer(IDP) Office Hamirpur(HP) and the outside of the envelope will
also bear the following identification on the top of the envelope:-

Quotation for 2" year maintenance in Plantation areas .

h) Do not open before 11.30 AM on 25.07.2023That in case, the last day of tendering
of quotations happens to be a holiday, the whole process will commence on the
next working day with same time & schedule for which no separate notice or
order shall be issued

j) That, in case of there is overlapping in schedule for submission of quotations on such
deemed date assumed for submission of quotations “on next working day” due to
postponement of the date of submission of quotations invited vide another notice
issued separately, the revised time schedule for submission of quotations shall be
notified to the bidders through the ‘notice’ pasted on the notice board of this
office.

k Bid/Tender documents including required EMD, should reach in this office before
the expiry of the last date and time fixed for submission of Tender /Bids

Opening and Evaluation of Technical Parts of Quotations: The ‘Technical Part’ of
the Quotations will be opened offline on the specified date and time. The Financial
Parts of the Quotations shall remain unopened, until the subsequent opening, following
the evaluation of the Technical Parts of the Quotations.

(m) The Employer shall examine the technical part of the quotation to determine
whether the quotation (a) has been properly signed (Clause 6.6); (b) meets the
eligibility criteria (Clause 3); (c) is substantially responsive to the requirements of




()

(o)

(p)

(h)

the RFQ document; and (d) meets the qualification criteria specified in ITB
Clause 2.

Only Quotations that are both substantially responsive to the RFQ document, and
meet all Qualification Criteria shall qualify for opening of the Financial Parts of
their Quotations at the second offline opening.

Employer shall notify in writing those Bidders who have failed to meet the
Qualification Criteria or whose Quotations were considered non-responsive to the
requirements in the RFQ document, advising them that their Technical Part of
Quotation failed to meet the requirements of the RFQ document; and that their
Financial Part of the Quotation shall not be opened.

Simultaneously Employer shall notify in writing those Bidders whose Technical
Parts of Quotations have been evaluated as substantially responsive and meeting
the Qualification Criteria that their Quotation has been evaluated as substantially
responsive to the RFQ document and that their Financial Part of Quotation will be
opened offline at 11.30 AM on 25.07.2023

Bidders should not submit the financial bids/ format along with Technical part
otherwise bid be termed as invalid/ non-responsive.

(f) That, in case, the day of opening of quotation happens to be a holiday, the whole

process will commence on the next working day with same time & schedule for
which no separate notice or order shall be issued.

(g) That, quotations will be opened in the presence of bidders or their representatives

who choose to attend on the date and time and at the place specified in the letter of
invitation. In case none of the bidders or their representatives present at the time
of opening of quotations the committee will open the quotations at exact time
fixed for the process.

(h) That, quotations with cutting/overwriting in quoted rates shall not be accepted.

However, quotations with cutting/overwriting, duly attested by the bidder(s)
before submission / tendering of quotation into tender box, shall be considered by
the purchaser.

(i) That, the Employer / purchaser will evaluate and compare the quotations

determined to be substantially responsive i.e. which (a)-are duly signed; (b)-
conform to other terms and conditions of the Quotation.

() That, the Quotations would be evaluated for all the items together.
(k) That, the Employer (Chairman/committee) will evaluate and compare the

quotations determined to be substantially responsive keeping in view the criteria
as specified in clause 5 & 6 above.

Opening and Evaluation of Financial Parts of Quotations: The ‘Financial Part’ of
the Quotations will be opened offline on the specified date and time.

)

The Employer shall examine and confirm that Letter of Quotation — Financial Part
and Priced Bill of Quantities are in accordance with the requirements specified in



10.

10.1

10.2

W)

(%)
)

(2)

(aa)

the RFQ document. If any of these documents or information is missing, the offer
shall be rejected.

During the evaluation of Financial Parts of Quotation, the substantial
responsiveness of the Quotations will be further determined with respect to those
RFQ conditions that were not examined in evaluation of Technical Parts of
Quotations.

That, in case of tie on quoted rates among bidders, work order shall be awarded to
the bidder have sufficient / more experience of similar nature of work.

That the quotation / bid security deposited by the unsuccessful bidder shall be
returned / refunded to them after the evaluation of bids / quotation is
over/complete

After completion of the ‘opening and evaluation’ process, the EMD of all other
unsuccessful bidder shall be returned to them under proper receipt on the
Register. Whereas, the EMD of the successful bidder(s) shall be converted in to
‘Performance Security’ or shall be retained by this office until the required
Performance Security as laid down in the following clauses, is deposited by the
successful bidder in the desired manner.

That, information relating to evaluation of quotations and recommendations for
the award of contract shall not be disclosed to bidders or any other persons not
officially concerned with the process until the award to the successful bidder is
announced.

(bb) That submission of false information(s) and/or document(s) shall
automatically lead to forfeiture of security/earnest money to the Govt. and
disqualification of such bidders without prejudice to criminal proceedings against
the bidder/contractor

Award of contract

The Employer will award the contract to the bidder whose quotation has been
determined to be substantially responsive and who has offered the lowest evaluated
quotation price and who meets the specified qualification criteria.

Notwithstanding the above, the Employer reserves the right to accept or reject any
quotations and to cancel the bidding process and reject all quotations at any time prior
to the award of contract.

The bidder whose quotation is accepted will be notified of the award of contract by the
Employer prior to expiration of the quotation validity period.
a. That, the evaluation of bids /quotations is over, the successful bidder(s) whose
quotation(s) have been determined to be substantially responsive and who has offered
the lowest evaluated quoted price and meets the specified qualification criteria, shall
be conveyed the acceptance of his/her bid by the Employer .
b. That, the bidder whose bid is accepted will be notified for the award of contract by
the Employer prior to expiry of the quotation validity period.
c. That the successful bidder(s) / contractors shall have to sign an agreement within 7
days of acceptance of offer letter. The contractor / bidders shall have to complete the




work within the specified / allowed period in writing and within agreed costs and

nothing extra shall be payable on account of escalation of cost in material, labour etc.
in the course of time, which may be due to unforeseen reasons.

d. That, the successful bidder(s) shall be notified of award of work shall have to
deposit required performance security as per table below in the shape of
Draft/TDR/FDR pledged in favour of District Project Officer (IDP) at the time of
signing the agreement.

Value of the contract Amount of the Amount of the

Earnest Performance
Money Security

Up to Rs. 5.00 lakh. Rs.10,000/- Rs.15,000/-

Exceeds Rs. 5.00 lakh & up to Rs. 10.00 | Rs.15,000/- Rs.30,000/-

lakh

Exceeds Rs. 10.00 lakh & up to Rs. 20.00 | Rs.30,000/- Rs.60,000/-

lakh

Exceeds Rs. 20.00 lakh & up to Rs. 50.00 | Rs.60,000/- Rs.2,50,000/-

lakh

Above Rs. 50.00 lakh Rs.5,00,000/- Rs.10,00,000/-

e. That the bid security of the successful bidder is already with employer and the
same may be converted into performance security.

f. That, The contractor shall have to start the awarded work within the seven days of
award of work to him/them and shall have to complete the same within the stipulated
period. And in case, the work is not started within stipulated period, the award of
work is liable to be cancelled and security may be forfeited.

g. That, the Contractor / bidder shall have to execute and complete the work under the
supervision and technical guidance of project staff of the concerned
Hamirpur/Barsar Unit. The work has to be completed within days of award of
work.

h. In case the work is stopped /left in between, because of any region / circumstances
no claim for the partial work will be accepted

i. That, for insuring quality and specifications, besides carrying out the regular
inspections by the project officer/officials, it shall be the responsibility of the
contractor to document the execution of works in the desired manner as provided in
the schedule of quantity and also, get the work inspected from competent authority of
the project, by giving intimation in the writing to the concerned APO or this office at
least 3 days in advance, for carrying out the mandatory inspections, on
achieving/during the different stages of execution of work.

J- That, in case mandatory inspection as laid down vide condition (10.2-i.) above, has
not been got conducted/done by the contractor from the APO’s concerned or other
authorized officials of the project, the contractor shall not be eligible to seek the
payment of the work done.




k. That the Income Tax / GST as applicable will be deducted from the total amount of
the contract/ work.
I. That, under normal circumstance, no extension in working period will be granted
and the decision of the Employer in this regard shall be final.
m. Since the work is seasonal/time bound nature and If the contractor fails to
complete the work within stipulated time and delays the execution work beyond
stipulated period, a penalty / liquidated damages @0.05% per day, of the total
bid/quoted amount, will be imposed for such delay and will be deducted from the
payment of the contractor. However, in case delay in completion of allotted work
exceeds 30 days, Employer shall be authorized to penalize the contractor up to 10%
of the total cost of the allotted work. In case, the amount of recovery exceeds the
dues of the bidder, we shall have the right to effect the recovery of the remaining
outstanding amount from the contractor by way of recovery of Revenue arrears or
through other available means as per law of the land.
n. That, the employer shall be authorized to cancel the award of work and forfeit the
performance security to the Govt. under following circumstances:-
i) That, the contractor fails to start the work within stipulated period.
ii) That, undue delay is being caused in execution of the awarded work due to slow
pace of work.
iii) That, the contractor abandon the work at any stage.
o. That, If the contractor delays the start of work beyond the stipulated period or
abandons the work in between or project is convinced that due to undue slow pace of
work, contractor will not be able to complete the work within a stipulated period, the
project staff will take over the execution of this work and complete the remaining
work at the risk and cost of the contractor.
p. That, no advance payment will be made to the bidder/contractor and payment shall
be made only for the work executed of different stages by the contractor as per the
detail bill prepared after measurement of the work done by the authorized official of
the project on spot and on fulfillment of all other terms and conditions of the
quotation notice/award of work and its execution/completion to the satisfaction of the
project,
q. The contractor/bidder shall bear /pay all the applicable taxes and other charges as
applicable from time to time.
r. Tendering authority reserve the right to execute any part of work or whole work
mentioned in tender and the contractor shall not have any right to object to it.
t. No advance payment will be made to the contractor. However, Contractor shall be
paid 80% of the work done amount on running bills and 20% amount shall be paid
after successful completion of the awarded work
u. That submission of false information(s) and/or document(s) shall automatically
lead to forfeiture of security/earnest money to the Govt. and cancellation of contract
of such bidder without prejudice to criminal proceedings against the
bidder/contractor

11. Performance Security
Within 15 days of receiving letter of acceptance, the successful bidder shall deliver to
the District Project Officer(IDP) Hamirpur(HP) the performance security (either a or
a bank draft in favour of the Employer) for an amount equivalent of as per clause 10.2




13.

d of the contract price. The Performance Security shall be valid till the expiry of the
period of maintenance of the work, specified in Clause 12.Failure of the successful
Bidder to furnish performance security and to sign the agreement within the period
stipulated shall constitute sufficient grounds for annulment of award and debarring
the bidder from participation in bidding for works by the Employer for a period of
one year,in which case the Employer may make the award to the next lowest
evaluated bidder or seek quotations afresh.

Period of Maintenance:

The “Period of Maintenance” for the work is six months from the date of taking over
possession or one full monsoon season whichever occurs later. During the period of
maintenance, the contractor will be responsible for rectifying any defects in
construction free of cost to the Employer. Or The contractor will be responsible for
rectifying any defects noticed free of cost, within 20 days of the date of intimation of
such defect by us. Any defects can be pointed after completion of 1* rainy season
(upto 15" September) or six months from the date of completion of work whichever
is later

Supply of all construction materials including cement and steel as per the
specifications (ISI certification marked goods wherever available) shall be the
responsibility of thecontractor.

Miscellaneous:

18.

a. The contractor / bidder will pay the minimum wages to the laborers and shall be
bound to abide by/comply all other provisions of the labor laws, applicable in this
regard and as may be notified by the GOI/GHP from time to time.

b. laborc. Notwithstanding the above, the Employer reserves the right to accept or
reject any quotations and to cancel the bidding process and reject all quotations at any
time prior to the award of contract without assigning any reasons.

d. -Grievances and redressal committee for contractor’s work wille All legal disputes,
if any, arising out of this Bid Notice for purchase/procurement of Works, will be
settled within the jurisdiction of the Judicial Court(s) at Hamirpur

f. The contractor shall be responsible for any loss or damage caused directly or
indirectly, to the property of the project, and shall be bound to pay for such
loss/damage.

g. In case of breach of any condition of the Tender Notice for which no specific
provisions have been made in this notice, a penalty not exceeding Rs.5000/- may be
imposed for every such breach. However before imposing such penalty, the
Contractor will be given an opportunity for explaining his position. The decision of
the wundersigned in this regard will be final and thereafter, no
correspondence/objection will entertained.

h. The forfeiture of performance security for breach of ‘Terms and conditions’, or
non completion or not starting execution of allotted work within stipulated period,
shall not prejudice any other just and proper action against the Contractor.

Environmental and Social Guidelines : Environmental and Social Guidelines are
placed at Annexure-4 attached.



Read over and accepted.
Signature of the Bidder

(Purchaser)

/

District Project Officer,
Integrated Development Project,
Hamirpur, Distt. Hamirpur (H.P.)
Contact No. 09172-223011.
Email:dpohmrl7@gmail.com

Endst.No. S8 — 332 Dated, | /97 /D023

Copy is forwarded to:-

Chief Project Director(IDP) Solan for information.

All APOs of this Division for favour of information and further n/action.
Account Branch of this office for information.

Notice Board.

Project Web site: www.hpidp.org. o

Do W

District Project Officer,
Integrated Development Project,
Hamirpur, Distt. Hamirpur (H.P.)




Letter of Quotation—Technical Part

The Bidder must prepare the Letter of Quotation on stationery with its letterhead clearly showing the Bidder's
complete name and address. The italicized text is for Bidder's guidance in preparing these forms and shall be
deleted from the final products.

s Dlseut ol o, ok the S OTIaRE s bt o s s § s 195 st
TEE) IO s s v e b 5 5 [insert identification]

To: The District Project Officer,
HP IDP Hamirpur
District Hamirpur (H.P)

Subject v CONSHUCLION, OF . o aromsuw s mmss sy s s s
Reference s Letter Nowiieeee dated..........coovnee.. (011 1 AR
Sir,

1. We. the undersigned. hereby submit our Quotation in two parts. namely:

(a) Technical Part; and
(b) Financial Part

2. In submitting our Quotation, we make the following declarations:

(a) No reservations: We have examined and have no reservations to the RFQ document;

(b) Conformity: We offer to execute the subject work in conformity with the RFQ document and in
accordance with the Period of Completion specified in Section A.;

(c) Quotation Validity Period: Our Quotation shall be valid for the period of days, from the deadline
fixed for the Quotation submission;

(d) Eligibility: We meet the eligibility requirements and have no conflict of interest, we are not
participating in more than one quotation in this bidding process. and we have not been temporarily
suspended or debarred by the World Bank or blacklisted or suspended the Central or any State
Government:

(¢) Fraud and Corruption: We hereby certify that we have taken steps to ensure that no person acting
for us or on our behalf will engage in any type of corrupt, fraudulent, collusive, coercive, or
obstructive practices; and we will strictly observe the laws against fraud and corruption in force in
India namely, “Prevention of Corruption Act 1988.”

Yours faithfully,

Authorized Signature : Date:

Name & Title of Signatory

In the capacity of [insert legal capacity of person signing the Letier of Quotation]
Name of Bidder

Address
Dated on day of ; [insert date of signing]
i To be filled in by the Employer before issue of the Letter of Invitation.

ok To be filled in by the Bidder, together with his particulars and date of submission at the bottom

of this Form.



Letter of Quotation—Financial Part

The Bidder must prepare the Letter of Quotation on stationery with its letterhead clearly showing the
Bidder's complete name and address. The italicized text is for Bidder's guidance in preparing these forms
and shall be deleted from the final products.

The District Project Officer.

HP IDP Hamirpur

District Hamirpur (H.P)
Subject: Construction of.

Sir.

I. We. the undersigned. hereby submit the second part of our Quotation, the Financial Part including the
Quotation Price and Bill of Quantities. In submitting our Financial Part we make the following
additional declarations:

(a) Validity: Our Quotation shall be valid for the period of days from the deadline fixed for the
Quotation submission;

(b) Quotation Price: The total price of our Quotation including any unconditional discounts. offered in
accordance with the Conditions of Contract is above / below the estimated rates, i.e.. for a total Contract

Price of —
R %% [in figures]
Rs. [in words];

(c) Commissions, gratuities and fees: We have paid, or will pay the following commissions. gratuities.
or fees with respect to the Bidding process or execution of the Contract: [insert complete name of
each Recipient, its full address, the reason for which each commission or gratuity was paid and the
amount and currency of each such commission or gr atuzly If none has been paid or is to be paid,
indicate “none.’'] :

Yours faithfully.
Authorized Signature

Name & Title of Signatory

In the capacity of [insert legal capacity ofpei son signing the Leller 0f01101a11017]

Name of Bidder :

Address _

Dated on day of \ [insert date of signing]

To be filled in by the Employer before issue of the Letter of Invitation. .

e To be filled in by the Bidder, together with his particulars and date of submission at the bottom
of this Form.
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16.

Annexure -4
Environmental and Social Guidelines

To address immediate soil erosion risk arising from construction, soil conservation measures
(embankments, retaining structures, etc.) around the planned area will need to be conducted.
Plastic waste should not be burned.

Construction waste should be disposed properly, away from the site, or at a collection centre.
Construction waste may also be re-purposed.

While conducting construction work on drainage lines, stones shall not be removed from water
channels, and will be sourced from appropriate places.

Original stream/ channel beds should not be disturbed.

While renovating bauris or wells. proper care will need to be taken to ensure original sources of
water are not disturbed. .

Fencing of water impounding structures close to habitation is mandatory.

While constructing primary water harvesting structures, stairs, ramps, or any other feasible
measures for animals to easily access water will need to be provided.

In perennial streams with fish or other aquatic species, care should be taken to ensure drainage line
treatment structures include measures to allow free movement of aquatic life.

Structures being built under IDP will need to factor in natural hazards and extreme weather events
e s : i ,

When construction activities require movement of heavy vehicles and equipment, proper work
safety measures for workers and people of the community should be followed — appropriate signs
(falling rocks. construction ahead. etc.). personal safety equipment for workers (hard hats, etc.)
should be provided.

. Use of child (the Child Labour Act. 1986 identifies the child as an individual that has not completed

14 years if age). bonded. and forced labour is prohibited. However, the age of employment for the
project is 18 years, and if any contractor employs a person under the age of 18 years. the contract
will be terminated.

. Contractors are expected to promote the use of local labour.
. It is the duty of the contractor to pay equal remuneration to men and women for same work or work

of a similar nature.

. To avoid work related accidents and injuries, the contractor will:

a. Periodically train working staff on workplace safety.
b. Provide protective masks. helmets, overalls and safety shoes, and safety goggles. as
appropriate.
Provide workers in high noise areas with earplugs or equipment to prevent auditory damage.
Ensure availability of a first aid box.
Provide employees with access to toilets and potable water.
Properly dispose of solid waste that is not being repurposed, at designated permitted sites
allocated by local authorities and cleaning funds and attach the receipt of waste from the
relevant landfill authority.
g. Carry out all procedures to prevent leakage of generator oil into the site.

h. Ensure that the head of the well is covered tightly.

i.  Provide secondary tank for oil and grease to avoid spills.

J. Provide ongoing health and safety supervision of worksites through use of relevant

. personnel.

Further to enforcing the compliance of environmental management, contractors will be responsible
and liable for safety of site equipment. labourers and daily workers attending to the construction
site. and safety of citizens for each work site, as mandatory measures.

mo a0

It is mandatory for contractors to undergo training on labour management, applicable legal

frameworks while handling labourers, and environmental and social safeguards.




18. In case traditional water harvesting structures (traditional community tanks. khatris, kuhals. etc.)
are being renovated/ rejuvenated. or construction is taking place at or near sites of cultural
significance (temples. site of religious significance, etc.) following activities need to be conducted:

a. Contractors must undergo mandatory training on how to deal with sites that have cultural
significance and ensure there is supervision from their side for the management of such sites.

b. All traditional sites or physical cultural resources (PCR) are to be restored to their original
shape after constructions (before picture are required to be taken to ensure that the site is not
disturbed after the intervention).

¢. Identification of most appropriate time to undertake construction to minimise disturbance.
e.g. avoid any special prayers / festivals for constructing in the vicinity of the PCR or on its
access route.
Avoid keep power backup systems such as generators near the PCR.

¢. Identify appropriate sits for waste storage and disposal of any waste generated by
construction/ renovation/ rejuvenation.

f. Identify appropriate sites for material storage.

19. Contractors are also required to be cognizant of any chance finds. The following chance find
procedures are to be followed in case any artefacts or sites of cultural heritage are discovered by
chance while undertaking excavation during construction activities. The steps in case of chance
finds to be followed are:

a. Immediately intimate project staff, who will begin the necessary chain of communication.

b. Stop all work and cordon off area and do not allow anybody access to the area, unless cleared
by the District Magistrate or Commissioner as the case might be and the Archaeological
Department.



