REQUEST FOR QUOTATIONS
Procurement of Works under RFQ/Shopping Procedures

Procurement Notice
(Single-Envelope with Offline Procurement Bidding Process)

Q92

Project: DISTRICT PROJECT OFFICER, IDP UNA

Contract title: RFQ FOR THE CONSTRUCTION OF ROOF RAIN WATER
HARVESTING STRUCTURE (Community)in Cluster I and II under
APO, IDP, Thanakalan

RFQ (STEP REF No) : IN-DPO, UNA-361293-CW-RFQ

Date: 17.10.2023
Applicable Procurement Guidelines/Regulations Date: April, 2018

Bulid l‘?/[oj 2e21

1. Government of India has received/has applied for/intends to apply for financing from the
World Bank towards the cost of the Project and intends to apply part of the proceeds of
this credit to eligible payments under the contract for which this request for quotations is
issued. The District Project Officer, Integrated Development Project, Una, HP invites
quotations offline from eligible bidders on standard W-5 Proforma (Schedule of Quantity)
for execution of the following works as tabulated below:-

Sr.
No.

Job No.

Brief Description of the

Works

Approximate value of
Works (Rs.)

Period of
Completion

W/RRWHS/Thk/83/2023-
24

Construction of Community
Roof Rain Water Harvesting
Structure in land of
Bakhtawer Singh S/o Sh,
Ram Dass etc. Khasra
No.1025 Ward No. 2 at
village kamoon in GP
Changer C-I

343200/-

W/RRWHS/Thk/84/2023-
24

Construction of Community
Roof Rain Water Harvesting
Structure in land of Roshan
Lal S/o Sh. Jagat Ram etc.
Khasra No.969 Ward No. 2
at village kamoon in GP
Changer C-1

343200/-

W/RRWHS/Thk/85/2023-
24

Construction of Community
Roof Rain Water Harvesting
Structure in land of
Sukhdev Singh S/o Sh.
Milkhi Ram etc. Khasra
No.421 Ward No. 2 at
village kamoon in GP
Changer C-I

343200/~

45  Days
From the
execution
of Contract
Agreement




W/RRWHS/Thk/86/2023-
24

Construction of Community
Roof Rain Water Harvesting
Structure in land of
Davinder Banyal S/o Sh.
Narender Singh etc, Khasra
No.1612/496 Ward No. 6 in
GP Chowki C-I

343200/-

W/RRWHS/Thk/87/2023-
24

Construction of Community
Roof Rain Water Harvesting
Structure in land of Rakesh
Kumar S/o Sh. Pirthi Chand
etc. Khasra No 663 Ward
No. 4 at village Bahi in GP
Kharyalta C-1

343200/-

W/RRWHS/Thk/88/2023-
24

Construction of Community
Roof Rain Water Harvesting
Structure in land of Malkiat
Singh S/o0 Sh. Ram Rakha
etc. Khasra No.2492 Ward
No. 7 in GP Schari C-I

343200/-

-1

W/RRWHS/Thk/89/2023-
24

Construction of Community
Roof Rain Water Harvesting
Structure in land of Balbir
Singh S/o Sh. Ram Chand
etc. Khasra No.1029,
Khewat No. 148 Ward No. 1
at village Chouli in GP
Chouli, C-II

343200/-

W/RRWHS/Thk/90/2023-
24

Construction of Community
Roof Rain Water Harvesting
Structure in land of
Subhash Chand S/o Sh. Lal
Chand etc. Khasra No,924,
Khewat No. 110 Ward No. 1
at village Chouli in GP
Chouli, C-I1

343200/-

W/RRWHS/Thk/91/2023-
24 '

Construction of Community
Roof Rain Water Harvesting
Structure in land of Ashok
Kumar S/0 Sh. Balwant
Singh etc. Khasra No.1112,
Khewat No. 71 Ward No. 1
at village Behlan in GP
Takoli C-IT

343200/~

10

W/RRWHS/Thk/92/2023-
24

Construction of Community
Roof Rain Water Harvesting
Structure in land of Pankaj
Ranout S/o Sh.Surinder
Kumar etc. Khasra No.1072
Ward No. 1 at village Takoli
in GP Takoli C-II

343200/~

11

W/RRWHS/Thk/93/2023-

Construction of Community

343200/-




24

Roof Rain Water Harvesting
Structure in land of
Sarishtha Ranout W/o
Sh.Kishori Lal etc. Khasra
No.1626 Ward No. 5 at
village Takoli in GP Takol;
C-II

12

W/RRWHS/Thk/94/2023-
24

Construction of Community
Roof Rain Water Harvesting
Structure in land of
Harbans Lal S/o Sh. Shivu
etc. Khasra No.243 Ward
No.3 at village Tihra Khas
in GP Tihra C-II

343200/-

13

W/RRWHS/Thk/95/2023-
24

Construction of Community
Roof Rain Water Harvesting
Structure in land of Gulam
Deen S/o Sh. Umardeen etc,
Khasra No 415/428 Ward
No. 4 at village Behrad in
GP Piploo C-I1

343200/-

14

W/RRWHS/Thk/96/2023-
24

Construction of Community
Roof Rain Water Harvesting
Structure in land of
Mahinder Singh S/o Sh.
Deep Ram ete, Khasra No
492 Ward No. 2 at village
Dolu_in GP Sihana C-II

343200/-

15

W/RRWHS/Thk/97/2023-
24

Construction of Community
Roof Rain Water Harvesting
Structure in land of
Dharma Chand S/o Sh.
Bhagat Ram etc, Khasra
No.21 Ward No.3 at village
Jandana in GP Sihana C-II

343200/~

16

W/RRWHS/Thk/98/2023-
24

Construction of Community
Roof Rain Water Harvesting
Structure in land of Dhyan
Singh S/o Sh. Ruldu Ram
ete. Khasra No 106 Ward
No.3 at village Matoh in GP
Sihana C-TI

343200/-

17

W/RRWHS/Thk/99/2023-
24

Construction of Community
Roof Rain Water Harvesting
Structure in land of Ram
Kishan S/o Sh. Lal Chand
etc. Khasra No 97 Ward
No.2 at village Jagat Khana
in GP Changar C-I

343200/-

18

W/RRWHS/Thi/100/2023
24

Construction of Community
Roof Rain Water Harvesting
Structure in land of Rajesh

343200/-




Rana S/o Sh. Balwant Singh.
Khasra No 2246/254 Ward
No.1 at village Nand Gran in
GP Sohari C-1

19

W/RRWHS/Thk/101/2023
-24

Construction of Community
Roof Rain Water Harvesting
Structure in land of Sukh
Ram S/o Sh. Parkash Chand
etc. Khasra No 930 Ward
No.5 at village Tihra in GP
Tihra C-11

343200/-

20

W/RRWHS/Thk/102/2023
.24

Construction of Community
Roof Rain Water Harvesting
Structure in land of Sh.
Khushi Ram S/o Sh. Mottu
Ram etc. Khasra No 307
Ward No.5 at village Boul in
GP Moh Maniyar C-I

343200/-

21

W/RRWHS/Thk/103/2023
-24

Construction of Community
Roof Rain Water Harvesting
Structure in land of Sh.
Rattan Chand S/o Sh. Bhuri
Singh etc. Khasra No 978-
979 Ward No.5 at village
Jalkheda in GP Sohari C-I

338200-

22

W/RRWHS/Thk/104/2023
-24

Construction of Community
Roof Rain Water Harvesting
Structure in land of Sh.
Mukesh Kumar S/o Sh,
Khusi Ram etc, Khasra No
463 Ward No.5 at village
Rounkhar in GP Kharyalta
C-1

338200-

This Procurement notice includes the following documents to facilitate preparation and
submission of quotations, criteria for qualification, evaluation, and for award of contract;
and relevant forms to be filled by the bidders. Implementing Agency has not issued a
separate RFQ document for this purchase. The Procurement notice including the various

documents and forms to be filled etc..
i, Layout Drawings of the works;

1l
iil.
iv.
V.
vi,
vii.
viii.
ix.
X.

Structural Details;

Detailed Bill of Quantities, with estimated rates and prices;
Technical Specifications;

Instructions to Bidders;

Qualification Information;
Format for Submission of Quotation;
Criteria for Evaluation and Award of Contract;

Relevant Forms; and

Draft Contract Agreement format which will be used for finalizing the agreement

for this Contract.




"

Quotations, both Technical Part and Financial Part shall be submitted offline on
31.10.2023 on or beforel1:00 AM. Any quotation or modifications to quotation received
after last date of quotation submission will not be considered. The “Technical Part’ of the
Quotations will be opened offline on 31.10.2023 at 11:30 AM.

Description Date 17.10.2023
Date of publication
17.10.2023
EMD:
SR. | Job No EST. |EMD
NO. COST
1 | WRRWHS/Thk/83/2023- | 3432007 10000/-
24
2 | W/RRWHS/Thk/84/2023- 3432007 16000/-
24
3 | W/RRWHS/Thk/85/2023- | 3432007 10000/-
24
4 W/RRWHS/Thk/86/2023- 343200/ | 10000/-
24
5 | WRRWHS/Thk/87/2023- 343200/~ | 10000/-
24
Rs 10000/- (Rupees TEN
O | g R WHSIONER023 saza00 T T0000/- || pize 00k only Yof each job
7 | WIRRWHS/Thk/89/2023- | 343200~ | 10000/ | | through demand .
24 draft from a Nationalized Bank,
8 | WRRWHS/Thk/90/2023- | 343200 10000/- | | drawn in favour of DPO IDP UNA
24 HP payable at UNA. The tender
7| e WHSTRSEOE: 343200 | TO000F | | g mmsntie oo L Lender
24
10 W/RRWHS/Thk/92/2023- 343200/ | 10000/
24
11 W/RRWHS/Thk/93/2023- 343200/~ { 10000/-
24
12 W/RRWHS/Thk/94/2023- 343200/~ | 10000/-
24
13 | WRRWHS/Thk/95/2023- | 343200 10000/-
24
14 | W/RRWHS/Thk/96/2023- | 323200, 10000/-
24
15 | W/RRWHS/Thk/97/2023- 343200/- { 10000/-
24
16 | W/RRWHS/ThK/98/2023- | 333200/ | 10000/-
24
17 | WRRWHS/Thk/99/2023- 343200/ | 10000/~
24
18 | W/RRWHS/Thk/100/2023- 343200/~ | 10000/-
24
19 W/RRWHS/Thk/101/2023- 343200/~ | 10000/-
24
20 | W/RRWHS/Thk/102/2023- 343200/~ | 10000/-
24
21 W/RRWHS/Thk/103/2023- 338200/- | 10000/~
24
22 W/RRWHS/Thk/104/2023- 338200/ | 10000/-
24




Bid Submission Start Date

Last Date for Su_bmission of Bid
Last Date of Physical submission of EMD
Cost of tender W-5 Form & technical bids

| Date of opening of the Technical Bids

Date of opening of Financial Bids

17.10.2023

Will be notified after finalization

of technical scrutiny and intimated
in due course of time,
10 due course of time,

unopened, until the subsequent opening, following the evaluation of the Technica] Parts of
the Quotations.

E-Challan GoHP payable under Receipt Head 0406 Forestry and Wildlife -01-800-18-other
miscellaneous receipts under DDO Code 0984 District Project Officer IDP, Una and
Treasury Code UNA0O. The Standard W-5 Proforma can be obtained from the office of
DPO IDP Una on submitting E-Challan on any working day w.e.f, 17.10.2023 at 10.00
hours to 30.10.2023 up to 17:00 Hours.

o
Mounish Parwari, HPFS
District Project Officer,
Integrated Development Project

[g_aa Distt, Una, HP, o




Scope of Works
The District Project Officer, IDP, Una (Employer) invites quotations for the construction
of works as detailed in the table given below

Instructions to Bidders
SECTION - A

Sr.
No.

Job No.

Brief Description of the Works

Approximate
value of
Works (Rs.)

Period of
Completion

W/RRWHS/Thk
/83/2023-24

Construction of Community Roof Rain
Water Harvesting Structure in land of
Bakhtawer Singh S/o Sh. Ram Dass
etc. Khasra No.1025 Ward No. 2 at
village kamoon in GP Changer C-1

343200/-

W/RRWHS/Thk
/84/2023-24

Construction of Community Roof Rain
Water Harvesting Structure in land of
Roshan Lal S/o Sh. Jagat Ram etc.
Khasra No.969 Ward No. 2 at village
kamoon in GP Changer C-I

343200/-

W/RRWHS/Thk
/85/2023-24

Construction of Community Roof Rain
Water Harvesting Structure in land of
Sukhdev Singh S/o Sh. Milkhi Ram
etc. Khasra No.42]1 Ward No. 2 at
village kamoon in GP Changer C-I

343200/-

W/RRWHS/Thk
/86/2023-24

Construction of Community Roof Rain
Water Harvesting Structure in land of
Davinder Banyal S/o Sh. Narender
Singh etc. Khasra No.1612/496 Ward
No. 6 in GP Chowki C-I

343200/-

W/RRWHS/Thk
/87/2023-24

Construction of Community Roof Rain
Water Harvesting Structure in land of
Rakesh Kumar S/o0 Sh. Pirthi Chand
etc. Khasra No 663 Ward No. 4 at
village Bahi in GP Kharyalta C-1

343200/~

W/RRWHS/Thk
/88/2023-24

Construction of Community Roof Rain
Water Harvesting Structure in land of
Malkiat Singh S/0 Sh, Ram Rakha etc.
Khasra No.2492 Ward No. 7 in GP
Sohari C-1

343200/-

W/RRWHS/Thk
/89/2023-24

Construction of Community Roof Rain
Water Harvesting Structure in land of
Balbir Singh S/o Sh. Ram Chand etc,
Khasra No.1029, Khewat No. 148
Ward No. 1 at village Chouli in GP
Chouli, C-II

343200/-

W/RRWHS/Thk
/90/2023-24

Construction of Community Roof Rain
Water Harvesting Structure in land of
Subhash Chand S/o Sh. Lal Chand etc.
Khasra No.924, Khewat No. 110 Ward

343200/~

45 Days From
the execution of
Contract
Agreement




/91/2023-24

/92/2023-24

W/RRWHS/Thk
/93/2023-24

W/RRWHS/Thk
794/2023-24

W/RRWHS/Thk
/95/2023-24

W/RRWHS/Thk
796/2023-24

W/RRWHS/Thk
/97/2023-24

W/RRWHS/Thk
798/2023-24

W/RRWHS/Thk
/99/2023-24

W/RRWHS/Thk

Ashok Kumar S/o Sh. Balwant Singh
etc. Khasra No.1] 12, Khewat No, 71

Ward No. 1 at village Behlan in GPp
Takoli C-11

Pankaj Ranout S/o Sh.Surinder Kumar
etc, Khasra No,1072 Ward No. 1 at
village Takoli in Gp Takoli C-11

Construction of Community Roof Rain
Water Harvesting Structure in land of
Sarishtha Ranoyt W/o Sh.Kishorj La]
etc. Khasra No.1626 Ward No. 5 at
village Takoli in Gp Takoli C-1I1
Construction of Community Roof Raig
Water Harvesting Structyre in land of
Harbans Lal S/ sh. Shivu ete. Khasra
No0.243 Ward No.3 at village Tihra
Khas in GP Tilra C-II

Construction of Community Roof Rain
Water Harvesting Structure in land of
Gulam Deen S/o Sh. Umardeen etc,
Khasra No 415/428 Ward No. 4 at
village Behrad in GP Piploo C-I1
Construction of Community Roof Rain
Water Harvesting Structure in land of
Mahinder Singh S/o S Deep Ram etc.
Khasra No 492 Ward No. 2 at village
Dolu in GP Sihana C-I1

Construction of Community Roof Raip
Water Harvesting Structure in land of

mmunity Roof Rain

gat Khana in GP Chan ar C-]

No. 1 at village Chouli in Gp Chouli, _
-1
Construction of Community Roof Raig

k 343200/-
Water Harvesting Structure in land of
Construction of C

ommunity Roof Rain 343200/-
Water Harvesting Structyure in land of

343200/-

343200/-
343200/-

343200/-

343200/~
Dharma Chand $/o Sh, Bhagat Ram
ete. Khasra No.21 Ward No.3 at
village Jandana in GP Sihana C-I]

Construction of Community Roof Rain

343200/-
Water Harvesting Structurs in land of
Dhyan Singh S/o Sh. Ruldu Ram etc.
Khasra No 106 Ward No.3 at village
Matoh in GP Sihana C-II

Construction of Co
Water Harvesting Structure iy land of
Ram Kishan S/o Sh. Lal Chand etc,

Khasra No 97 Ward No.» at village
Ja

343200/-




18 W/RRWHS/Thk Censtruction of Community Roof Rain 343200/-
/100/2023-24 Water Harvesting Structure i land of
Rajesh Rana S/o Sh, Balwant Singh.
Khasra No 2246/254 Ward No.1 at
village Nand Gran in GP Sohari C-I
19 W/RRWHS/Thk Construction of Community Roof Rain
/101/2023-24 Water Harvesting Structure in land of
Sukh Ram S/0 Sh. Parkash Chand etc.
Khasra No 930 Ward No.5 at viliage
Tihra in GP Tihra C-II
20 W/RRWHS/Thk Construction of Community Roof Rain
/102/2023-24 Water Harvesting Structure in land of
Sh. Xhushi Ram §/o Sh. Mottu Ram
etc. Khasra No 307 Ward No_5 at
village Boul in GP Mok Maniyar C-I
2] W/RRWHS/Thk Construction of Community Roof Rain
/103/2023-24 Water Harvesting Structure i land of
Sh. Rattan Chand S/o Sh, Bhuri Singh
ete. Khasra No 978-979 Ward No.5 at
village Jalkheda in GP Sohari C-[
22 W/RRWHS/Thk Construction of Community Roof Rain
/104/2023-24 Water Harvesting Structure in land of
Sh. Mukesh Kumar S/o Sh. Khusi Ram

343200/-

etc. Khasra No 463 Ward No.5 at 338200-
village Rounkhar in GP Kharyalta C-1
L ‘ Total ’ 75,40,000/-

containing schedule of quantities, The details of works is tentative, which may vary depending on

the geographical conditions/terrain of the area; and thus bidder(s) is (are) advised to visit the site

of works, prior to bidding for said work at his Own expense, for obtaining all relevant information

that may be necessary for preparing the quotation.

The contractor will be responsible for the safety, health and environmental aspects at work place

or section of the work place for the contract period. He will be responsible for maintaining the

Social distance between labor/worker and provide them the required kit including Masks, Hand

gloves etc. and will abide by the advisory being issued by the Govt. regarding Novel Corona

Virus Disease (COVID-19)
The successful bidder will be expected to complete the works by the intended completion
date specified above,

2, Qualification of the bidder

] 2.1.  Qualification Information to be provided by the Bidder:_The bidder shall provide

information on his qualification which shall include:-

(a) Total monetary value of works executed by him for each year of the last 3 years;

(b)  List of works (similar to the works described in Para 1) completed satisfactorily as
a prime contractor during the last 3 years, enclosing certificates from the respective
Employers in support of experience claimed along with the Employers’ contact
numbers;

(¢©)  Report on his financial standing, along with Jast 3 years’ financial
statements/Profit and Loss Statements; and




(d)  Details of any litigation, during the last 3 years in which the bidder is involved, the
parties concerned, and disputed amount or award in each case (Give details of both
completed and pending cases),

The bidder shall provide qualification information at the time of submission of quotation form on
standard W-5(Schedule of quantitv), which shall inchude :-

Self Attested copy of his/her PAN card.

Self Attested copy of the Bank Account duly covered under RTGS/NEFT.

Self Attested of GST number

Income Tax, CGST & SGST and other applicable Taxes clearance certificates for the preceding
Year must be attached. failing which the tenders are liable to be rejected

2.2, Qualification Criteria: to qualify for award of the contract the bidder:-

(a) Should have satisfactorily completed as a prime contractor at least one or more
works of similar nature. The valye of the work/works should not be less than Rs,
80% in the last three two years;

(b}  Should possess valid electrical license for executing building electrification works
(in the event of the works being sub-contracted, the sub-contractor should have the
necessary license);

(c) Should possess required valid license for executing the water supply/sanitary
works (in the event of the works being sub-contracted, the sub-contractor should
have the necessary license);

3. Eligibility — Conflict of Interest: A Bidder (a) shall not participate in more than one

+

this RFQ document, it will update its response together with any amendment to this
document, on the notice boarc for information of all Bidders. Bidders should check on the
notice board, for any amendments to this RFQ document,
| 5. Quotation Prices
The quotation shall be for construction of the whole works as described in the Bii] of
quantities, drawings and technical specifications, Corrections, if any, in the
quotation shall be carried out by editing the information before offline submission
of quotation.
a) All duties, taxes and ozher levies payable by the contractor under the contract shall
be included in the total price. '
b) The rates quoted by the bidder shall be fixed for the duration of the contract and
shall not be subject to adjustment on any account.
c) The rates should be quoted in Indian Rupees only. .
d) All the Tools/ Equipment’s for the execution of work will be arranged by the
contractor for which no extra payment can be claimed
e) That, bidder shall bid /quote for each item of work as described in the schedule of
quantities and correction(s) made in the quoted rates in W-5, if any, shall be made
by crossing out, duly attesting the cutting(s) and neatly re-write the same.
6. Preparation of Quotations
6.1 The bidder is advised to visit the site of works at his own expense and obtain ajl
information that may be necessary for preparing the quotation,




6.2
6.3

0.4

6.5

6.6

Each bidder shall submit only one quotation, Bidders shall not contact other Bidders op
matters relating to this quotation.
The quotation shal] comprise two Parts, namely the Technical Pagt and the Financial Payt,

(@  Letter of Quotation — Technical Part as per Format given in Section B;

b Authorization: Power of Attorney of signatory of Quotation (Paragraph 1.1 of
Qualification Information);

()  Annual Turnover: Confirmation showing Annual Turnover in ¢ivi] engineering
construction works of similar nature in the last three financial years, [ITB Clause
2.1 (a)];

(d  Qualifications:

() Qualification information and supporting documents relating to similar
nature of works executed and Payments received. (ITB Clause 2.1 (b) and
Paragraph 1.3 of Qualification Information);

(i) Details of proposed sub-contractors; (Paragraph 1.4 of Qualification
Information); and

(iii) Other details listed in Paragraphs 1.6 and 1.7 of the Qualification Information
Form;

(e) Complete address angd contact details of the Bidder having the following
information;

Name of Firm

Address for communication

Telephone No(s): Office

Mobile No.

Facsimile (FAX) No.

Electronic Majl Identification (E-maj] i)}

0 The Technical Part of Quotation shail not include any financia] information related
to the Quotation price. Where materia] financial information related to the
Quotation price is contained in the Technical Part of Quotation, the Quotation shali
be declared non-responsive,

The Financial Part of Quotation shalj comprise the following:

(8)  Letter of Quotation - Financig] Part;

(®)  Priced Bill of Quantities: (using the BOQ available with the RFQ document)
wherein the rates shall be entered.

Signing of Quotations: The name and position held by each person signing the quotation

and related documents must be typed or printed below the signature.

Deadline for Submission of Quotations: Quotations must be submitted no later than the

deadline for submission of quotations viz, time 11:00 AM (hours) and date 26.10.2023, A

Bidder may modify its Quotation any number of times, before the deadline for submissiop

of Quotations.

after the deadline date specified for submission. The Rate(s) quoted by the successful bidder iy
his/her Bid document shall remain valid upto_ 90 days; and in case, if for any reason the rates for
procurement of works could not be approved before the expiry of the stipulated period, the above quoted




Tenders/Bids invited by this office for the procurement of same during the next Financial Year if both
parties agreed to it.

7.

Quotation Submission:

(a) The Letter of Quotation — Technical Part, and Letter of Quotation — Financial Part
shall be filled, signed and scanned copies shall be submitted along with the Priced
Bill of Quantities that shall be entered using the Forms available offline, without any
alterations. All blank spaces shall be filled in with the information requested. Copies
of all other documents shall also be submiited.

(b) All documents are required to be signed by the Bidder.

(c) That, each bidder shall submit only one quotation on standard W-5 proforma, for
each Work/Job.

(d) That, the biddet/contractor shall furnish complete address and all other information
in the relevant space provided in W-5 and shall strike off whichever is not relevant.

(e) That, the Quotations not received on given W-5 proforma, incomplete quotations,
Conditional quotations, quotation received after the last date & time for submission
of quotations and quotations received through Fax or E-mail shall not be entertained
/ considered.

(f) That, those bidder(s) who submit their quotations by post shall have to submit signed
copy of quotation notice, appending his/her signature, in the given box in Quotation
notice, in token of accepting / agreeing to the terms and conditions of the quotation
notice and shall submit/attach the same with the W-5 standard quotation Proforma
(Schedule of Quantity). The bidders or their representatives who wish to present in
the quotation opening process shall sign the office copy of the quotation notice at the
time of opening quotations.

{g) That, the bidder shall seal the quotation in an envelope addressed to the ----_(IDP)
Office and the outside of the envelope will also bear the following identification on

the top of the envelope:-
Quotation for (Name of the
Job/Contract/Work)

(h) Do not open before (time and date of quotation
opening).

(i) That in case, the last day of tendering of quotations happens to be a holiday, the whole
process will commence on the next working day with same time & schedule for
which no separate notice or order shall be issued

(j) That, in case of there is overlapping in schedule for submission of quotations on such
deemed date assumed for submission of quotations “on next working day” due to
postponement of the date of submission of quotations invited vide another notice
issued separately, the revised time schedule for submission of quotations shall be
notified to the bidders through the ‘notice’ pasted on the notice board of this office.

(k) Bid/Tender documents including required EMD, should reach in this office before the
expiry of the last date and time fixed for submission of Tender /Bids

Opening and Evaluation of Technical Parts of Quotations: The ‘Technical Part’ of the

Quotations will be opened offline on the specified date and time. The Financial Parts of

the Quotations shall remain unopened, until the subsequent opening, following the

evaluation of the Technical Parts of the Quotations.

(a) The Employer shall examine the technical part of the quotation to determine whether

the quotation (a) has been properly signed (Clause 6.6); (b) meets the eligibility



(b)  Only Quotations that are both substantially responsive to the RFQ docu.rnent, and

(¢} Employer shall notify in writing those Bidders who have failed to meet the

requirements in the RFQ document, advising them that their Technical Part of
Quotation failed to meet the requirements of the RFQ document; and that thejr
Financial Part of the Quotation shall not be opened.

(d) Simultaneously Employer shall notify in writing those Bidders whose Technica] Parts
of Quotations have been evaluated as substantially responsive and meeting the
Qualification Criteria that their Quotation has been evaluated as substantially
responsive to the RFQ document and that their Financial Part of Quotation will be
opened offline at 31.10.2023.

(¢) Bidders should not submit the financial bids/ format along with Technical part
otherwise bid be termed as invalid/ non-responsive.

(f) That, in case, the day of opening of quotation happens to be g holiday, the whole
process will commence on the next working day with same time & schedule for which
10 separate notice or order shall be issued.

(g) That, quotations will be opened in the presence of bidders or their representatives who
choose to attend on the date and time and at the place specified in the letter of
invitation. In case none of the bidders or their Iepresentatives present at the time of
opening of quotations the committee will open the quotations at exact time fixed for
the process.

(b) That, quotations with cutting/overwriting in quoted rates shall not be accepted.
However, quotations with cutting/overwriting, duly attested by the bidder(s) before
submission / tendering of quotation into tender box, shall be considered by the
purchaser,

(i) That, the Employer / purchaser will evaluate and compare the quotations determined to
be substantially responsive i.e. which (a)-are duly signed; (b)-conform to other terms
and conditions of the Quotation.

() That, the Quotations would be evaluated for all the items together.

(k) That, the Employer (Chairman/committee) will evaluate and compare the quotations

clause 5 & 6 above.

Opening and Evaluation of Financial Parts of Quotations: The ‘Financial Part’ of the

Quotations will be opened offline on the specified date and time.

(8) The Employer shall examinc and confirm that Letter of Quotation — Financial Part
and Priced Bill of Quantities are in accordance with the requirements specified in the
RFQ document. If any of these documents or information is missing, the offer shall
be rejected.

(b) During the evaluation of Financial Parts of Quotation, the substantial responsiveness
of the Quotations will be further determined with respect to those RFQ conditions
that were not examined in evaluation of Technical Parts of Quotations.

(¢} That, in case of tie on quoted rates among bidders, work order shall be awarded to the
bidder have sufficient / more experience of similar nature of work.
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(d That the quotation / bid security deposited by the unsuccessful bidder shall be
returned / refunded to them after the evaluation of bids / quotation is over/complete

(€) After completion of the ‘opening and evaluation® process, the EMD of all other
unsuccessful bidder shall be returned to them under proper receipt on the Register.
Whereas, the EMD of the successtul bidder(s) shall be converted in to ‘Performance
Security” or shall be retained by this office until the required Performance Security as
laid down in the following clauses, is deposited by the successful bidder in the
desired manner.

()  That, information relating to evaluation of quotations and recommendations for the

(&) That submission of false information(s) and/or document(s) shall automatically lead

e

The Employer will award the contract to the bidder whose quotation has been determined
to be substantially responsive and who has offered the lowest evaluated quotation price
and who meets the specified qualification criterig,

the award of contract,
The bidder whose quotation is accepted will be notified of the award of contract by the
Employer prior to expiration of the quotation validity period.

a. That, the evaluation of bids /quotations is over, the successful bidder(s) whose
quotation(s) have been determined to be substantially responsive and who has offered the
lowest evaluated quoted price and meets the specified qualification criteria, shall be
conveyed the acceptance of his/her bid by the Employer .

b. That, the bidder whose bid is accepted will be notified for the award of contract by the
Employer prior to expiry of the quotation validity period.

c. That the successful bidder(s) / contractors sha] have to sign an agreement within 7
days of acceptance of offer letter. The contractor / bidders shall have to complete the
work within the specified / allowed period in writing and within agreed costs and nothing
extra shall be payable on account of escalation of cost in material, labour etc. in the
course of time, which may be due to unforeseen reasons,

d. That, the successful bidder(s) shall be notified of award of work shall have to deposit
required performance security as per table below in the shape of Draft/TDR/FDR
pledged in favour of Djstrict Project Officer (IDP) at the time of signing the agreement,

e. That, the successful bidder(s) shall be notified of award of work shall have to deposit
required additional performance Secutity @ 5%. If the bid price offered by the lowest
bidder is upto 10% below the amount put to tender. No additional performance security is
required if the bid price offered by the lowest bidder is lower than 10% but put up 20 %
of the amount put to the tender, then the additional performance security shall be
calculated @ 20% of the difference in the (a) project cost as per working estimate - 10%
of project cost as per working estimate and (b) the bid price offered by the lowest bidder.

tender then the additional performance security shall be calculated @ 30% of the
difference in the (2) project cost as per working estimate — 10% of project cost as per
working estimate and (b) the bid price offered by the lowest bidder. The lowest bidder




has to deposit Additional performance security in the shape of draft/TDR/FDR pledged
in favour of under signed before award of work within five days

Value of the contract Amount of the Amount of the"
Earnest Money Performance

Security

Up to Rs. 5.00 lakh. Rs.10,000/- Rs.15,000/-

Exceeds Rs. 5.00 lakh & up to Rs. 10.00 Rs.15,000/- Rs.30,000/-

lakh

Exceeds Rs. 10.00 lakh & up to Rs. 20.00 | Rs.30,000/- Rs.60,000/-

Jlakh

Exceeds Rs. 20.00 Jakh & up to Rs. 50.00 Rs.60,000/- Rs.2,50,000/-

lakh

Above Rs. 50.00 lakh l Rs.5,00,000/- | Rs.10,00,000/-

e. That the bid security of the successful bidder i already with employer and the same
may be converted into performance security.

in case, the work is not started within stipulated period, the award of work is liable to be
cancelled and security may be forfeited.

& That, the Contractor / bidder sha] have to execute and complete the work under the
supervision and technical guidance of project staff of the concerned Thanakalan Unit,
The work has to be completed within days of award of work,

h. In case the work is stopped /left in between, because of any region / circumstances no
claim for the partial work will be accepted

1. That, for insuring quality and specifications, besides carrying out the regular
inspections by the project officer/officials, it shall be the responsibility of the contractor
to document the execution of works in the desired manner as provided in the schedule of
quantity and also, get the work inspected from competent authority of the project, by
giving intimation in the writing to the concerned APO or this office at least 3 days in
advance, for carrying out the mandatory inspections, on achieving/during the different
stages of execution of work,

J. That, in case mandatory inspection as laid down vide condition (1 0.2-i.) above, has not
been got conducted/done by the contractor from the APO’s concerned or other authorized
officials of the project, the contractor shall not be eligible to seek the payment of the
work done.

k. That the Income Tax / GST as applicable will be deducted from the total amount of the
contract/ work,

I. That, under normal circumstance, no extension in working period will be granted and
the decision of the Employer in this regard shall be fina].

m. Since the work is seasonal/time bound nature and If the contractor fails to complete
the work within stipulated time and delays the execution work beyond stipulated period,
a penalty / liquidated damages @0.05% per day, of the total bid/quoted amount, will be
imposed for such delay and will be deducted from the payment of the contractor.
However, in case delay in completion of allotted work exceeds 30 days, Employer shall
be authorized to penalize the contractor up to 10% of the total cost of the allotted work,
In case, the amount of recovery exceeds the dues of the bidder, we shall have the right to
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12.

the risk and cost of the contractor.
p. That, no advance payment will be made to the bidder/contractor and payment shal] be
made only for the work executed of different stages by the contractor ag per the detail bil]

successful completion of the awarded work

u. That submission of false information(s) and/or document(s) shall automatically lead

to forfeiture of security/earnest money to the Govt. and cancellation of contract of such

bidder without prejudice to criminal proceedings against the bidder/contractor
Performance Security

Within 15 days of receiving letter of acceptance, the successful bidder shal deliver to the
DPO, IDP, Una the performance security (either a or a bank draft in favour of the

make the award to the next lowest evaluated bidder or seek quotations afresh,

Period of Maintenance:
The “Period of Maintenance” for the work is six months from the date of taking over




13.  Supply of all construction materials Including cement and steel ag per the specifications
[ (ISI certification marked goods wherever available) shall be the responsibility of the
contractor,

| 14. Miscellaneous:
a. The contractor / bidder wil] pay the minimum wages to the laborers and shall be bound
to abide by/comply all other provisions of the labor laws, applicable in this regard and as
may be notified by the GOI/GHP from time to time,
b. The contractor/bidder shall give first preference to the local labor of the concerned
G.Ps,
¢. Notwithstanding the above, the Employer reserves the right to accept or reject any
quotations and to cancel the bidding process and reject all quotations at any time prior to
the award of contract without assigning any reasons.
d. In case of any dispute. the -Grievances and redressal committee for contractor’s work
will_be the final authority to decide the matter and the decision will be binding on both
the parties.
¢ All legal disputes, if any, arising out of this Bid Notice for purchase/procurement of
Works, will be settled within the jurisdiction of the Judicial Court(s) at Una
f. The contractor shall be responsible for any loss or damage caused directly or
indirectly, to the property of the project, and shall be bound to pay for such loss/damage,
g In case of breach of any condition of the Tender Notice for which no specific
provisions have been made in this notice, a penalty not exceeding Rs.5000/- may be
tmposed for every such breach However before imposing such penalty, the Coniractor
will be given an opportunity for explaining his position. The decision of the undersigned
1n this regard will be final and thereafter, no correspondence/objection will entertained.
h. The forfeiture of performance security for breach of “Terms and conditions’, or non
completion or not starting execution of allotted work within stipulated period, shall not
prejudice any other just and proper action against the Contractor.

15.  Environmental and Social Guidelines : Environmental and Socia] Guidelines are placed
below:-

1. To address immediate soi] erosion risk arising from construction, soil conservation
measures (embankments, retaining structures, etc.) around the planned area will need to be
conducted,

2. Plastic waste should not be burned.

3. Construction waste should be disposed properly, away from the site, or at a collection
centre. Construction waste may also be re-purposed.

4, While conducting construction work on drainage lines, stones shall not be removed from
water channels, and will be sourced from appropriate places.

5. Original stream/ channe] beds should not be disturbed.

6. While renovating bauris or wells, proper care will need to be taken to ensure original
sources of water are not disturbed.

7. Fencing of water impounding structures close to habitation is mandatory, _

8. While constructing primary water harvesting structures, stairs, ramps, or any other feasible
measures for animals to easily access water will need to be provided.

9. In perennial streams with fish or other aquatic species, care should be taken to ensure
drainage line treatment structures include measures to allow free movement of aquatic life,

10. Structures being built under IDP will need to factor in natura] hazards and extreme

weather events (flash floods, etc.).
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When construction activities require movement of heavy vehicles and equipment, proper
work safety measures for workers and people of the community should be followed —
appropriate signs (falling rocks, construction ahead, etc.), personal safety equipment for
workers (hard hats, etc.) should be provided.
Use of child (the Child Laboyr Act, 1986 identifies the child as an individual that has not
completed 14 years if age), bonded, and forced labour is prohibited. However, the age of
employment for the project is 18 years, and if aiy contractor employs a person under the
age of 18 years, the contract will be terminated,
Contractors are expected to promote the use of local labour.
It is the duty of the contractor to pay equal remuneration to men and women for same
work or work of a similar nature.
To avoid work related accidents and injuries, the contractor wil]:
a. Periodically train working staff on workplace safety. :
b. Provide protective masks, helmets, overalls and safety shoes, and safety goggles,
as appropriate,
¢. Provide workers in high noise areas with carplugs or equipment to prevent
auditory damage.
d. Ensure availability of a first aid box.
¢. Provide employees with access to toilets and potable water.
£, Properly dispose of sclid waste that is not being repurposed, at designated
permitted sites allocated by local authorities and cleaning funds and attach the
receipt of waste from the relevant landfill authority.
g Carry out all procedures to brevent leakage of generator oil into the site.
h. Ensure that the head of the well is covered tightly.
i. Provide secondary tank for oil and grease to avoid spills.
J. Provide ongoing health and safety supervision of worksites through use of relevant
personnel,

responsible and liable for safety of site equipment, labourers and daily workers attending
to the construction site, and safety of citizens for each work site, as mandatory measures,
It is mandatory for contractors to undergo training on labour management, applicable legal
frameworks while handling labourers, and environmental and socia) safeguards.

In case traditional water harvesting structures (traditional community tanks, khatris,
kuhals, etc.) are being renovated/ rejuvenated, or construction is taking place at or near
sites of cultural significance (temples, site of religious significance, ete.) following
activities need to be conducted:

a. Contractors must undergo mandatory training on how to deal with sites that have
cultural significance and ensure there is supervision from their side for the
management of such sites.

b, All traditional sites or physical cultural resources (PCR) are to be restored to their
original shape after constructions (before picture are required to be taken to ensure
that the site is not disturbed after the intervention).

¢. Identification of most appropriate time to undertake construction to minimise .
disturbance, e.g. avoid any special prayers / festivals for constructing in the
vicinity of the PCR or on jts access route.

d. Avoid keep power backup systems such as generators near the PCR.

¢. Identify appropriate sits for waste storage and disposal of any waste generated by
construction/ renovation/ rejuvenation,
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f. Identify appropriate sites for material storage.

19. Contractors are also required to be cognizant of any chance finds. The following chance
find procedures are to be followed in case any artefacts or sites of cultural heritage are
discovered by chance while undertaking excavation during construction activities, The
steps in case of chance finds to be followed are:

a. Immediately intimate project staff, who will begin the necessary chain of
communication,

b. Stop all work and cordon off area and do not allow anybody access to the area,
unless cleared by the District Magistrate or Commissioner as the case might be and
the Archaeological Department,

Read Over the terms & Conditions and Accepted

Name of Bidder.......................
Signature of Bidder..................
\ >

Munish Parwari, HPFS

District Project Officer,

Integrated Development Project,

Una Distt. Una, HP. H.P

Telephone no:-01975-292077

E-mail: dpoidpuna@gmail.com C
Endst. No_ 9%~ \ B’U-_! gated, Una 'l'”)\lm \'Lo):;
Copy forwarded to the:-
1. Pr. CCF-cum-Chief Project Director, IDP, Solan for favour of information and n/action please.
2. Office Supdt. /Chairman tender opening committee for favour of information and necessary action

as per bid condition of the tender notice in true spirit and compliance
3. Both APO’s under DPO Una for favour of information & wide publicity in the concerned GP and
for informing eligible bidders.

4, Accountant for information and necessary action.
5 All the concerned contractors.
6. Notice Board. DPO office.
& Project website www.hpidp.org
-
Munish Paiwari, HPFS o

District Project Officer,

Integrated Development Project

%na Distt. Una, HP. H.P P



