

REQUEST FOR QUOTATIONS
Procurement of Works under RFQ/Shopping Procedures
Procurement Notice
(Single-Envelope with Offline Procurement Bidding Process)

Project: Integrated Development Project (IDP) for Source Sustainability And Climate Resilient Rain-fed Agriculture

Contract title: Renovation of Water Bouries


RFQ No: IN-DPO, SHIMLA-372197-CW-RFQ

Date: 03-02-2024

Applicable Procurement Guidelines/Regulations Date: July 2016, revised in November 2017 and August 2018.

1. Government of India has received/has applied for/intends to apply for financing from the World Bank towards the cost of the US\$ 100,000 Project and intends to apply part of the proceeds of this credit to eligible payments under the contract for which this request for quotations is issued. District Project Officer(Integrated Dev. Project) Shimla at Shoghi invites quotations from the registered contractors with HP Govt. on standard **W-5 Proforma** for execution of following works in Sainj & Nerwa unit as tabulated below:-

Job No.	Name of Works	Estimated cost (Rs.)	Period of Completion
RWB/01/23-24	Renovation of Water Bouri, near village Rehad (Pali Bouri) in GP Dharech for the year 2023-24 under APO unit Sainj	1,38,300/-	30 Days
RWB/02/23-24	Renovation of Water Bouri, near village Dharech in GP Dharech for the year 2023-24 under APO unit Sainj	1,35,300/-	30 Days
RWB/03/23-24	Renovation of Water Bouri, near village Lower Beleyan in GP Tiyali for the year 2023-24 under APO unit Sainj	1,38,300/-	30 Days
RWB/04/23-24	Renovation of Water Bouri, near village Manglechi in GP Tiyali for the year 2023-24 under APO unit Sainj	1,30,500/-	30 Days
RWB/05/23-24	Renovation of Water Bouri, near village Nahol in GP Nahol for the year 2023-24 under APO unit Sainj	1,30,500/-	30 Days
RWB/06/23-24	Renovation of Water Bouri, near village Aut in GP Nahol for the year 2023-24 under	1,30,500/-	30 Days


3/02/2024

	APO unit Sainj		
RWB/07/23-24	Renovation of Water Bouri, near village Mundu in GP Mundu for the year 2023-24 under APO unit Sainj	1,38,300/-	30 Days
RWB/08/23-24	Renovation of Water Bouri, near village Bhaid in GP Mundu for the year 2023-24 under APO unit Sainj	1,35,300/-	30 Days
RWB/09/23-24	Renovation of Water Bouri, near village Salaina in GP Dhamandri for the year 2023-24 under APO unit Sainj	1,38,300/-	30 Days
RWB/10/23-24	Renovation of Water Bouri, near village Randu in GP Dhamandri for the year 2023-24 under APO unit Sainj	1,30,500/-	30 Days
RWB/11/23-24	Renovation of Water Bouri, near village Karyal (Karali) in GP Tikker for the year 2023-24 under APO unit Sainj	1,26,700	30 Days
RWB/12/23-24	Renovation of Water Bouri, near village Barog in GP Tikker for the year 2023-24 under APO unit Sainj	1,26,700	30 Days
RWB/13/23-24	Renovation of Water Bouri, near village Palva (Kaluti) in GP Padgya for the year 2023-24 under APO unit Sainj	1,30,500/-	30 Days
RWB/14/23-24	Renovation of Water Bouri, near village Nagoti (Nohra) in GP Balghar for the year 2023-24 under APO unit Sainj	1,30,500/-	30 Days
RWB/15/23-24	Renovation of Water Bouri, near village Kalawan in GP Basadhar for the year 2023-24 under APO unit Sainj	1,38,300/-	30 Days
RWB/16/23-24	Renovation of Water Bouri, near village Kot in GP Padgya for the year 2023-24 under APO unit Sainj	1,38,300/-	30 Days
RWB/17/23-24	Renovation of Water Bouri, near village Gajtari in GP Pouria for the year 2023-24 under APO unit Nerwa	1,25,500/-	30 Days
RWB/18/23-24	Renovation of Water Bouri, near village Mandha in GP	1,35,600/-	30 Days

	Pouria for the year 2023-24 under APO unit Nerwa		
RWB/19/23-24	Renovation of Water Bouri, near village Kundan in GP Madhana for the year 2023-24 under APO unit Nerwa	1,25,500/-	30 Days
RWB/20/23-24	Renovation of Water Bouri, near village Nagaah in GP Madhana for the year 2023-24 under APO unit Nerwa	1,38,500/-	30 Days
RWB/21/23-24	Renovation of Water Bouri, near village Khokha in GP Ruslah for the year 2023-24 under APO unit Nerwa	1,25,500/-	30 Days
RWB/22/23-24	Renovation of Water Bouri, near village Koti in GP Bharanu for the year 2023-24 under APO unit Nerwa	1,25,500/-	30 Days
RWB/23/23-24	Renovation of Water Bouri, near village Mandhochli in GP Mundli for the year 2023-24 under APO unit Nerwa	1,38,500/-	30 Days
RWB/24/23-24	Renovation of Water Bouri, near village Kayarna in GP Tharoch for the year 2023-24 under APO unit Nerwa	1,35,600/-	30 Days
RWB/25/23-24	Renovation of Water Bouri, near village Kelvi in GP Bhalu for the year 2023-24 under APO unit Nerwa	1,25,500/-	30 Days
RWB/26/23-24	Renovation of Water Bouri, near village Tikkri in GP Tikkri for the year 2023-24 under APO unit Nerwa	1,25,500/-	30 Days
RWB/27/23-24	Renovation of Water Bouri, near village Sawalti Himgram in GP Tikkri for the year 2023-24 under APO unit Nerwa	1,38,500/-	30 Days
RWB/28/23-24	Renovation of Water Bouri, near village Jokhad in GP Jokhad for the year 2023-24 under APO unit Nerwa	1,38,500/-	30 Days
RWB/29/23-24	Renovation of Water Bouri, near village Thangar in GP Kiran for the year 2023-24 under APO unit Nerwa	1,38,500/-	30 Days


RWB/30/23-24	Renovation of Water Bouries, near village Khurag in GP Kiran for the year 2023-24 under APO unit Nerwa	1,35,600/-	30 Days
RWB/31/23-24	Renovation of Water Bouries, near village Halau in GP Halau for the year 2023-24 under APO unit Nerwa	1,35,600/	30 Days
RWB/32/23-24	Renovation of Water Bouries, near village Kujah in GP Kanda Banah for the year 2023-24 under APO unit Nerwa	1,35,600/	30 Days

The Standard quotation/bid form **W-5** (Schedule of Quantity) along with instructions to bidders can be obtained/procured by the bidders from the office of the undersigned on any working day between 10.00 AM to 5.00 PM w.e.f. 03-02-2024 to 12-02-2024 at 05.00 PM.

2. This Procurement notice includes the following documents to facilitate preparation and submission of quotations, criteria for qualification, evaluation, and for award of contract; and relevant forms to be filled by the bidders. Implementing Agency has not issued a separate RFQ document for this purchase. The Procurement notice including the various documents and forms to be filled etc..
 - i. Layout Drawings of the works;
 - ii. Structural Details;
 - iii. Detailed Bill of Quantities;
 - iv. Technical Specifications;
 - v. Instructions to Bidders;
 - vi. Qualification Information;
 - vii. Format for Submission of Quotation;
 - viii. Criteria for Evaluation and Award of Contract;
 - ix. Relevant Forms; and
 - x. Draft Contract Agreement format which will be used for finalizing the agreement for this Contract.


3. Quotations, both Technical Part and Financial Part shall be submitted offline on or before 11.00 hours on 13-02-2024. Any quotation or modifications to quotation received after last date of quotation submission will not be considered. The 'Technical Part' of the Quotations will be opened offline on 13-02-2024 at 11.30 hours.

Description	Renovation of Water Bouries
Date of publication	03-02-2024


03/02/2024

<u>EMD:</u>	As applicable as per (clause 10.2), drawn in favour of DPO, IDP Shimla, payable at Shimla. The tender document is non-transferable.
<u>Bid Submission Start Date</u>	03-02-2024
<u>Last Date for Submission of Bid</u>	13-02-2024 at 11.00 hours
<u>Last Date of Physical submission of EMD/ cost of tender & technical bids</u>	13-02-2024 at 11.00 hours
<u>Date of opening of the Technical Bids</u>	13-02-2024 at 11.30 hours
<u>Date of opening of Financial Bids</u>	Will be notified after finalization of technical scrutiny and intimated in due course of time.
<u>Cost of Tender Form</u>	Rs. 500/- for each form (non refundable)

4. If the implementing agency's office happens to be closed on the date of opening of the Quotations as specified, the 'Technical Part' of the Quotations will be opened on the next working day at the same time. The Financial Parts of the Quotations shall remain unopened, until the subsequent opening, following the evaluation of the Technical Parts of the Quotations.
5. Other details can be seen in the RFQ document (W-5). The implementing agency shall not be held liable for any delays which are beyond its control. A Bidder requiring any clarification of the RFQ document may notify the Implementing agency offline or may visit the office of the implementing agency at the address given below.



03/02/2024
District Project Officer (IDP),
Shimla at Shoghi,
District-Shimla, H.P. 171219
0177-2928781
idpdposhimla@gmail.com
www.hpiddp.org

Endst.No./IDP/DPO/sml (F)4/2020/ 1414-18

Dated, Shimla the/ 03/02/24

Copy forwarded to the:-

1. Pr. CCF-cum-Chief Project Director, IDP, Solan for favour of information please.
2. APO Sainj/ Nerwa favour of information and further n/action.
3. Pradhan/Secretary of the GPs through APO Sainj and APO Nerwa for favour of information & n/action. It is requested that the copy of this quotation notice may kindly be pasted in the notice boards of Gram Panchayat for the information of the local community
4. Notice Board for vide publicity.


03/02/2024
District Project Officer (IDP),
Shimla at Shoghi