



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP) For



Source Sustainability and Climate Resilient Rain-fed Agriculture

(Implemented by H.P. Natural Resource Management Society)

District Project Officer, (IDP), Sirmaur at Nahan, Tel & Fax: - 01702-222423.

Email Id: dponhn@gmail.com

No. 4188

Dated: 14-3-24

To

Shri Vineet Chetri
R/O Ramkundi
Distt. Sirmaur (HP)

Subject: - **Construction of Secondary Structure at Ramoul Basti in G.P.Parduni Job No N-389/Sec. Str./2023-24**

Dear Sir,

This is to notify you that quotation dated 12-03-2024 for **Construction of Secondary Structure at Ramoul Basti in G.P.Parduni Job No N-389/Sec. Str./2023-24** for the year 2023-24 for the contract price of Rupees **484094/- (Four Lakh Eighty four thousand Ninety four only)**, is hereby accepted by us. Time stipulated for completion of work **45 days** from the date of agreement


The work will be started only after signing of agreement, you will be intimated regarding the date for signing of agreement shortly. After that you will start the work and carry out the work under the instruction of the Project staff, APO Nahan and ensure its completion within the contract period.

With the issuance of this work order Bid security submitted with Bid is now converted to Performance Security.


District Project Officer (IDP).
Sirmaur at Nahan

Endst.No.DPO/NHN/ 4189 Dated, Nahan the/ 14-3-24

Copy forwarded to APO Nahan for favour of information and N/action. She is directed to provide/ Show site for subject cited work to the contractor and get the work started/completed within stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work in charge, date of start /completion of work, date of measurement of work, should be mention / enclosed with the bill of work.


District Project Officer (IDP)
Sirmour at Nahan.





H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP) For



Source Sustainability and Climate Resilient Rain-fed Agriculture

(Implemented by H.P. Natural Resource Management Society)

District Project Officer, (IDP), Sirmaur at Nahan, Tel & Fax: - 01702-222423.

Email Id: dponhn@gmail.com

No. 4206

Dated: 14-3-2024

To

Shri Alamdeen
R/O Lohgarh
Distt. Sirmaur (HP)


Subject: - **Construction of Secondary Structure at Vill Bendli in G.P.Dhagera Job No N-397/Sec. Str./2023-24**

Dear Sir,

This is to notify you that quotation dated 12-03-2024 for **Construction of Secondary Structure at Vill Bendli in G.P.Dhagera Job No N-397/Sec. Str./2023-24** for the year 2023-24 for the contract price of Rupees **461995/- (Four Lakh Sixty one thousand nine hundred ninety five only)**, is hereby accepted by us. Time stipulated for completion of work **45 days** from the date of agreement


The work will be started only after signing of agreement, you will be intimated regarding the date for signing of agreement shortly. After that you will start the work and carry out the work under the instruction of the Project staff, APO Nahan and ensure its completion within the contract period.

With the issuance of this work order Bid security submitted with Bid is now converted to Performance Security.


District Project Officer (IDP).
Sirmaur at Nahan

Endst.No.DPO/NHN/ 4207 Dated, Nahan the/ 14-3-2024

Copy forwarded to APO Nahan for favour of information and N/action. She is directed to provide/ Show site for subject cited work to the contractor and get the work started/completed within stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work in charge, date of start /completion of work, date of measurement of work, should be mention / enclosed with the bill of work.


District Project Officer (IDP)
Sirmaur at Nahan.



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP) For



Source Sustainability and Climate Resilient Rain-fed Agriculture
(Implemented by H.P. Natural Resource Management Society)
District Project Officer, (IDP), Sirmaur at Nahan, Tel & Fax: - 01702-222423.

No. 4192

Email Id: dponhn@gmail.com

Dated: 14-3-24

To

Shri Mohd Shabir
R/O Nahan
Distt. Sirmaur (HP)

Subject: - Construction of Secondary Structure at Vill Amti Kayar in G.P.Dhagera Job No N-391/Sec. Str./2023-24

Dear Sir,

This is to notify you that quotation dated 12-03-2024 for **Construction of Secondary Structure at Vill Amti Kayar in G.P.Dhagera Job No N-391/Sec. Str./2023-24** for the year 2023-24 for the contract price of Rupees **469998/- (Four Lakh Sixty Nine thousand nine hundred and ninety eight only)**, is hereby accepted by us. Time stipulated for completion of work **45 days** from the date of agreement

The work will be started only after signing of agreement, you will be intimated regarding the date for signing of agreement shortly. After that you will start the work and carry out the work under the instruction of the Project staff, APO Nahan and ensure its completion within the contract period.

With the issuance of this work order Bid security submitted with Bid is now converted to Performance Security.

District Project Officer (IDP).
Sirmaur at Nahan

Endst.No.DPO/NHN/ 4193 Dated, Nahan the/ 14-3-24

Copy forwarded to APO Nahan for favour of information and N/action. She is directed to provide/ Show site for subject cited work to the contractor and get the work started/completed within stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work in charge, date of start /completion of work, date of measurement of work, should be mention / enclosed with the bill of work.

District Project Officer (IDP)
Sirmaur at Nahan.





H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP) For



Source Sustainability and Climate Resilient Rain-fed Agriculture

(Implemented by H.P. Natural Resource Management Society)

District Project Officer, (IDP), Sirmaur at Nahan, Tel & Fax: - 01702-222423.

Email Id: dponhn@gmail.com

No. 4194

Dated: 14-3-24

To

Shri Kushal Kumar
R/O Ambwala
Distt. Sirmaur (HP)


Subject: - Construction of Secondary Structure at Vill Chamba in G.P.Dhagera Job No N-392/Sec. Str./2023-24

Dear Sir,

This is to notify you that quotation dated 12-03-2024 for **Construction of Secondary Structure at Vill Chamba in G.P.Dhagera Job No N-392/Sec. Str./2023-24** for the year 2023-24 for the contract price of Rupees **478000/- (Four Lakh Seventy eight thousand only)**, is hereby accepted by us. Time stipulated for completion of work **45 days** from the date of agreement


The work will be started only after signing of agreement, you will be intimated regarding the date for signing of agreement shortly. After that you will start the work and carry out the work under the instruction of the Project staff, APO Nahan and ensure its completion within the contract period.

With the issuance of this work order Bid security submitted with Bid is now converted to Performance Security.


District Project Officer (IDP).
Sirmaur at Nahan

Endst.No.DPO/NHN/ 4195 Dated, Nahan the/ 14-3-24

Copy forwarded to APO Nahan for favour of information and N/action. She is directed to provide/ Show site for subject cited work to the contractor and get the work started/completed within stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work in charge, date of start /completion of work, date of measurement of work, should be mention / enclosed with the bill of work.


District Project Officer (IDP)
Sirmour at Nahan.



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP) For



Source Sustainability and Climate Resilient Rain-fed Agriculture

(Implemented by H.P. Natural Resource Management Society)

District Project Officer, (IDP), Sirmaur at Nahan, Tel & Fax: - 01702-222423.

Email Id: dponhn@gmail.com

No. 4196

Dated: 14-3-24

To

✓
Shri Joginder Singh
R/O Rakhni
Distt. Sirmaur (HP)

Subject: - Construction of Secondary Structure at Vill Kanon in G.P.Bharog Baneri Job No N-398/Sec. Str./2023-24

Dear Sir,

This is to notify you that quotation dated 12-03-2024 for **Construction of Secondary Structure at Vill Kanon in G.P.Bharog Baneri Job No N-398/Sec. Str./2023-24** for the year 2023-24 for the contract price of Rupees **461795/- (Four Lakh Sixty one thousand Seven hundred ninety five only)**, is hereby accepted by us. Time stipulated for completion of work **45 days** from the date of agreement

The work will be started only after signing of agreement, you will be intimated regarding the date for signing of agreement shortly. After that you will start the work and carry out the work under the instruction of the Project staff, APO Nahan and ensure its completion within the contract period.

With the issuance of this work order Bid security submitted with Bid is now converted to Performance Security.

District Project Officer (IDP).
Sirmaur at Nahan

Endst.No.DPO/NHN/_____ Dated, Nahan the/_____

Copy forwarded to APO Nahan for favour of information and N/action. She is directed to provide/ Show site for subject cited work to the contractor and get the work started/completed within stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work in charge, date of start /completion of work, date of measurement of work, should be mention / enclosed with the bill of work.

↖
District Project Officer (IDP)
Sirmour at Nahan.





H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP) For



Source Sustainability and Climate Resilient Rain-fed Agriculture

(Implemented by H.P. Natural Resource Management Society)

District Project Officer, (IDP), Sirmour at Nahan, Tel & Fax: - 01702-222423.

Email Id: dponhn@gmail.com

No. 4198

Dated: 14-3-24

To

Shri Chaman lal
R/O Kheri Chengan
Distt. Sirmour (HP)


Subject: - Construction of Secondary Structure at Vill Dhabudi in G.P.Birla Job No N-393/Sec. Str./2023-24

Dear Sir,

This is to notify you that quotation dated 12-03-2024 for Construction of Secondary Structure at Vill Dhabudi in G.P.Birla Job No N-393/Sec. Str./2023-24 for the year 2023-24 for the contract price of Rupees 461995/- (Four Lakh Sixty one thousand nine hundred ninety five only), is hereby accepted by us. Time stipulated for completion of work 45 days from the date of agreement


The work will be started only after signing of agreement, you will be intimated regarding the date for signing of agreement shortly. After that you will start the work and carry out the work under the instruction of the Project staff, APO Nahan and ensure its completion within the contract period.

With the issuance of this work order Bid security submitted with Bid is now converted to Performance Security.


District Project Officer (IDP).
Sirmour at Nahan

Endst.No.DPO/NHN/ 4199 Dated, Nahan the/ 14-3-24

Copy forwarded to APO Nahan for favour of information and N/action. She is directed to provide/ Show site for subject cited work to the contractor and get the work started/completed within stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work in charge, date of start /completion of work, date of measurement of work, should be mention / enclosed with the bill of work.


District Project Officer (IDP)
Sirmour at Nahan.



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP) For



Source Sustainability and Climate Resilient Rain-fed Agriculture

(Implemented by H.P. Natural Resource Management Society)

District Project Officer, (IDP), Sirmaur at Nahan, Tel & Fax: - 01702-222423.

Email Id: dponhn@gmail.com

No. 4200

Dated: 14-3-24

To

Shri Mohan lal
R/O Tirmali
Distt. Sirmaur (HP)

Subject: - Construction of Secondary Structure at Vill Upper Tirmali in G.P.Birla Job No N-394/Sec. Str./2023-24

Dear Sir,

This is to notify you that quotation dated 12-03-2024 for **Construction of Secondary Structure at Vill Upper Tirmali in G.P.Birla Job No N-394/Sec. Str./2023-24** for the year 2023-24 for the contract price of Rupees **461995/- (Four Lakh Sixty one thousand nine hundred ninety five only)**, is hereby accepted by us. Time stipulated for completion of work **45 days** from the date of agreement

The work will be started only after signing of agreement, you will be intimated regarding the date for signing of agreement shortly. After that you will start the work and carry out the work under the instruction of the Project staff, APO Nahan and ensure its completion within the contract period.

With the issuance of this work order Bid security submitted with Bid is now converted to Performance Security.

District Project Officer (IDP).
Sirmaur at Nahan

Endst.No.DPO/NHN/ 4201 Dated, Nahan the/ 14-3-24

Copy forwarded to APO Nahan for favour of information and N/action. She is directed to provide/ Show site for subject cited work to the contractor and get the work started/completed within stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work in charge, date of start /completion of work, date of measurement of work, should be mention / enclosed with the bill of work.

District Project Officer (IDP)
Sirmaur at Nahan.





H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP) For



Source Sustainability and Climate Resilient Rain-fed Agriculture

(Implemented by H.P. Natural Resource Management Society)

District Project Officer, (IDP), Sirmaur at Nahan, Tel & Fax: - 01702-222423.

Email Id: dponhn@gmail.com

No. 4202

Dated: 14-3-24

To

Shri Deepak Kumar
R/O Chiya Mimyana
Distt. Sirmaur (HP)

Subject: - Construction of Secondary Structure at Vill Chord Khalyani in G.P.Birla Job No N-395/Sec. Str./2023-24

Dear Sir,

This is to notify you that quotation dated 12-03-2024 for **Construction of Secondary Structure at Vill Chord Khalyani in G.P.Birla Job No N-395/Sec. Str./2023-24** for the year 2023-24 for the contract price of Rupees **461995/- (Four Lakh Sixty one thousand nine hundred ninety five only)**, is hereby accepted by us. Time stipulated for completion of work **45 days** from the date of agreement

The work will be started only after signing of agreement, you will be intimated regarding the date for signing of agreement shortly. After that you will start the work and carry out the work under the instruction of the Project staff, APO Nahan and ensure its completion within the contract period.

With the issuance of this work order Bid security submitted with Bid is now converted to Performance Security.

District Project Officer (IDP),
Sirmaur at Nahan

Endst.No.DPO/NHN/ 4203 Dated, Nahan the/ 14-3-24

Copy forwarded to APO Nahan for favour of information and N/action. She is directed to provide/ Show site for subject cited work to the contractor and get the work started/completed within stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work in charge, date of start /completion of work, date of measurement of work, should be mention / enclosed with the bill of work.

District Project Officer (IDP)
Sirmour at Nahan.



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP) For



Source Sustainability and Climate Resilient Rain-fed Agriculture

(Implemented by H.P. Natural Resource Management Society)

District Project Officer, (IDP), Sirmour at Nahan, Tel & Fax: - 01702-222423.

Email Id: dponhn@gmail.com

No. 4204

Dated: 14-3-24

To

Shri Raman Kumar
R/O Chulli
Distt. Sirmour (HP)

Subject: - Construction of Secondary Structure at Vill Dabriya Neganwali in G.P.Birla Job No N-396/Sec. Str./2023-24

Dear Sir,

This is to notify you that quotation dated 12-03-2024 for **Construction of Secondary Structure at Vill Dabriya Neganwali in G.P.Birla Job No N-396/Sec. Str./2023-24** for the year 2023-24 for the contract price of Rupees **461995/- (Four Lakh Sixty one thousand nine hundred ninety five only)**, is hereby accepted by us. Time stipulated for completion of work **45 days** from the date of agreement

The work will be started only after signing of agreement, you will be intimated regarding the date for signing of agreement shortly. After that you will start the work and carry out the work under the instruction of the Project staff, APO Nahan and ensure its completion within the contract period.

With the issuance of this work order Bid security submitted with Bid is now converted to Performance Security.

District Project Officer (IDP).
Sirmour at Nahan

Endst.No.DPO/NHN/ 4205 Dated, Nahan the/ 14-3-24

Copy forwarded to APO Nahan for favour of information and N/action. She is directed to provide/ Show site for subject cited work to the contractor and get the work started/completed within stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work in charge, date of start /completion of work, date of measurement of work, should be mention / enclosed with the bill of work.

District Project Officer (IDP)
Sirmour at Nahan.

