



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP) For



Source Sustainability and Climate Resilient Rain-fed Agriculture

(Implemented by H.P. Natural Resource Management Society)

District Project Officer, (IDP), Sirmaur at Nahan, Tel & Fax: - 01702-222423.

Email Id: dponhn@gmail.com

No. 4151

Dated: 14-03-2024

To

✓ Shri Kushal Kumar
R/O Ambwala
Distt. Sirmaur (HP)

Subject: - Construction of Crate Wire Check Barriers in Kathang Khala in G.P.Nainatikker

Job No N-370/CWCB/2023-24

Dear Sir,

This is to notify you that quotation dated 12-03-2024 for **Construction of Crate Wire Check Barriers in Kathang Khala in G.P.Nainatikker Job No N-370/CWCB/2023-24** for the year 2023-24 for the contract price of Rupees **352122/- (Three Lakh Fifty two thousand one hundred and Thirty two only)**, is hereby accepted by us. Time stipulated for completion of work **45 days** from the date of agreement


The work will be started only After signing of agreement, you will be intimated regarding the date for signing of agreement shortly. After that you will start the work and carry out the work under the instruction of the Project staff, APO Nahan and ensure its completion within the contract period.

With the issuance of this work order Bid security submitted with Bid is now converted to Performance Security.


District Project Officer (IDP),
Sirmaur at Nahan

Endst.No.DPO/NHN/_____ Dated, Nahan the/_____

Copy forwarded to APO Nahan for favour of information and N/action. She is directed to provide/ Show site for subject cited work to the contractor and get the work started/completed within stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work in charge, date of start /completion of work, date of measurement of work, should be mention / enclosed with the bill of work.


District Project Officer (IDP)
Sirmour at Nahan.





H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP) For



Source Sustainability and Climate Resilient Rain-fed Agriculture

(Implemented by H.P. Natural Resource Management Society)

District Project Officer, (IDP), Sirmaur at Nahan, Tel & Fax: - 01702-222423.

Email Id: dponhn@gmail.com

No. 4149

Dated: 14-3-2024

To

Shri Vishal Kumar
R/O Devka Purla
Distt. Sirmaur (HP)

Subject: - Construction of Crate Wire Check Barriers in Katal Khala in G.P. Madhana


Job No N-369/CWCB/2023-24

Dear Sir,

This is to notify you that quotation dated 12-03-2024 for **Construction of Crate Wire Check Barriers in Katal Khala in G.P. Madhana Job No N-369/CWCB/2023-24** for the year 2023-24 for the contract price of Rupees **352732/- (Three Lakh Fifty two thousand seven hundred and Thirty two only)**, is hereby accepted by us. Time stipulated for completion of work **45 days** from the date of agreement



The work will be started only After signing of agreement, you will be intimated regarding the date for signing of agreement shortly. After that you will start the work and carry out the work under the instruction of the Project staff, APO Nahan and ensure its completion within the contract period.

With the issuance of this work order Bid security submitted with Bid is now converted to Performance Security.


District Project Officer (IDP).
Sirmaur at Nahan

Endst.No.DPO/NHN/ 4150 Dated, Nahan the/ 14-3-2024

Copy forwarded to APO Nahan for favour of information and N/action. She is directed to provide/ Show site for subject cited work to the contractor and get the work started/completed within stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work in charge, date of start /completion of work, date of measurement of work, should be mention / enclosed with the bill of work.


District Project Officer (IDP)
Sirmour at Nahan. 





H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP) For



Source Sustainability and Climate Resilient Rain-fed Agriculture
(Implemented by H.P. Natural Resource Management Society)
District Project Officer, (IDP), Sirmour at Nahan, Tel & Fax: - 01702-222423.
Email Id: dponhn@gmail.com

No. 4137

Dated: 14/3/24

To

Shri Alamdeen
R/O Lohgarh
Distt. Sirmour (HP)

Subject: - Construction of Crate Wire Check Barriers in Bhagawala Khala in G.P.Mattar

Job No N-362/CWCB/2023-24

Dear Sir,

This is to notify you that quotation dated ~~18-12-2023~~ for Construction of Crate Wire Check Barriers in Bhagawala Khala in G.P.Mattar Job No N-362/CWCB/2023-24 for the year 2023-24 for the contract price of Rupees 55148/- (Fifty Five Thousand One hundred and forty eight only), is hereby accepted by us. Time stipulated for completion of work 45 days from the date of agreement.

The work will be started only After signing of agreement, you will be intimated regarding the date for signing of agreement shortly. After that you will start the work and carry out the work under the instruction of the Project staff, APO Nahan and ensure its completion within the contract period.

With the issuance of this work order Bid security submitted with Bid is now converted to Performance Security.

District Project Officer (IDP).
Sirmour at Nahan

Endst.No.DPO/NHN/ 4138 Dated, Nahan the/ 14/3/24

Copy forwarded to APO Nahan for favour of information and N/action. She is directed to provide/ Show site for subject cited work to the contractor and get the work started/completed within stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work in charge, date of start /completion of work, date of measurement of work, should be mention / enclosed with the bill of work.

District Project Officer (IDP)
Sirmour at Nahan.



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP) For



Source Sustainability and Climate Resilient Rain-fed Agriculture

(Implemented by H.P. Natural Resource Management Society)

District Project Officer, (IDP), Sirmaur at Nahan, Tel & Fax: - 01702-222423.

Email Id: dponhn@gmail.com

No. 4135

Dated: 14/3/24

To

Shri Deepak Kumar
R/O Chiya Mimyana
Distt. Sirmaur (HP)

Subject: - Construction of Crate Wire Check Barriers in Dhabudi Tikker Khala in G.P. Birla

Job No N-363/CWCB/2023-24

Dear Sir,

This is to notify you that quotation dated 12-03-2024 for **Construction of Crate Wire Check Barriers in Dhabudi Tikker Khala in G.P. Birla** Job No N-363/CWCB/2023-24 for the year 2023-24 for the contract price of Rupees 292597/- (Two lacs Ninety two thousand five hundred and ninety seven only), is hereby accepted by us. Time stipulated for completion of work 45 days from the date of agreement

The work will be started only After signing of agreement, you will be intimated regarding the date for signing of agreement shortly. After that you will start the work and carry out the work under the instruction of the Project staff, APO Nahan and ensure its completion within the contract period.

With the issuance of this work order Bid security submitted with Bid is now converted to Performance Security.

District Project Officer (IDP).
Sirmaur at Nahan

Endst.No.DPO/NHN/ 4136 Dated, Nahan the/ 14/3/24

Copy forwarded to APO Nahan for favour of information and N/action. She is directed to provide/ Show site for subject cited work to the contractor and get the work started/completed within stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work in charge, date of start /completion of work, date of measurement of work, should be mentioned / enclosed with the bill of work.

District Project Officer (IDP)
Sirmour at Nahan.





H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP) For



Source Sustainability and Climate Resilient Rain-fed Agriculture

(Implemented by H.P. Natural Resource Management Society)

District Project Officer, (IDP), Sirmaur at Nahan, Tel & Fax: - 01702-222423.

Email Id: dponhn@gmail.com

No. 4133

Dated: 14/3/24

To

Shri Mohan lal
R/O Tirmali
Distt. Sirmaur (HP)

Subject: - Construction of Crate Wire Check Barriers in Jogiya Khala in G.P. Birla

Job No N-364/CWCB/2023-24

Dear Sir,

This is to notify you that quotation dated 12-03-2024 for **Construction of Crate Wire Check Barriers in Jogiya Khala in G.P. Birla Job No N-364/CWCB/2023-24** for the year 2023-24 for the contract price of Rupees 305489/- (three lacs five thousand four hundred and eighty nine only), is hereby accepted by us. Time stipulated for completion of work 45 days from the date of agreement

The work will be started only After signing of agreement, you will be intimated regarding the date for signing of agreement shortly. After that you will start the work and carry out the work under the instruction of the Project staff, APO Nahan and ensure its completion within the contract period.

With the issuance of this work order Bid security submitted with Bid is now converted to Performance Security.

District Project Officer (IDP).
Sirmaur at Nahan

Endst.No.DPO/NHN/ 4134 Dated, Nahan the/ 14/3/24

Copy forwarded to APO Nahan for favour of information and N/action. She is directed to provide/ Show site for subject cited work to the contractor and get the work started/completed within stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work in charge, date of start /completion of work, date of measurement of work, should be mention / enclosed with the bill of work.

District Project Officer (IDP)
Sirmour at Nahan.

Schedule of quantity for C/O CWCB at B...



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP) For



Source Sustainability and Climate Resilient Rain-fed Agriculture

(Implemented by H.P. Natural Resource Management Society)

District Project Officer, (IDP), Sirmaur at Nahan, Tel & Fax: - 01702-222423.

Email Id: dponhn@gmail.com

No. 4131

Dated: 14/3/24

To

Shri Vineet Chetri
R/O Ramkundi
Distt. Sirmaur (HP)

Subject: - Construction of CWCB in Mudey wali dandi khali in G.P. Parduni

Job No N-365/CWCB/2023-24

Dear Sir,

This is to notify you that quotation dated 12-03-2024 for Construction of CWCB in Mudey wali dandi khali in G.P. Parduni Job No N-365/CWCB/2023-24 for the year 2023-24 for the contract price of Rupees 292459/- (Two Lacs Ninety two thousand four hundred and fifty nine only), is hereby accepted by us. Time stipulated for completion of work 45 days from the date of agreement

The work will be started only After signing of agreement, you will be intimated regarding the date for signing of agreement shortly. After that you will start the work and carry out the work under the instruction of the Project staff, APO Nahan and ensure its completion within the contract period.

With the issuance of this work order Bid security submitted with Bid is now converted to Performance Security.

District Project Officer (IDP).
Sirmaur at Nahan

Endst.No.DPO/NHN/ 4132 Dated, Nahan the/ 14/3/24

Copy forwarded to APO Nahan for favour of information and N/action. She is directed to provide/ Show site for subject cited work to the contractor and get the work started/completed within stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work in charge, date of start /completion of work, date of measurement of work, should be mention / enclosed with the bill of work.

District Project Officer (IDP)
Sirmaur at Nahan.



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP) For



Source Sustainability and Climate Resilient Rain-fed Agriculture

(Implemented by H.P. Natural Resource Management Society)

District Project Officer, (IDP), Sirmaur at Nahan, Tel & Fax: - 01702-222423.

Email Id: dponhn@gmail.com

No. 4129

Dated: 14/3/24

To

Shri Yogesh Kumar
R/O Kodewala
Distt. Sirmaur (HP)

Subject: - Construction of CWCB in Cheriya Khala in G.P. Dhagera


Job No N-366/CWCB/2023-24

Dear Sir,

This is to notify you that quotation dated 12-03-2024 for **Construction of CWCB in Cheriya Khala in G.P. Dhagera Job No N-366/CWCB/2023-24** for the year 2023-24 for the contract price of Rupees 267998/- (Two Lacs Sixty Seven thousand Nine hundred and ninety eight only), is hereby accepted by us. Time stipulated for completion of work 45 days from the date of agreement


The work will be started only After signing of agreement, you will be intimated regarding the date for signing of agreement shortly. After that you will start the work and carry out the work under the instruction of the Project staff, APO Nahan and ensure its completion within the contract period.

With the issuance of this work order Bid security submitted with Bid is now converted to Performance Security.


District Project Officer (IDP).
Sirmaur at Nahan

Endst.No.DPO/NHN/ 4130 Dated, Nahan the/ 14/3/24

Copy forwarded to APO Nahan for favour of information and N/action. She is directed to provide/ Show site for subject cited work to the contractor and get the work started/completed within stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work in charge, date of start /completion of work, date of measurement of work, should be mention / enclosed with the bill of work.


District Project Officer (IDP)
Sirmour at Nahan.



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP) For



Source Sustainability and Climate Resilient Rain-fed Agriculture
(Implemented by H.P. Natural Resource Management Society)
District Project Officer, (IDP), Sirmaur at Nahan, Tel & Fax: - 01702-222423.
Email Id: dponhn@gmail.com

No. 4127

Dated: 14/3/24

To

Shri Mohd Shabir
R/O Ramkundi
Distt. Sirmaur (HP)

Subject: - Construction of Crate Wire Check Barriers in Kayar Khalla in G.P. Dhagera


Job No N-367/CWCB/2023-24

Dear Sir,

This is to notify you that quotation dated 12-03-2024 for **Construction of Crate Wire Check Barriers in Kayar Khalla in G.P. Dhagera Job No N-367/CWCB/2023-24** for the year 2023-24 for the contract price of Rupees **248969/-** (Two Lakh fourty eight thousand nine hundred and sixty nine only), is hereby accepted by us. Time stipulated for completion of work **45 days** from the date of agreement


The work will be started only After signing of agreement, you will be intimated regarding the date for signing of agreement shortly. After that you will start the work and carry out the work under the instruction of the Project staff, APO Nahan and ensure its completion within the contract period.

With the issuance of this work order Bid security submitted with Bid is now converted to Performance Security.


District Project Officer (IDP).
Sirmaur at Nahan

Endst.No.DPO/NHN/ 4128 Dated, Nahan the/ 14/3/24

Copy forwarded to APO Nahan for favour of information and N/action. She is directed to provide/ Show site for subject cited work to the contractor and get the work started/completed within stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work in charge, date of start /completion of work, date of measurement of work, should be mention / enclosed with the bill of work.


District Project Officer (IDP)
Sirmaur at Nahan.



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP) For



Source Sustainability and Climate Resilient Rain-fed Agriculture
(Implemented by H.P. Natural Resource Management Society)
District Project Officer, (IDP), Sirmaur at Nahan, Tel & Fax: - 01702-222423.

No. 4125

Email Id: dponhn@gmail.com

Dated: 14/3/24

To

Shri Raman kumar
R/O Chulli
Distt. Sirmaur (HP)

Subject: - Construction of Crate Wire Check Barriers in Pump House Wali Khali in G.P. Birla

Job No N-368/CWCB/2023-24

Dear Sir,

This is to notify you that quotation dated 12-03-2024 for **Construction of Crate Wire Check Barriers in Pump House Wali Khali in G.P. Birla Job No N-368/CWCB/2023-24** for the year 2023-24 for the contract price of Rupees **312814/-** (Three Lakh twelve thousand eight hundred and fourteen only), is hereby accepted by us. Time stipulated for completion of work **45 days** from the date of agreement

The work will be started only After signing of agreement, you will be intimated regarding the date for signing of agreement shortly. After that you will start the work and carry out the work under the instruction of the Project staff, APO Nahan and ensure its completion within the contract period.

With the issuance of this work order Bid security submitted with Bid is now converted to Performance Security.

District Project Officer (IDP).
Sirmaur at Nahan

Endst.No.DPO/NHN/ 4126 Dated, Nahan the/ 14/3/24

Copy forwarded to APO Nahan for favour of information and N/action. She is directed to provide/ Show site for subject cited work to the contractor and get the work started/completed within stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work in charge, date of start /completion of work, date of measurement of work, should be mention / enclosed with the bill of work.

District Project Officer (IDP)
Sirmaur at Nahan. O/C