



**H.P. Forest Department**  
**INTEGRATED DEVELOPMENT PROJECT (IDP) For**



**Source Sustainability and Climate Resilient Rain-fed Agriculture**  
(Implemented by H.P. Natural Resource Management Society)  
District Project Officer, (IDP), Sirmaur at Nahan, Tel & Fax: - 01702-222423.  
Email Id: [dponhn@gmail.com](mailto:dponhn@gmail.com)

No. 4176

Dated: 14-3-2024

To

Shri Joginder Singh  
R/O Rakhni  
Distt. Sirmaur (HP)

Subject: - Construction of Primary Structure at Kalhadi khala in G.P. Bharog Baneri

Job No N-383/Pri. Str./2023-24

Dear Sir,

This is to notify you that quotation dated 12-03-2024 for **Construction of Primary Structure at Kalhadi khala in G.P. Bharog Baneri Job No N-383/Pri. Str./2023-24** for the year 2023-24 for the contract price of Rupees **33198/- (Thirty three thousand one hundred ninety eight only)**, is hereby accepted by us. Time stipulated for completion of work **45 days** from the date of agreement

The work will be started only after signing of agreement, you will be intimated regarding the date for signing of agreement shortly. After that you will start the work and carry out the work under the instruction of the Project staff, APO Nahan and ensure its completion within the contract period.

With the issuance of this work order Bid security submitted with Bid is now converted to Performance Security.

District Project Officer (IDP).  
Sirmaur at Nahan

Endst.No.DPO/NHN/ 4177 Dated, Nahan the/ 14-3-2024

Copy forwarded to APO Nahan for favour of information and N/action. She is directed to provide/ Show site for subject cited work to the contractor and get the work started/completed within stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work in charge, date of start /completion of work, date of measurement of work, should be mention / enclosed with the bill of work.

District Project Officer (IDP)  
Sirmaur at Nahan.



**H.P. Forest Department**  
**INTEGRATED DEVELOPMENT PROJECT (IDP) For**



**Source Sustainability and Climate Resilient Rain-fed Agriculture**

(Implemented by H.P. Natural Resource Management Society)

District Project Officer, (IDP), Sirmaur at Nahan, Tel & Fax: - 01702-222423.

Email Id: [dponhn@gmail.com](mailto:dponhn@gmail.com)

No. 4174

Dated: 14-3-24

To

Shri Deepak Kumar  
R/O Chiya Mimyana  
Distt. Sirmaur (HP)

Subject: - Construction of Primary Structure Aam Ka Pani in G.P.Birla


Job No N-382/Pri. Str./2023-24

Dear Sir,

This is to notify you that quotation dated 12-03-2024 for **Construction of Primary Structure Aam Ka Pani in G.P.Birla Job No N-382/Pri. Str./2023-24** for the year 2023-24 for the contract price of Rupees **185698/- (One Lakh eighty five thousand six hundred ninety eight only)**, is hereby accepted by us. Time stipulated for completion of work **45 days** from the date of agreement


The work will be started only after signing of agreement, you will be intimated regarding the date for signing of agreement shortly. After that you will start the work and carry out the work under the instruction of the Project staff, APO Nahan and ensure its completion within the contract period.

With the issuance of this work order Bid security submitted with Bid is now converted to Performance Security.

  
District Project Officer (IDP).  
Sirmaur at Nahan

Endst.No.DPO/NHN/ 4175 Dated, Nahan the/ 14-3-24

Copy forwarded to APO Nahan for favour of information and N/action. She is directed to provide/ Show site for subject cited work to the contractor and get the work started/completed within stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work in charge, date of start /completion of work, date of measurement of work, should be mention / enclosed with the bill of work.

  
District Project Officer (IDP)  
Sirmaur at Nahan.



H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP) For**



**Source Sustainability and Climate Resilient Rain-fed Agriculture**

(Implemented by H.P. Natural Resource Management Society)

District Project Officer, (IDP), Sirmaur at Nahan, Tel & Fax: - 01702-222423.

Email Id: [dponhn@gmail.com](mailto:dponhn@gmail.com)

No. 4172

Dated: 14-3-24

To

Shri Deepak Kumar  
R/O Chiya Mimyana  
Distt. Sirmaur (HP)

Subject: - Construction of Primary Structure at pump House wala Khala in G.P.Birla

Job No N-381/Pri. Str./2023-24

Dear Sir,

This is to notify you that quotation dated 12-03-2024 for **Construction of Primary Structure at pump House wala Khala in G.P.Birla Job No N-381/Pri. Str./2023-24** for the year 2023-24 for the contract price of Rupees **32298/- (Thirty two thousand two hundred ninety eight only)**, is hereby accepted by us. Time stipulated for completion of work **45 days** from the date of agreement

The work will be started only after signing of agreement, you will be intimated regarding the date for signing of agreement shortly. After that you will start the work and carry out the work under the instruction of the Project staff, APO Nahan and ensure its completion within the contract period.

With the issuance of this work order Bid security submitted with Bid is now converted to Performance Security.

District Project Officer (IDP).  
Sirmaur at Nahan

Endst.No.DPO/NHN/ 4173 Dated, Nahan the/ 14-3-24

Copy forwarded to APO Nahan for favour of information and N/action. She is directed to provide/ Show site for subject cited work to the contractor and get the work started/completed within stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work in charge, date of start /completion of work, date of measurement of work, should be mention / enclosed with the bill of work.

District Project Officer (IDP)  
Sirmaur at Nahan.





H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP) For**



**Source Sustainability and Climate Resilient Rain-fed Agriculture**

(Implemented by H.P. Natural Resource Management Society)

District Project Officer, (IDP), Sirmaur at Nahan, Tel & Fax: - 01702-222423.

Email Id: [dponhn@gmail.com](mailto:dponhn@gmail.com)

No. 4170

Dated: 14-3-24

To

Shri Kushal Kumar  
R/O Ambwala  
Distt. Sirmaur (HP)

Subject: - Construction of Primary Structure Chamba in G.P.Dhagera Job No N-380/Pri.  
Str./2023-24

Dear Sir,

This is to notify you that quotation dated 12-03-2024 for **Construction of Primary Structure Chamba in G.P.Dhagera Job No N-380/Pri. Str./2023-24** for the year 2023-24 for the contract price of Rupees **189095/- (One lakh Eighty Nine thousand ninety five only only)**, is hereby accepted by us. Time stipulated for completion of work **45 days** from the date of agreement

The work will be started only after signing of agreement, you will be intimated regarding the date for signing of agreement shortly. After that you will start the work and carry out the work under the instruction of the Project staff, APO Nahan and ensure its completion within the contract period.

With the issuance of this work order Bid security submitted with Bid is now converted to Performance Security.

District Project Officer (IDP).  
Sirmaur at Nahan

Endst.No.DPO/NHN/ 4171 Dated, Nahan the/ 14-3-24

Copy forwarded to APO Nahan for favour of information and N/action. She is directed to provide/ Show site for subject cited work to the contractor and get the work started/completed within stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work in charge, date of start /completion of work, date of measurement of work, should be mention / enclosed with the bill of work.

District Project Officer (IDP)  
Sirmour at Nahan.





**H.P. Forest Department**  
**INTEGRATED DEVELOPMENT PROJECT (IDP) For**



**Source Sustainability and Climate Resilient Rain-fed Agriculture**

(Implemented by H.P. Natural Resource Management Society)

District Project Officer, (IDP), Sirmaur at Nahan, Tel & Fax: - 01702-222423.

Email Id: [dponhn@gmail.com](mailto:dponhn@gmail.com)

No. 4168

Dated: 14-3-24

To

Shri Taj Mohd  
R/O Misserwala  
Distt. Sirmaur (HP)

Subject: - Construction of CC Dam in Haripur bankawala in G.P.Haripur Khol

Job No N-372/CC Check Dam/2023-24

Dear Sir,

This is to notify you that quotation dated 12-03-2024 for **Construction of CC Dam in Haripur bankawala in G.P.Haripur Khol Job No N-372/CC Check Dam/2023-24** for the year 2023-24 for the contract price of Rupees **451357/- (Four Lakh Fifty one thousand three hundred Fifty seven only)**, is hereby accepted by us. Time stipulated for completion of work **45 days** from the date of agreement

The work will be started only after signing of agreement, you will be intimated regarding the date for signing of agreement shortly. After that you will start the work and carry out the work under the instruction of the Project staff, APO Nahan and ensure its completion within the contract period.

With the issuance of this work order Bid security submitted with Bid is now converted to Performance Security.

District Project Officer (IDP).  
Sirmaur at Nahan

Endst.No.DPO/NHN/ 4169 Dated, Nahan the/ 14-3-24

Copy forwarded to APO Nahan for favour of information and N/action. She is directed to provide/ Show site for subject cited work to the contractor and get the work started/completed within stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work in charge, date of start /completion of work, date of measurement of work, should be mention / enclosed with the bill of work.

District Project Officer (IDP)  
Sirmour at Nahan.





H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP) For**



**Source Sustainability and Climate Resilient Rain-fed Agriculture**  
(Implemented by H.P. Natural Resource Management Society)  
District Project Officer, (IDP), Sirmour at Nahan, Tel & Fax: - 01702-222423.

No. 4166

Email Id: dponhn@gmail.com

Dated: 14-3-24

To

Shri Mohan lal  
R/O Tirmali  
Distt. Sirmour (HP)

Subject: - Construction of CC Dam in RF Patandi (Near aam ka Pani) in G.P.Birla

Job No N-371/CC Check Dam/2023-24

Dear Sir,

This is to notify you that quotation dated 12-03-2024 for **Construction of CC Dam in RF Patandi (Near aam ka Pani) in G.P.Birla Job No N-371/CC Check Dam/2023-24** for the year 2023-24 for the contract price of Rupees **451391/- (Four Lakh Fifty one thousand three hundred ninety one only)**, is hereby accepted by us. Time stipulated for completion of work **45 days** from the date of agreement

The work will be started only After signing of agreement, you will be intimated regarding the date for signing of agreement shortly. After that you will start the work and carry out the work under the instruction of the Project staff, APO Nahan and ensure its completion within the contract period.

With the issuance of this work order Bid security submitted with Bid is now converted to Performance Security.

District Project Officer (IDP).  
Sirmour at Nahan

Endst.No.DPO/NHN/ 4167 Dated, Nahan the/ 14-3-24

Copy forwarded to APO Nahan for favour of information and N/action. She is directed to provide/ Show site for subject cited work to the contractor and get the work started/completed within stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work in charge, date of start /completion of work, date of measurement of work, should be mention / enclosed with the bill of work.

District Project Officer (IDP)  
Sirmour at Nahan.



H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP) For**



**Source Sustainability and Climate Resilient Rain-fed Agriculture**  
(Implemented by H.P. Natural Resource Management Society)

District Project Officer, (IDP), Sirmaur at Nahan, Tel & Fax: - 01702-222423.

Email Id: [dponhn@gmail.com](mailto:dponhn@gmail.com)

No. 4164

Dated: 14-3-24

To

Shri Kushal Kumar  
R/O Ambwala  
Distt. Sirmaur (HP)

Subject: - Construction of Primary Structure Cheriya Khala, Kayar khala & Bendli khala in G.P. Dhagera Job No N-379/Pri. Str./2023-24

Dear Sir,

This is to notify you that quotation dated 12-03-2024 for Construction of Primary Structure Cheriya Khala, Kayar khala & Bendli khala in G.P. Dhagera Job No N-379/Pri. Str./2023-24 for the year 2023-24 for the contract price of Rupees 96395/- (Ninety six thousand three hundred Ninety five only), is hereby accepted by us. Time stipulated for completion of work 45 days from the date of agreement

The work will be started only after signing of agreement, you will be intimated regarding the date for signing of agreement shortly. After that you will start the work and carry out the work under the instruction of the Project staff, APO Nahan and ensure its completion within the contract period.

With the issuance of this work order Bid security submitted with Bid is now converted to Performance Security.

District Project Officer (IDP).  
Sirmaur at Nahan

Endst.No.DPO/NHN/ 4165 Dated, Nahan the/ 14-3-24

Copy forwarded to APO Nahan for favour of information and N/action. She is directed to provide/ Show site for subject cited work to the contractor and get the work started/completed within stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work in charge, date of start /completion of work, date of measurement of work, should be mention / enclosed with the bill of work.

District Project Officer (IDP)  
Sirmour at Nahan.





H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP) For**



**Source Sustainability and Climate Resilient Rain-fed Agriculture**

(Implemented by H.P. Natural Resource Management Society)

District Project Officer, (IDP), Sirmaur at Nahan, Tel & Fax: - 01702-222423.

Email Id: [dponhn@gmail.com](mailto:dponhn@gmail.com)

No. 4162

Dated: 14-3-24

To

Shri Jamsheed  
R/O Misserwala  
Distt. Sirmaur (HP)

**Subject: - Construction of Primary Structure (Makowall) at Dhabudi tikker in G.P. Birla**

**Job No N-377/Pri. Str./2023-24**

Dear Sir,

This is to notify you that quotation dated 12-03-2024 for **Construction of Primary Structure (Makowall) at Dhabudi tikker in G.P. Birla Job No N-377/Pri. Str./2023-24** for the year 2023-24 for the contract price of Rupees **401853/- (Four Lakh One thousand Eight hundred Fifty three only)**, is hereby accepted by us. Time stipulated for completion of work **45 days** from the date of agreement

The work will be started only after signing of agreement, you will be intimated regarding the date for signing of agreement shortly. After that you will start the work and carry out the work under the instruction of the Project staff, APO Nahan and ensure its completion within the contract period.

With the issuance of this work order Bid security submitted with Bid is now converted to Performance Security.

District Project Officer (IDP).  
Sirmaur at Nahan

Endst.No.DPO/NHN/ 4163 Dated, Nahan the/ 14-3-24

Copy forwarded to APO Nahan for favour of information and N/action. She is directed to provide/ Show site for subject cited work to the contractor and get the work started/completed within stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work in charge, date of start /completion of work, date of measurement of work, should be mention / enclosed with the bill of work.

District Project Officer (IDP)  
Sirmaur at Nahan.







H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP) For**



Source Sustainability and Climate Resilient Rain-fed Agriculture  
(Implemented by H.P. Natural Resource Management Society)  
District Project Officer, (IDP), Sirmaur at Nahan, Tel & Fax: - 01702-222423.

No. 4160

Email Id: [dponhn@gmail.com](mailto:dponhn@gmail.com)

Dated: 14-3-24

To

Shri Vineet Chetri  
R/O Ramkundi  
Distt. Sirmaur (HP)

Subject: - Construction of Primary Structure (Makowall) at Mudey Wali Dandi in G.P. Parduni

Job No N-376/Pri. Str./2023-24

Dear Sir,

This is to notify you that quotation dated 12-03-2024 for Construction of Primary Structure (Makowall) at Mudey Wali Dandi in G.P. Parduni Job No N-376/Pri. Str./2023-24 for the year 2023-24 for the contract price of Rupees 386273/- (Three Lakh Eighty Six thousand two hundred Seventy three only), is hereby accepted by us. Time stipulated for completion of work 45 days from the date of agreement

The work will be started only after signing of agreement, you will be intimated regarding the date for signing of agreement shortly. After that you will start the work and carry out the work under the instruction of the Project staff, APO Nahan and ensure its completion within the contract period.

With the issuance of this work order Bid security submitted with Bid is now converted to Performance Security.

District Project Officer (IDP).  
Sirmaur at Nahan

Endst.No.DPO/NHN/ 4161 Dated, Nahan the/ 14-3-24

Copy forwarded to APO Nahan for favour of information and N/action. She is directed to provide/ Show site for subject cited work to the contractor and get the work started/completed within stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work in charge, date of start /completion of work, date of measurement of work, should be mention / enclosed with the bill of work.

District Project Officer (IDP)



H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP) For**



**Source Sustainability and Climate Resilient Rain-fed Agriculture**

(Implemented by H.P. Natural Resource Management Society)

District Project Officer, (IDP), Sirmaur at Nahan, Tel & Fax: - 01702-222423.

Email Id: [dponhn@gmail.com](mailto:dponhn@gmail.com)

No. 4158

Dated: 14-3-24

To

Shri Jamsheed  
R/O Misserwala  
Distt. Sirmaur (HP)

Subject: - Construction of Primary Structure (Makowall) at Jogiya Khala in G.P. Birla

Job No N-378/Pri. Str./2023-24

Dear Sir,

This is to notify you that quotation dated 12-03-2024 for Construction of Primary Structure (Makowall) at Jogiya Khala in G.P. Birla Job No N-378/Pri. Str./2023-24 for the year 2023-24 for the contract price of Rupees 401853/- (Four Lakh One thousand Eight hundred Fifty three only), is hereby accepted by us. Time stipulated for completion of work 45 days from the date of agreement

The work will be started only after signing of agreement, you will be intimated regarding the date for signing of agreement shortly. After that you will start the work and carry out the work under the instruction of the Project staff, APO Nahan and ensure its completion within the contract period.

With the issuance of this work order Bid security submitted with Bid is now converted to Performance Security.

District Project Officer (IDP).  
Sirmaur at Nahan

Endst.No.DPO/NHN/ 4159 Dated, Nahan the/ 14-3-24

Copy forwarded to APO Nahan for favour of information and N/action. She is directed to provide/ Show site for subject cited work to the contractor and get the work started/completed within stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work in charge, date of start /completion of work, date of measurement of work, should be mention / enclosed with the bill of work.

District Project Officer (IDP)  
Sirmour at Nahan.