



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP) For



Source Sustainability and Climate Resilient Rain-fed Agriculture
(Implemented by H.P. Natural Resource Management Society)
District Project Officer, (IDP), Sirmaur at Nahan, Tel & Fax: - 01702-222423.

No. 1964

Dated: 2-12-23

To

Shri Taj Mohd
R/O vill & PO Misserwala ,
Teh. Poanta Distt. Sirmaur (HP)

Dear Sir,

This is to notify you that quotation dated 26-10-2023 for the construction of crate wire check barriers at mangor wala & bhira wala khala in GP Haripur khol Job No. N-121/CWCB/2023-24 for the year 2023-24 for the contract price of Rupees 461980/- (Four Lakh sixty one thousand nine hundred eighty only), is hereby accepted by us.

Time stipulated for completion of work **45 days** from the date of agreement

You are also requested to sign the agreement form and proceed with the work not later than 2 days under the instruction of the Project staff, APO Nahan and ensure its completion within the contract period.

With the issuance of this work order Bid security submitted with Bid is now converted to Performance Security.

District Project Officer (IDP).
Sirmaur at Nahan

Endst.No.DPO/NHN/ 1965 Dated, Nahan the/ 2-12-23

Copy forwarded to APO Nahan for favour of information and N/action. He is directed to provide/ Show site for subject cited work to the contractor and get the work started/completed within stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work in charge, date of start /completion of work, date of measurement of work, should be mention / enclosed with the bill of work.

District Project Officer (IDP)
Sirmaur at Nahan.





H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP) For



Source Sustainability and Climate Resilient Rain-fed Agriculture
(Implemented by H.P. Natural Resource Management Society)
District Project Officer, (IDP), Sirmaur at Nahan, Tel & Fax: - 01702-222423.

No. 1966

Dated: 2-12-23

To

Shri Mohan Lal
R/O Tirmali, P.O. Dadahu
Teh. Dadahu Distt. Sirmaur (HP)

Dear Sir,

This is to notify you that quotation dated 26-10-2023 for the construction of crate wire check barriers at madiyo pani nala in GP Birla Job No. N-122/CWCB/2023-24 for the year 2023-24 for the contract price of Rupees 458985/- (Four Lakh fifty eight thousand nine hundred and eighty five only), is hereby accepted by us.

Time stipulated for completion of work 45 days from the date of agreement

You are also requested to sign the agreement form and proceed with the work not later than 2 days under the instruction of the Project staff, APO Nahan and ensure its completion within the contract period.

With the issuance of this work order Bid security submitted with Bid is now converted to Performance Security.

District Project Officer (IDP).
Sirmaur at Nahan

Endst.No.DPO/NHN/ 1967 Dated, Nahan the/ 2-12-23

Copy forwarded to APO Nahan for favour of information and N/action. He is directed to provide/ Show site for subject cited work to the contractor and get the work started/completed within stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work in charge, date of start /completion of work, date of measurement of work, should be mention / enclosed with the bill of work.

District Project Officer (IDP)
Sirmaur at Nahan. o/c





H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP) For



Source Sustainability and Climate Resilient Rain-fed Agriculture
(Implemented by H.P. Natural Resource Management Society)
District Project Officer, (IDP), Sirmaur at Nahan, Tel & Fax: - 01702-222423.

No. 1968

Dated: 2-12-23

To

Shri Mohd. Shabir
R/O Ramkundi, P.O. Nahan
Teh. Nahan Distt. Sirmaur (HP)

Dear Sir,

This is to notify you that quotation dated 26-10-2023 for construction of Crate Wire mesh carriers at khara pani khala in GP Mattar Job No N-123/CWCB/2023-24 for the year 2023-24 for the contract price of Rupees 486684/- (Four lakh eighty six thousand six hundred and eighty four only), is hereby accepted by us.

Time stipulated for completion of work 45 days from the date of agreement
You are also requested to sign the agreement form and proceed with the work not later than 2 days under the instruction of the Project staff, APO Nahan and ensure its completion within the contract period.

With the issuance of this work order Bid security submitted with Bid is now converted to Performance Security.

District Project Officer (IDP).
Sirmaur at Nahan

Endst.No.DPO/NHN/ 1969 Dated, Nahan the/ 2-12-23

Copy forwarded to APO Nahan for favour of information and N/action. He is directed to provide/ Show site for subject cited work to the contractor and get the work started/completed within stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work in charge, date of start /completion of work, date of measurement of work, should be mention / enclosed with the bill of work.

District Project Officer (IDP)
Sirmour at Nahan.

O/C





H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP) For



Source Sustainability and Climate Resilient Rain-fed Agriculture
(Implemented by H.P. Natural Resource Management Society)
District Project Officer, (IDP), Sirmaur at Nahan, Tel & Fax: - 01702-222423.

No. 1970

Dated: 2-12-23

To

Shri Alamdeen
R/O Lohgarh, P.O. Haripurkhol
Teh. Poanta Distt. Sirmaur (HP)

Dear Sir,

This is to notify you that quotation dated 26-10-2023 for the construction of Crate wire check barriers at gadda basti in GP Pilhori Job No. N-124/CWCB/2023-24 for the year 2023-24 for the contract price of Rupees 55423/- (Fifty five thousand four hundred and twenty three only), is hereby accepted by us.

Time stipulated for completion of work 30 days from the date of agreement

You are also requested to sign the agreement form and proceed with the work not later than 2 days under the instruction of the Project staff, APO Nahan and ensure its completion within the contract period.

With the issuance of this work order Bid security submitted with Bid is now converted to Performance Security.

District Project Officer (IDP).
Sirmaur at Nahan

Endst.No.DPO/NHN/ 1971 Dated, Nahan the/ 2-12-23

Copy forwarded to APO Nahan for favour of information and N/action. He is directed to provide/ Show site for subject cited work to the contractor and get the work started/completed within stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work in charge, date of start /completion of work, date of measurement of work, should be mention / enclosed with the bill of work.

District Project Officer (IDP)
Sirmour at Nahan. O/c

