

H.P. Forest Department INTEGRATED DEVELOPMENT PROJECT (IDP) For



Source Sustainability and Climate Resilient Rain-fed Agriculture

(Implemented by H.P. Natural Resource Management Society) District Project Officer, (IDP), Sirmaur at Nahan, Tel & Fax: - 01702-222423. Email Id: dponhn@gmail.com

	시 그렇게 되는 이 일하는 사람들은 사람들이 되는 것이 되었다. 그런 그리는 그는 그들은 사람들이 되었다.
No. 179	$\frac{6}{29-11-23}$
То	
	Shri Jagdish Kumar R/O Vill & PO Sangana Teh. Nohra Distt. Sirmaur (HP)
Dear Sir,	
price of Rupees accepted by us.	This is to notify you that quotation dated 26-10-2023 for Construction of Village in G.P. Gehal Job No R-115/Vill-Pond /23-24 for the year 2023-24 for the contract 1,56,695/- (One Lakh Fifty six Thousand Six hundred ninety five) only, is hereby Time stipulated for completion of work 45 days from the date of Agreement. You are also requested to sign the agreement form and proceed with the work not you under the instruction of the Project staff, APO Rajgarh and ensure its completion act period.
Wit Performance sec	th the issuance of this work order Bid security submitted with Bid is mow converted to curity.
don't de la company de la comp	District Project Officer (IDP). Sirmaur at Nahan
Endst.No.DPO/NI	HN/ 1797 Dated, Nahan the/ 29-11-23
in stipulated per	Copy forwarded to APO Rajgarh for favour of information and N/action. He is directed site for subject cited work to the contractor and get the work started/completed with iod under intimation to this office. Please note that detail of labour engaged by the

contractor duly verified by the work in charge, date of start /completion of work, date of measurement

of work, should be mention / enclosed with the bill of work.

District Project Officer (IDP)
Sirmour at Nahan.



H.P. Forest Department INTEGRATED DEVELOPMENT PROJECT (IDP)For



Source Sustainability and Climate Resilient Rain-fed Agriculture

(Implemented by H.P. Natural Resource Management Society) District Project Officer, (IDP), Sirmaur at Nahan, Tel & Fax: - 01702-222423. Email Id: dponhn@gmail.com

No. 1798 Da	ted: $\frac{29-11-23}{}$
То	
Shri Virender Pundir R/O Vill Gatlog PO Bhajond Teh. Nohra Distt. Sirmaur (HP)	
Dear Sir,	
Pond at Ser Manon in G.P. Bhanat Job No contract price of Rupees 83,772/- (Eighty three hereby accepted by us. Time stipulated for completion You are also requested to see the second	notation dated 26-10-2023 for Construction of Village R-116/Vill-Pond /23-24 for the year 2023-24 for the ee Thousand Seven hundred seventy two) only, is on of work 45 days from the date of Agreement. Sign the agreement form and proceed with the work not e Project staff, APO Rajgarh and ensure its completion
With the issuance of this work ord Performance security.	der Bid security submitted with Bid is mow converted to
	Como /
	District Project Officer (IDP).
	Sirmaur at Nahan
Endst.No.DPO/NHN/ 1799	Dated, Nahan the/
in stipulated period under intimation to the	h for favour of information and N/action. He is directed he contractor and get the work started/completed with fice. Please note that detail of labour engaged by the late of start /completion of work, date of measurement oill of work. District Project Officer (IDP) Sirmour at Nahan.