



**H.P. Forest Department**  
**INTEGRATED DEVELOPMENT PROJECT (IDP) For**



**Source Sustainability and Climate Resilient Rain-fed Agriculture**  
(Implemented by H.P. Natural Resource Management Society)  
District Project Officer, (IDP), Sirmaur at Nahan, Tel & Fax: - 01702-222423.  
Email Id: [dponhn@gmail.com](mailto:dponhn@gmail.com)

No. 1910

Dated: 29-11-23

To

Shri Naresh Kumar  
R/O Vill & PO Kanti Mashwa  
Teh. Kamaroo Sahib Distt. Sirmaur (HP)

Dear Sir,

This is to notify you that quotation dated 26-10-2023 for Construction of primary Intake in Malan Khala in GP Kanti Mashwa Job No P-146/Intake/23-24 for the year 2023-24 for the contract price of Rupees 31,500/- (Thirty one Thousand five hundred ) only, is hereby accepted by us.

Time stipulated for completion of work 45 days from the date of Agreement.

You are also requested to sign the agreement form and proceed with the work not later than 2 days under the instruction of the Project staff, APO Paonta Sahib and ensure its completion within the contract period.

With the issuance of this work order Bid security submitted with Bid is now converted to Performance security.

District Project Officer (IDP).  
Sirmaur at Nahan

Endst.No.DPO/NHN/ 1911 Dated, Nahan the/ 29-11-23

Copy forwarded to APO Paonta Sahib for favour of information and N/action. He is directed to provide/ Show site for subject cited work to the contractor and get the work started/completed with in stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work in charge, date of start /completion of work, date of measurement of work, should be mention / enclosed with the bill of work.

District Project Officer (IDP)  
Sirmour at Nahan.



H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP) For**



**Source Sustainability and Climate Resilient Rain-fed Agriculture**  
(Implemented by H.P. Natural Resource Management Society)  
District Project Officer, (IDP), Sirmaur at Nahan, Tel & Fax: - 01702-222423.  
Email Id: [dponhn@gmail.com](mailto:dponhn@gmail.com)

No. 1912

Dated: 29-11-23

To

Shri Deepak Kumar  
R/O Vill Chiya Mimyana PO Kansar  
Teh. Dadahu Distt. Sirmaur (HP)

Dear Sir,

This is to notify you that quotation dated 26-10-2023 for Construction of primary Intake structure in Gundana Nala in GP Katwar Job No P-147/Intake/23-24 for the year 2023-24 for the contract price of Rupees 32,939/- (Thirty two Thousand nine hundred thirty nine seventeen) only, is hereby accepted by us.

Time stipulated for completion of work 45 days from the date of Agreement.

You are also requested to sign the agreement form and proceed with the work not later than 2 days under the instruction of the Project staff, APO Paonta Sahib and ensure its completion within the contract period.

With the issuance of this work order Bid security submitted with Bid is now converted to Performance security.

District Project Officer (IDP).  
Sirmaur at Nahan

Endst.No.DPO/NHN/ 1913 Dated, Nahan the/ 29-11-23

Copy forwarded to APO Paonta Sahib for favour of information and N/action. He is directed to provide/ Show site for subject cited work to the contractor and get the work started/completed within stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work in charge, date of start /completion of work, date of measurement of work, should be mention / enclosed with the bill of work.

District Project Officer (IDP)  
Sirmaur at Nahan.





**H.P. Forest Department**  
**INTEGRATED DEVELOPMENT PROJECT (IDP) For**



**Source Sustainability and Climate Resilient Rain-fed Agriculture**  
(Implemented by H.P. Natural Resource Management Society)  
District Project Officer, (IDP), Sirmaur at Nahan, Tel & Fax: - 01702-222423.  
Email Id: [dponhn@gmail.com](mailto:dponhn@gmail.com)

No. 1914

Dated: 29-11-23

To

Shri Dev Raj  
R/O Vill Agron PO Nagheta  
Teh. Paonta Sahib Distt. Sirmaur (HP)



Dear Sir,

This is to notify you that quotation dated 26-10-2023 for Construction of Primary structure Makhawal in Ogal Khala in GP Bhagani Job No P-148/Makhawal/23-24 for the year 2023-24 for the contract price of **Rupees 4,99,300/- (Four Lakh ninety nine Thousand three hundred )** only, is hereby accepted by us.

Time stipulated for completion of work **45 days** from the date of Agreement.



You are also requested to sign the agreement form and proceed with the work not later than 2 days under the instruction of the Project staff, APO Paonta Sahib and ensure its completion within the contract period.

With the issuance of this work order Bid security submitted with Bid is now converted to Performance security.

  
District Project Officer (IDP).  
Sirmaur at Nahan 

Endst.No.DPO/NHN/ 1915 Dated, Nahan the/ 29-11-23

Copy forwarded to APO Paonta Sahib for favour of information and N/action. He is directed to provide/ Show site for subject cited work to the contractor and get the work started/completed with in stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work in charge, date of start /completion of work, date of measurement of work, should be mention / enclosed with the bill of work.

  
District Project Officer (IDP)  
Sirmour at Nahan. 





H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP) For**



**Source Sustainability and Climate Resilient Rain-fed Agriculture**  
(Implemented by H.P. Natural Resource Management Society)  
District Project Officer, (IDP), Sirmaur at Nahan, Tel & Fax: - 01702-222423.  
Email Id: [dponhn@gmail.com](mailto:dponhn@gmail.com)

No. 1916

Dated: 29-11-23

To

Shri Jamsheed  
R/O Vill & PO Misserwala  
Teh. Paonta Distt. Sirmaur (HP)

Dear Sir,

This is to notify you that quotation dated 26-10-2023 for Construction of Primary structure Makhawal at Dabra Khala in GP Banet Haldwani Job No **P-149/Makhawal /23-24** for the year 2023-24 for the contract price of **Rupees 4,99,095/- (Four Lakh ninety nine Thousand ninety five)** only, is hereby accepted by us.

Time stipulated for completion of work **45 days** from the date of Agreement.

You are also requested to sign the agreement form and proceed with the work not later than 2 days under the instruction of the Project staff, APO Paonta Sahib and ensure its completion within the contract period.

With the issuance of this work order Bid security submitted with Bid is now converted to Performance security.

District Project Officer (IDP).  
Sirmaur at Nahan

Endst.No.DPO/NHN/ 1917 Dated, Nahan the/ 29-11-23

Copy forwarded to APO Paonta Sahib for favour of information and N/action. He is directed to provide/ Show site for subject cited work to the contractor and get the work started/completed with in stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work in charge, date of start /completion of work, date of measurement of work, should be mention / enclosed with the bill of work.

District Project Officer (IDP)  
Sirmour at Nahan.