



H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**  
*For Source Sustainability And Climate Resilient Rain-fed Agriculture*  
Forest Complex, Uppar Dhalpur Kullu Distt. Kullu H.P- 175101

IDP/2022-23/RFQ/ 2625

Dated 12/01/2023

**WORK ORDER**

(Job No. -188/NGR)

**STEP Ref. No. 287489**

To

Sh. Suresh Kumar S/o Sh. Daulat Ram,  
Village & PO Laran Tehsil & Distt. Kullu (H.P.)

Dear Sir,

This is to notify you that your Tender/Quotation dated 05/01/2023 for execution of the Construction of Primary RCC Water Harvesting Structure for Vill. Balthah (Kut-aage) ward No.1 GP Hallan-I for contract price of Rs. 1,33,880/- (Rupees: One lakhs thirty three thousand eight hundred & eighty only) under APO, IDP unit Naggar for the year 2022-23, is hereby accepted.

You are requested to start the work within the 5 days\* for the date of awards of work to him/them and shall have to complete the same within the stipulated period and in case, the work is not started within stipulated period, the award of work is liable to be cancelled and security may be forfeited as per RFQ Clause No. 8.5.

With the issuance of this work order and your furnishing the performance security, contract for the above said work stands executed.


You are requested to furnish account details to the undersigned for releasing payment electronically on completion of the work.

  
District Project Officer,  
Integrated Development Project Kullu

Ends. No. 2626 dated 12/01/2023

Copy is forwarded to:

1. Divisional Forest Officer, Kullu Forest Division at Kullu for information.
2. APO IDP unit Naggar for information & further necessary action. He is directed to superwise the execution of works as per technical specifications strictly keeping in view the norms for Civil work.
3. Sh. Srinder Kumar, Junior Engineer of this office for information and necessary action. He shall superwise and ensure quality control of all civil works and provide technical guidance during the period of construction of the work.
4. Sh. Yogesh Kumar S/O Sh. Anil Kumar H/No. 225/6Khorl Ropa, Lower Dhalpur Kullu, H.P & Ms. Priyanka Sharma D/O Sh. Gopal Sharma, Village Talara, P.O. Brehin Tehsil Sainj & Distt. Kullu Civil Engineers for information and necessary action as per terms & conditions inserted as Sr. No. 3 to 7 for Civil Engineer in the office order issued by Pr. CCF-cum-CPD, IDP Solan 79 dated 22/06/2022 .

  
District Project Officer,  
Integrated Development Project Kullu



H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**  
*For Source Sustainability And Climate Resilient Rain-fed Agriculture*  
Forest Complex, Uppar Dhalpur Kullu Distt. Kullu H.P- 175101

IDP/2022-23/RFQ/ 2627

Dated 12/01/2023

**WORK ORDER**  
(Job No. -189/NGR)

**STEP Ref. No. 287489**

To

Sh. Suresh Kumar S/o Sh. Daulat Ram,  
Village & PO Laran Tehsil & Distt. Kullu (H.P.)

Dear Sir,

This is to notify you that your Tender/Quotation dated 05/01/2023 for execution of the Construction of Primary RCC Water Harvesting Structure for Vill. Raman (Thachogeen) ward No.1 GP Hallan-I for contract price of Rs. 1,34,066/- (Rupees: One lakhs thirty four thousand & sixty six only) under APO, IDP unit Naggar for the year 2022-23, is hereby accepted.

You are requested to start the work within the 5 days\* for the date of awards of work to him/them and shall have to complete the same within the stipulated period and in case, the work is not started within stipulated period, the award of work is liable to be cancelled and security may be forfeited as per RFQ Clause No. 8.5.

With the issuance of this work order and your furnishing the performance security, contract for the above said work stands executed.

You are requested to furnish account details to the undersigned for releasing payment electronically on completion of the work.

  
District Project Officer,  
Integrated Development Project Kullu

Ends. No. 2628 dated 12/01/2023

Copy is forwarded to:

1. Divisional Forest Officer, Kullu Forest Division at Kullu for information.
2. APO IDP unit Naggar for information & further necessary action. He is directed to superwise the execution of works as per technical specifications strictly keeping in view the norms for Civil work.
3. Sh. Srinder Kumar, Junior Engineer of this office for information and necessary action. He shall superwise and ensure quality control of all civil works and provide technical guidance during the period of construction of the work.
4. Sh. Yogesh Kumar S/O Sh. Anil Kumar H/No. 225/6Khorl Ropa, Lower Dhalpur Kullu, H.P & Ms. Priyanka Sharma D/O Sh. Gopal Sharma, Village Talara, P.O. Brehin Tehsil Sainj & Distt. Kullu Civil Engineers for information and necessary action as per terms & conditions inserted as Sr. No. 3 to 7 for Civil Engineer in the office order issued by Pr. CCF-cum-CPD, IDP Solan 79 dated 22/06/2022 .

  
District Project Officer,  
Integrated Development Project Kullu





H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**  
*For Source Sustainability And Climate Resilient Rain-fed Agriculture*  
Forest Complex, Uppar Dhalpur Kullu Distt. Kullu H.P- 175101

IDP/2022-23/RFQ/ 2431

Dated 12/01/2023

**WORK ORDER**  
(Job No. -191/SMS)

**STEP Ref. No. 287489**

To

M/S Apni Dharti (Sh. Rajender Kumar)  
Village & P.O. Sojha Tehsil Banjar Distt. Kullu (H.P.)

Dear Sir,

This is to notify you that your Tender/Quotation dated 05/01/2023 for execution of the Construction of Primary RCC Water Harvesting Structure for Vill. Sahan ward No.7 GP Dhanogi for contract price of Rs. 1,34,066/- (Rupees: One lakhs thirty four thousand & sixty six only) under APO, IDP unit Shamshi for the year 2022-23, is hereby accepted.

You are requested to start the work within the 5 days\* for the date of awards of work to him/them and shall have to complete the same within the stipulated period and in case, the work is not started within stipulated period, the award of work is liable to be cancelled and security may be forfeited as per RFQ Clause No. 8.5.

With the issuance of this work order and your furnishing the performance security, contract for the above said work stands executed.

You are requested to furnish account details to the undersigned for releasing payment electronically on completion of the work.

  
District Project Officer,  
Integrated Development Project Kullu

Ends. No. 2432 dated 12/01/2023

Copy is forwarded to:

1. Divisional Forest Officer, Parvati Forest Division at Shamshi for information.
2. APO IDP unit Shamshi for information & further necessary action. He is directed to superwise the execution of works as per technical specifications strictly keeping in view the norms for Civil work.
3. Sh. Surender Kumar, Junior Engineer of this office for information and necessary action. He shall superwise and ensure quality control of all civil works and provide technical guidance during the period of construction of the work.
4. Sh. Yogesh Kumar S/O Sh. Anil Kumar H/No. 225/6Khorh Ropa, Lower Dhalpur Kullu, H.P & Ms. Priyanka Sharma D/O Sh. Gopal Sharma, Village Talara, P.O. Brehin Tehsil Sainj & Distt. Kullu Civil Engineers for information and necessary action as per terms & conditions inserted as Sr. No. 3 to 7 for Civil Engineer in the office order issued by Pr. CCF-cum-CPD, IDP Solan 79 dated 22/06/2022 .

  
District Project Officer,  
Integrated Development Project Kullu



H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**  
*For Source Sustainability And Climate Resilient Rain-fed Agriculture*  
Forest Complex, Uppar Dhalpur Kullu Distt. Kullu H.P- 175101

IDP/2022-23/RFQ/ 2433

Dated 12/01/2023

**WORK ORDER**  
(Job No. -192/SMS)

**STEP Ref. No. 287489**

To

M/S Apni Dharti (Sh. Rajender Kumar)  
Village & P.O. Sojha Tehsil Banjar Distt. Kullu (H.P.)

Dear Sir,

This is to notify you that your Tender/Quotation dated 05/01/2023 for execution of the Construction of Primary Structure of Water Storage Tank at Jaukhu in Village Samana GP Mangarh for contract price of Rs. 1,51,664/- (Rupees: One lakhs fifty one thousand six hundred & sixty four only) under APO, IDP unit Shamshi for the year 2022-23, is hereby accepted.

You are requested to start the work within the 5 days\* for the date of awards of work to him/them and shall have to complete the same within the stipulated period and in case, the work is not started within stipulated period, the award of work is liable to be cancelled and security may be forfeited as per RFQ Clause No. 8.5.

With the issuance of this work order and your furnishing the performance security, contract for the above said work stands executed.

You are requested to furnish account details to the undersigned for releasing payment electronically on completion of the work.

  
District Project Officer,  
Integrated Development Project Kullu

Ends. No. 2434 dated 12/01/2023

Copy is forwarded to:

1. Divisional Forest Officer, Kullu Forest Division at Kullu for information.
2. APO IDP unit Shamshi for information & further necessary action. He is directed to supervise the execution of works as per technical specifications strictly keeping in view the norms for Civil work.
3. Sh. Surender Kumar, Junior Engineer of this office for information and necessary action. He shall supervise and ensure quality control of all civil works and provide technical guidance during the period of construction of the work.
4. Sh. Yogesh Kumar S/O Sh. Anil Kumar H/No. 225/6Khoru Ropa, Lower Dhalpur Kullu, H.P & Ms. Priyanka Sharma D/O Sh. Gopal Sharma, Village Talara, P.O. Brehin Tehsil Sainj & Distt. Kullu Civil Engineers for information and necessary action as per terms & conditions inserted as Sr. No. 3 to 7 for Civil Engineer in the office order issued by Pr. CCF-cum-CPD, IDP Solan 79 dated 22/06/2022.

  
District Project Officer,  
Integrated Development Project Kullu





H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**  
*For Source Sustainability And Climate Resilient Rain-fed Agriculture*  
Forest Complex, Uppar Dhalpur Kullu Distt. Kullu H.P- 175101

IDP/2022-23/RFQ/ 24/17

Dated 12/01/2023

**WORK ORDER**

(Job No. -193/SMS)

**STEP Ref. No. 287489**

To

Smt. Mitu Mahant W/o Sh. Dinesh Gir  
R/o Gandinagar P.O. Dhalpur Tehsil & Distt. Kullu (H.P.)

Dear Sir,

This is to notify you that your Tender/Quotation dated 05/01/2023 for execution of the Construction of Primary Structure of Water Storage Tank at Shukaban in Village Talari GP Ratocha for contract price of Rs. 1,33,813/- (Rupees: One lakhs thirty three thousand eight hundred & thirteen only) under APO, IDP unit Shamshi for the year 2022-23, is hereby accepted.

You are requested to start the work within the 5 days\* for the date of awards of work to him/them and shall have to complete the same within the stipulated period and in case, the work is not started within stipulated period, the award of work is liable to be cancelled and security may be forfeited as per RFQ Clause No. 8.5.

With the issuance of this work order and your furnishing the performance security, contract for the above said work stands executed.

You are requested to furnish account details to the undersigned for releasing payment electronically on completion of the work.

**District Project Officer,  
Integrated Development Project Kullu**

Ends. No. 2418 dated 12/01/2023

Copy is forwarded to:

1. Divisional Forest Officer, Parvati Forest Division at Shamshi for information.
2. APO IDP unit Shamshi for information & further necessary action. He is directed to superwise the execution of works as per technical specifications strictly keeping in view the norms for Civil work.
3. Sh. Surender Kumar, Junior Engineer of this office for information and necessary action. He shall superwise and ensure quality control of all civil works and provide technical guidance during the period of construction of the work.
4. Sh. Yogesh Kumar S/O Sh. Anil Kumar H/No. 225/6Khoru Ropa, Lower Dhalpur Kullu, H.P & Ms. Priyanka Sharma D/O Sh. Gopal Sharma, Village Talara, P.O. Brehin Tehsil Sainj & Distt. Kullu Civil Engineers for information and necessary action as per terms & conditions inserted as Sr. No. 3 to 7 for Civil Engineer in the office order issued by Pr. CCF-cum-CPD, IDP Solan 79 dated 22/06/2022.

**District Project Officer,  
Integrated Development Project Kullu**



H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**  
*For Source Sustainability And Climate Resilient Rain-fed Agriculture*  
Forest Complex, Uppar Dhalpur Kullu Distt. Kullu H.P- 175101

IDP/2022-23/RFQ/ 2435

Dated 12/01/2023

**WORK ORDER**

(Job No. -194/SMS)

**STEP Ref. No. 287489**

To

M/S Apni Dharti (Sh. Rajender Kumar)  
Village & P.O. Sojha Tehsil Banjar Distt. Kullu (H.P.)

Dear Sir,

This is to notify you that your Tender/Quotation dated 05/01/2023 for execution of the Construction of Primary Structure of Water Storage Tank at Naksribai in Village Thach GP Mashna for contract price of Rs. 1,51,750/- (Rupees: One lakhs fifty one thousand seven hundred & fifty only) under APO, IDP unit Shamshi for the year 2022-23, is hereby accepted.

You are requested to start the work within the 5 days\* for the date of awards of work to him/them and shall have to complete the same within the stipulated period and in case, the work is not started within stipulated period, the award of work is liable to be cancelled and security may be forfeited as per RFQ Clause No. 8.5.

With the issuance of this work order and your furnishing the performance security, contract for the above said work stands executed.

You are requested to furnish account details to the undersigned for releasing payment electronically on completion of the work.

  
District Project Officer,  
Integrated Development Project Kullu

Ends. No. 2436 dated 12/01/2023

Copy is forwarded to:

1. Divisional Forest Officer, Kullu Forest Division at Kullu for information.
2. APO IDP unit Shamshi for information & further necessary action. He is directed to superwise the execution of works as per technical specifications strictly keeping in view the norms for Civil work.
3. Sh. Surender Kumar, Junior Engineer of this office for information and necessary action. He shall superwise and ensure quality control of all civil works and provide technical guidance during the period of construction of the work.
4. Sh. Yogesh Kumar S/O Sh. Anil Kumar H/No. 225/6Khorl Ropa, Lower Dhalpur Kullu, H.P & Ms. Priyanka Sharma D/O Sh. Gopal Sharma, Village Talara, P.O. Brehin Tehsil Sainj & Distt. Kullu Civil Engineers for information and necessary action as per terms & conditions inserted as Sr. No. 3 to 7 for Civil Engineer in the office order issued by Pr. CCF-cum-CPD, IDP Solan 79 dated 22/06/2022.

  
District Project Officer,  
Integrated Development Project Kullu





H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**  
*For Source Sustainability And Climate Resilient Rain-fed Agriculture*  
Forest Complex, Uppar Dhalpur Kullu Distt. Kullu H.P- 175101

IDP/2022-23/RFQ/ 2437

Dated 12/01/2023

**WORK ORDER**  
(Job No. -195/SMS)

**STEP Ref. No. 287489**

To

Sh. Vaibhav Gautam S/o Sh. Ved Prakash,  
R/o House No. 224, Ward No. 6 Khori Ropa P.O. Dhalpur  
Tehsil & Distt. Kullu (H.P.)


Dear Sir,

This is to notify you that your Tender/Quotation dated 05/01/2023 for execution of the Construction of RCC Water Harvesting Structure from Soudi Nallah Bouri for Vill. Chaman ward No.7 GP Dhanogi for contract price of Rs. 1,80,140/- (Rupees: One lakhs eighty thousand one hundred & forty only) under APO, IDP unit Shamshi for the year 2022-23, is hereby accepted.

You are requested to start the work within the 5 days\* for the date of awards of work to him/them and shall have to complete the same within the stipulated period and in case, the work is not started within stipulated period, the award of work is liable to be cancelled and security may be forfeited as per RFQ Clause No. 8.5.

With the issuance of this work order and your furnishing the performance security, contract for the above said work stands executed.

You are requested to furnish account details to the undersigned for releasing payment electronically on completion of the work.

  
District Project Officer,  
Integrated Development Project Kullu

Ends. No. 2438 dated 12/01/2023

Copy is forwarded to:

1. Divisional Forest Officer, Parvati Forest Division at Shamshi for information.
2. APO IDP unit Shamshi for information & further necessary action. He is directed to superwise the execution of works as per technical specifications strictly keeping in view the norms for Civil work.
3. Sh. Surender Kumar, Junior Engineer of this office for information and necessary action. He shall superwise and ensure quality control of all civil works and provide technical guidance during the period of construction of the work.
4. Sh. Yogesh Kumar S/O Sh. Anil Kumar H/No. 225/6Khori Ropa, Lower Dhalpur Kullu, H.P & Ms. Priyanka Sharma D/O Sh. Gopal Sharma, Village Talara, P.O. Brehin Tehsil Sainj & Distt. Kullu Civil Engineers for information and necessary action as per terms & conditions inserted as Sr. No. 3 to 7 for Civil Engineer in the office order issued by Pr. CCF-cum-CPD, IDP Solan 79 dated 22/06/2022.

  
District Project Officer,  
Integrated Development Project Kullu



H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**  
*For Source Sustainability And Climate Resilient Rain-fed Agriculture*  
Forest Complex, Uppar Dhalpur Kullu Distt. Kullu H.P- 175101

IDP/2022-23/RFQ/ 2439

Dated 12/01/2023

**WORK ORDER**

(Job No. -196/BJR)

**STEP Ref. No. 287489**

To

M/S Apni Dharti (Sh. Rajender Kumar)  
Village & P.O. Sojha Tehsil Banjar Distt. Kullu (H.P.)

Dear Sir,

This is to notify you that your Tender/Quotation dated 05/01/2023 for execution of the Construction of Primary Structure of Water Storage Tank at Dukhab Nallah for Vill. Plach ward No.3 GP Plach for contract price of Rs. 1,51,805/- (Rupees: One lakhs fifty one thousand eight hundred & five only) under APO, IDP unit Banjar for the year 2022-23, is hereby accepted.

You are requested to start the work within the 5 days\* for the date of awards of work to him/them and shall have to complete the same within the stipulated period and in case, the work is not started within stipulated period, the award of work is liable to be cancelled and security may be forfeited as per RFQ Clause No. 8.5.

With the issuance of this work order and your furnishing the performance security, contract for the above said work stands executed.

You are requested to furnish account details to the undersigned for releasing payment electronically on completion of the work.

  
District Project Officer,  
Integrated Development Project Kullu

Ends. No. 2640 dated 12/01/2023

Copy is forwarded to:

1. Divisional Forest Officer, Seraj Forest Division at Banjar for information.
2. APO IDP unit Banjar for information & further necessary action. He is directed to superwise the execution of works as per technical specifications strictly keeping in view the norms for Civil work.
3. Sh. Surender Kumar, Junior Engineer of this office for information and necessary action. He shall superwise and ensure quality control of all civil works and provide technical guidance during the period of construction of the work.
4. Sh. Yogesh Kumar S/O Sh. Anil Kumar H/No. 225/6Kchori Ropa, Lower Dhalpur Kullu, H.P & Ms. Priyanka Sharma D/O Sh. Gopal Sharma, Village Talara, P.O. Brehin Tehsil Sainj & Distt. Kullu Civil Engineers for information and necessary action as per terms & conditions inserted as Sr. No. 3 to 7 for Civil Engineer in the office order issued by Pr. CCF-cum-CPD, IDP Solan 79 dated 22/06/2022.

  
District Project Officer,  
Integrated Development Project Kullu





H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**  
*For Source Sustainability And Climate Resilient Rain-fed Agriculture*  
Forest Complex, Uppar Dhalpur Kullu Distt. Kullu H.P- 175101

IDP/2022-23/RFQ/ 2641

Dated 12/01/2023

**WORK ORDER**

(Job No. -197/BJR)

**STEP Ref. No. 287489**

To

Sh. Mani Lal Sharma S/o Sh. Baldev Sharma  
Village Goshala P.O. Chanon Tehsil Banjar Distt. Kullu (H.P.)

Dear Sir,

This is to notify you that your Tender/Quotation dated 05/01/2023 for execution of the Construction of Primary Structure of Water Storage Tank at Shalda (Ghodigad) for Vill. Sharan ward No.7 GP Chanon for contract price of Rs. 1,27,691/- (Rupees: One lakhs twenty seven thousand six hundred & ninety one only) under APO, IDP unit Banjar for the year 2022-23, is hereby accepted.

You are requested to start the work within the 5 days\* for the date of awards of work to him/them and shall have to complete the same within the stipulated period and in case, the work is not started within stipulated period, the award of work is liable to be cancelled and security may be forfeited as per RFQ Clause No. 8.5.

With the issuance of this work order and your furnishing the performance security, contract for the above said work stands executed.


You are requested to furnish account details to the undersigned for releasing payment electronically on completion of the work.

  
District Project Officer,  
Integrated Development Project Kullu

Ends. No. 2642 dated 02/01/2023

Copy is forwarded to:

1. Divisional Forest Officer, Seraj Forest Division at Banjar for information.
2. APO IDP unit Banjar for information & further necessary action. He is directed to superwise the execution of works as per technical specifications strictly keeping in view the norms for Civil work.
3. Sh. Surender Kumar, Junior Engineer of this office for information and necessary action. He shall superwise and ensure quality control of all civil works and provide technical guidance during the period of construction of the work.
4. Sh. Yogesh Kumar S/O Sh. Anil Kumar H/No. 225/6Khorri Ropa, Lower Dhalpur Kullu, H.P & Ms. Priyanka Sharma D/O Sh. Gopal Sharma, Village Talara, P.O. Brehin Tehsil Sainj & Distt. Kullu Civil Engineers for information and necessary action as per terms & conditions inserted as Sr. No. 3 to 7 for Civil Engineer in the office order issued by Pr. CCF-cum-CPD, IDP Solan 79 dated 22/06/2022.

  
District Project Officer,  
Integrated Development Project Kullu



H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**  
*For Source Sustainability And Climate Resilient Rain-fed Agriculture*  
Forest Complex, Uppar Dhalpur Kullu Distt. Kullu H.P- 175101

IDP/2022-23/RFQ/ 2443

Dated 12/01/2023

**WORK ORDER**  
(Job No. -198/BJR)

**STEP Ref. No. 287489**

To

Sh. Sukh Dayal S/o Smt. Fagu Devi,  
Village Galoon PO Deutha Teh. Banjar Distt. Kullu.

Dear Sir,

This is to notify you that your Tender/Quotation dated 05/01/2023 for execution of the Construction of Primary Structure of Water Storage Tank at Thani Nallah for Vill. Galoon ward No.1 GP Deutha for contract price of Rs. 1,52,563/- (Rupees: One lakhs fifty two thousand five hundred & sixty three only) under APO, IDP unit Banjar for the year 2022-23, is hereby accepted.

You are requested to start the work within the 5 days\* for the date of awards of work to him/them and shall have to complete the same within the stipulated period and in case, the work is not started within stipulated period, the award of work is liable to be cancelled and security may be forfeited as per RFQ Clause No. 8.5.

With the issuance of this work order and your furnishing the performance security, contract for the above said work stands executed.

You are requested to furnish account details to the undersigned for releasing payment electronically on completion of the work.

  
District Project Officer,  
Integrated Development Project Kullu

Ends. No. 2444 dated 12/01/2023

Copy is forwarded to:

1. Divisional Forest Officer, Seraj Forest Division at Banjar for information.
2. APO IDP unit Banjar for information & further necessary action. He is directed to supervise the execution of works as per technical specifications strictly keeping in view the norms for Civil work.
3. Sh. Surender Kumar, Junior Engineer of this office for information and necessary action. He shall supervise and ensure quality control of all civil works and provide technical guidance during the period of construction of the work.
4. Sh. Yogesh Kumar S/O Sh. Anil Kumar H/No. 225/6Khoru Ropa, Lower Dhalpur Kullu, H.P & Ms. Priyanka Sharma D/O Sh. Gopal Sharma, Village Talara, P.O. Brehin Tehsil Sainj & Distt. Kullu Civil Engineers for information and necessary action as per terms & conditions inserted as Sr. No. 3 to 7 for Civil Engineer in the office order issued by Pr. CCF-cum-CPD, IDP Solan 79 dated 22/06/2022.

  
District Project Officer,  
Integrated Development Project Kullu





H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**  
*For Source Sustainability And Climate Resilient Rain-fed Agriculture*  
Forest Complex, Uppar Dhalpur Kullu Distt. Kullu H.P- 175101

IDP/2022-23/RFQ/ 2445

Dated 12/01/2023

**WORK ORDER**  
(Job No. -199/BJR)

**STEP Ref. No. 287489**

To

Sh. Lal Singh S/O Sh.Dabe Ram  
Village Sulhanu P.O. Jibhi Tehsil Banjar Distt. Kullu (H.P.)

Dear Sir,

This is to notify you that your Tender/Quotation dated 05/01/2023 for execution of the Construction of Primary Structure of Water Storage Tank at Ublu Nallah for Vill. Lower Shaugi ward No.1 GP Dhaugi for contract price of Rs. 1,52,942/- (Rupees: One lakhs fifty two thousand nine hundred & forty two only) under APO, IDP unit Banjar for the year 2022-23, is hereby accepted.

You are requested to start the work within the 5 days\* for the date of awards of work to him/them and shall have to complete the same within the stipulated period and in case, the work is not started within stipulated period, the award of work is liable to be cancelled and security may be forfeited as per RFQ Clause No. 8.5.

With the issuance of this work order and your furnishing the performance security, contract for the above said work stands executed.

You are requested to furnish account details to the undersigned for releasing payment electronically on completion of the work.

  
District Project Officer,  
Integrated Development Project Kullu 

Ends. No. 2446 dated 12/01/2023

Copy is forwarded to:

1. Divisional Forest Officer, Seraj Forest Division at Banjar for information.
2. APO IDP unit Banjar for information & further necessary action. He is directed to superwise the execution of works as per technical specifications strictly keeping in view the norms for Civil work.
3. Sh. Surender Kumar, Junior Engineer of this office for information and necessary action. He shall superwise and ensure quality control of all civil works and provide technical guidance during the period of construction of the work.
4. Sh. Yogesh Kumar S/O Sh. Anil Kumar H/No. 225/6Khoru Ropa, Lower Dhalpur Kullu, H.P & Ms. Priyanka Sharma D/O Sh. Gopal Sharma, Village Talara, P.O. Brehin Tehsil Sainj & Distt. Kullu Civil Engineers for information and necessary action as per terms & conditions inserted as Sr. No. 3 to 7 for Civil Engineer in the office order issued by Pr. CCF-cum-CPD, IDP Solan 79 dated 22/06/2022.

  
District Project Officer,  
Integrated Development Project Kullu 



H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**  
*For Source Sustainability And Climate Resilient Rain-fed Agriculture*  
Forest Complex, Uppar Dhalpur Kullu Distt. Kullu H.P- 175101

IDP/2022-23/RFQ/ 2544

Dated 24/01/2023

**WORK ORDER**

(Job No. -211/SMS) (E-tender)

**STEP Ref. No. 287489**

To

M/S Apni Dharti (Prop. Rajender Prashad)  
Village & P.O. Sojha Tehsil Banjar Distt. Kullu (H.P.)


Dear Sir,

This is to notify you that your e-Tender/Quotation dated 20/01/2023 for execution of the Construction of (Primary) RCC Dam over Nonu Nallah for Village Mali & Nonu in G.P. Bhallan-II for contract price of Rs. 8,49,755/- (Rupees: Eight lakhs forty nine thousand seven hundred & fifty five only) under APO, IDP unit Shamshi for the year 2022-23, is hereby accepted.

You are requested to start the work within the 5 days\* for the date of awards of work to him/them and shall have to complete the same within the stipulated period and in case, the work is not started within stipulated period, the award of work is liable to be cancelled and security may be forfeited as per RFQ Clause No. 8.5.

With the issuance of this work order and your furnishing the performance security, contract for the above said work stands executed.

You are requested to furnish account details to the undersigned for releasing payment electronically on completion of the work.

  
District Project Officer,  
Integrated Development Project Kullu

Ends. No. 2545 dated 24/01/2023

Copy is forwarded to:

1. Divisional Forest Officer, Seraj Forest Division at Banjar for information.
2. APO IDP unit Shamshi for information & further necessary action. He is directed to supervise the execution of works as per technical specifications strictly keeping in view the norms for Civil work.
3. Sh. Surender Kumar, Junior Engineer of this office for information and necessary action. He shall supervise and ensure quality control of all civil works and provide technical guidance during the period of construction of the work.
4. Sh. Yogesh Kumar S/O Sh. Anil Kumar H/No. 225/6Khoru Ropa, Lower Dhalpur Kullu, H.P & Ms. Priyanka Sharma D/O Sh. Gopal Sharma, Village Talara, P.O. Brehin Tehsil Sainj & Distt. Kullu Civil Engineers for information and necessary action as per terms & conditions inserted as Sr. No. 3 to 7 for Civil Engineer in the office order issued by Pr. CCF-cum-CPD. IDP Solan 79 dated 22/06/2022.

  
District Project Officer,  
Integrated Development Project Kullu