

REQUEST FOR QUOTATIONS
Procurement of Works under RFQ/Shopping Procedures
Procurement Notice
(Single-Envelope with Offline Procurement Bidding Process)

Project: Integrated Development Project (IDP) for Source Sustainability And Climate Resilient Rain-fed Agriculture

Contract title: Construction of Secondary Water Harvesting Structures

RFQ No: IN-DPO, SHIMLA-429960-CW-RFQ

Date: 11-11-2024

Applicable Procurement Guidelines/Regulations Date: July 2016, revised in November 2017 and August 2018.

1. Government of India has received/has applied for/intends to apply for financing from the World Bank towards the cost of the US\$ 100,000 Project and intends to apply part of the proceeds of this credit to eligible payments under the contract for which this request for quotations is issued. District Project Officer(Integrated Dev. Project) Shimla at Shoghi invites quotations from the registered contractors with HP Govt. on standard **W-5 Proforma** for execution of following works in Sainj unit as tabulated below:-

Job No.	Name of Works	Estimated cost (Rs.)	Period of Completion
SWS/01/24-25	C/o RCC Circular tank (36000 Lts), providing, laying and jointing of pipe line near village -Kailaash in GP -Mundu, for the year 2024-25 under APO unit Sainj	3,99,000/-	45 Days
SWS/02/24-25	C/o RCC Circular tank (36000 Lts), providing, laying and jointing of pipe line near village -Kambal in GP -Mundu, for the year 2024-25 under APO unit Sainj	4,55,500/-	45 Days
SWS/03/24-25	C/o RCC Circular tank (36000 Lts), providing, laying and jointing of pipe line near village -Mohraog in GP -Mundu, for the year 2024-25 under APO unit Sainj	3,87,600/-	45 Days
SWS/04/24-25	C/o RCC Circular tank (36000 Lts), providing, laying and jointing of pipe line near village -Kadoti in GP -Satog, for the year 2024-25 under APO unit Sainj	3,78,400/-	45 Days



SWS/05/24-25	C/o RCC Circular tank (50000 Lts), providing, laying and jointing of pipe line near village –Katheog in GP -Balag, for the year 2024-25 under APO unit Sainj	4,71,900/-	45 Days
SWS/06/24-25	C/o RCC Circular tank (36000 Lts), providing, laying and jointing of pipe line near village –Bhalai in GP -Balag, for the year 2024-25 under APO unit Sainj	3,87,500/-	45 Days
SWS/07/24-25	C/o RCC Circular tank (50000 Lts), providing, laying and jointing of pipe line near village –Loharab in GP -Nahol, for the year 2024-25 under APO unit Sainj	4,45,500/-	45 Days
SWS/08/24-25	C/o RCC Circular tank (36000 Lts), providing, laying and jointing of pipe line near village –Sarhal in GP -Tikker, for the year 2024-25 under APO unit Sainj	3,84,300/-	45 Days
SWS/09/24-25	C/o RCC Circular tank (36000 Lts), providing, laying and jointing of pipe line near village –Buthadi in GP -Tikker, for the year 2024-25 under APO unit Sainj	4,17,200/-	45 Days
SWS/10/24-25	C/o RCC Circular tank (36000 Lts), providing, laying and jointing of pipe line near village –Baroth in GP -Basadhar, for the year 2024-25 under APO unit Sainj	4,43,000/-	45 Days
SWS/11/24-25	C/o RCC Circular tank (36000 Lts), providing, laying and jointing of pipe line near village –Kot in GP -Padgaya, for the year 2024-25 under APO unit Sainj	4,48,500/-	45 Days
SWS/12/24-25	C/o RCC Circular tank (36000 Lts), providing, laying and jointing of pipe line near village –Baghat in GP -Padgaya, for the year 2024-25 under APO unit Sainj	4,87,500/-	45 Days

SWS/13/24-25	C/o RCC Circular tank (36000 Lts), providing, laying and jointing of pipe line near village –Saliana in GP -Dhamandri, for the year 2024-25 under APO unit Sainj	4,99,400/-	45 Days
--------------	--	------------	---------


The Standard quotation/bid form W-5 (Schedule of Quantity) along with instructions to bidders can be obtained/procured by the bidders from the office of the undersigned on any working day during the office hour's w.e.f. **11-11-2024 to 20-11-2024 by 2.00 PM.**

2. This Procurement notice includes the following documents to facilitate preparation and submission of quotations, criteria for qualification, evaluation, and for award of contract; and relevant forms to be filled by the bidders. Implementing Agency has not issued a separate RFQ document for this purchase. The Procurement notice including the various documents and forms to be filled etc..

- Layout Drawings of the works;
- Structural Details;
- Detailed Bill of Quantities;
- Technical Specifications;
- Instructions to Bidders;
- Qualification Information;
- Format for Submission of Quotation;
- Criteria for Evaluation and Award of Contract;
- Relevant Forms; and
- Draft Contract Agreement format which will be used for finalizing the agreement for this Contract.


3. Quotations, both Technical Part and Financial Part shall be submitted offline on or before 11.00 hours on 21-11-2024. Any quotation or modifications to quotation received after last date of quotation submission will not be considered. The 'Technical Part' of the Quotations will be opened offline on 21-11-2024 at 11.30 hours.

Description	Construction of Secondary Water Harvesting Structures
<u>Date of publication</u>	11-11-2024
<u>EMD:</u>	As applicable as per (clause 10.2), drawn in favour of DPO, IDP Shimla, payable at Shimla. The tender document is non-transferable.
<u>Bid Submission Start Date</u>	11-11-2024
<u>Last Date for Submission of Bid</u>	21-11-2024 at 11.00 hours
<u>Last Date of Physical submission of EMD/ cost of tender & technical bids</u>	21-11-2024 at 11.00 hours
<u>Date of opening of the Technical Bids</u>	21-11-2024 at 11.30 hours



Date of opening of Financial Bids	Will be notified after finalization of technical scrutiny and intimated in due course of time.
Cost of Tender Form	Rs. 500/- for each form (non refundable)

4. If the implementing agency's office happens to be closed on the date of opening of the Quotations as specified, the 'Technical Part' of the Quotations will be opened on the next working day at the same time. The Financial Parts of the Quotations shall remain unopened, until the subsequent opening, following the evaluation of the Technical Parts of the Quotations.
5. Other details can be seen in the RFQ document (W-5). The implementing agency shall not be held liable for any delays which are beyond its control. A Bidder requiring any clarification of the RFQ document may notify the Implementing agency offline or may visit the office of the implementing agency at the address given below.



District Project Officer (IDP),
Shimla at Shoghi,
District-Shimla, H.P. 171219
0177-2928781
idpdposhimla@gmail.com
www.hpidp.org

Endst.No./IDP/DPO/sml (F)4/2020/ 1190-93

Dated, Shimla the/ 11-11-2024

Copy forwarded to the:-

1. Pr. CCF-cum-Chief Project Director, IDP, Solan for favour of information please.
2. APO Sainj/ Nerwa favour of information and further n/action.
3. Pradhan/Secretary of the GPs through APO Sainj and APO Nerwa for favour of information & n/action. It is requested that the copy of this quotation notice may kindly be pasted in the notice boards of Gram Panchayat for the information of the local community
4. Notice Board for vide publicity.


District Project Officer (IDP),
Shimla at Shoghi