

REQUEST FOR QUOTATION (RFQ) FOR WORKS

REQUEST FOR QUOTATIONS

Procurement of Works under RFQ/Shopping Procedures

Procurement Notice

(Single-Envelope with Offline Procurement Bidding Process)

Project:

INTEGRATED DEVELOPMENT PROJECT, (IDP)

UNDER APO BERTHIN

Contract title:

C/O Crate wire structure

RFQ No: 491989-CW-RFQ

Renovation of pond

RFQ No: 492005-CW-RFQ

C/O of pond

RFQ No: 491999-CW-RFQ

C/O C C Water Harvesting Structure

RFQ No: 492015-CW-RFQ

Renovation of well

RFQ No: 492005-CW-RFQ

C/O Lift irrigation Scheme

RFQ No: 492022-CW-RFQ

C/O Gravity irrigation Scheme

RFQ No: 492032-CW-RFQ

C/o Foot Bridge

RFQ No: 491987-CW-RFQ

C/O CC Check Barrier

RFQ No: 491990-CW-RFQ

Date:

08.07.2025.

Applicable Procurement Guidelines/Regulations Date: APRIL, 2018.

1. Government of India has received/has applied for/intends to apply for financing from the World Bank towards the cost of the Project and intends to apply part of the proceeds of this credit to eligible payments under the contract for which this request for quotations is issued. The District Project Officer, invites quotations offline from eligible bidders for construction of the following works.

Sr. No.	Name of Activity	PR No.	Brief Description of the Works	Approximate value of Works (Rs.)	Period of Completion
1	Crate Wire Structure	22/2025-26	Construction of crate wire structure at place Bharoli Nalla in GP Bharoli Kallan APO Berthin (10mtr x 2 no)	187876	45 days
2		23/2025-26	Construction of crate wire structure at place Jujhnu Nalla(near land of Sh. Jaisi Ram)n GP Dudian APO Berthin	173608	45 days
3		24/2025-26	Construction of crate wire structure at place Jhareedi in GP Kalol APO Berthin (6mtr x 5 no)	289351	45 days
4		25/2025-26	Construction of crate wire structure at place Jejwin (near house of sh.Mast Ram) in GP Jajwin APO Berthin (6mtr x 5 no)	210562	45 days
5		26/2025-26	Construction of crate wire structure at place Sunal in GP Bharoli Kallan APO Berthin (8.50mtr x 5 no)	370053	45 days
6		27/2025-26	Construction of crate wire structure at place Matoli nalla in GP Bharoli Kallan APO Berthin (7mtr x 5 no)	304822	45 days

			TOTAL	1536272	
7	Renovation of pond	28/25-26	Renovation of pond at place near GP House in GP Dudian APO Berthin		45 days
8		29/25-26	Renovation of pond at place near Kharota mandir in GP Baloh APO Berthin	494489	45 days
				409354	
			TOTAL	903843	
9	Pond	30/25-26	Construction of Pond at place Jol in GP Dudian APO Berthin		45 days
				127902	
			TOTAL	127902	
10	CC Water Harvesting Structure	31/25-26	Construction of CC water harvesting Structure at place Silh (Near land of Sh. Bipan Kumar from (Natural water source) GP Jejwin APO Berthin		45 days
11		32/25-26	Construction of CC water harvesting Structure at place Silh nalla under (Gravity Scheme) (Near land of Sh. Bachan Singh) from (Natural water source) GP Jejwin APO Berthin	151356	45 days
12		33/25-26	Construction of CC water harvesting Structure at place Ched nalla under (lift Scheme) (Near land of Sh. Parkash chand) from (Natural water source) GP Dudian APO Berthin	131631	45 days
13		34/25-26	Construction of CC water harvesting Structure at place junjhnu nalla under (Gravity Scheme) (Near land of Sh. Gopi Ram) from (Natural water source) GP Dudian APO Berthin	131631	
14		35/25-26	Construction of CC water harvesting Structure at place Dolag chaknad nalla under (Near land of Sh. Monu) from (Natural water source) GP Dudian APO Berthin	52730	
15		36/25-26	Construction of CC water harvesting Structure at place bohwin nalla under (Near land of Sh. Ranjeet sharma) from (Natural water source) GP Malroan APO Berthin	171081	
16		37/25-26	Construction of CC water harvesting Structure at place (Near land of Sh. Joginder pal) from (Natural water source) GP Sanihra APO Berthin	52730	
17		38/25-26	Construction of CC water harvesting Structure at place Chajoti under (Near land of Sh. Sheela Devi) from (Natural water source) GP Jejwin APO Berthin	151356	
18		39/25-26	Name of Work:- Construction of CC water harvesting Structure unde (Near land of Sh. Dimple Sharma from (Natural water source) GP Jejwin APO Berthin	82318	
19		40/25-26	Construction of CC water harvesting Structure at place (Lift irrigation scheme) (Near land of Sh. Dixit) from (Natural water source) GP Sunhani APO Berthin	131631	
20		41/25-26	Construction of CC water harvesting Structure at place Charal nalla (Natural water source) in GP Baloh APO Berthin	111906	
21		42/25-26	Construction of CC water harvesting Structure at place Malroan Khas (Natural water source) GP Malroan APO Berthin	178784	
				141874	
			TOTAL	1489028	
22	Renovation of Well	43/25-26	Renovation of Primary Structure (well) at place Malraon (near land of Sh. Ram Pal) ward no 4 GP Malraon APO Berthin		
				145782	
			TOTAL	145782	
23	Lift Irrigation	44/25-26	Construction of secondary structure (Linkage Tank) under (Lift irrigation scheme at place Silh (Near land of Sh. Bipan Kumar GP Jejwin APO Berthin		
				411154	

24	Scheme	45/25-26	Construction of linkage Circular Tank from primary storage structure Ched nalla under (Lift irrigation scheme (Near land of Sh. Parkash chand) GP Dudian APO Berthin	331557	
25		46/25-26	Construction of secondary structure (Linkage Tank Dholag chaknad under (Lift irrigation scheme (Near land of Sh. Monu) from (Natural water source) GP Dudian APO Berthin	411154	
26		47/25-26	Construction of secondary structure (Linkage Tank)bohwin nalla under (Lift irrigation scheme (Near land of Sh. Ranjeet sharma) GP Malroan APO Berthin	411154	
27		48/25-26	Construction of secondary structure Linkage Tank under (Lift irrigation Scheme) (Near land of Sh. Dixit)GP Sunhani APO Berthin	411741	
28		49/25-26	Construction of Circular Linkage Tank Secondary structure place (Near Land of Smt. Bimla Devi) under lift irrigation scheme in GP Baloh APO Berthin (Linkage with CC WHS Structure GP Baloh)	331587	
29		50/25-26	Construction of secondary structure Linkage Tank under (Lift irrigation Scheme) (Near land of Sh. Ram Pal S/o Ram Rakhu)GP Malroan APO Berthin	411741	
			TOTAL	2720088	
30	Gravity Irrigation Scheme	51/25-26	Construction of secondary structure (Linkage Tank)Silh nalla under (Gravity Scheme) (Near land of Sh. Bachan Singh) GP Jejwin APO Berthin	411154	
31		52/25-26	Construction of secondary structure (Linkage Tank) junhnu nalla under (Gravity Scheme) (Near land of Sh. Gopi Ram) GP Dudian APO Berthin	411154	
32		53/25-26	Construction of secondary structure (Linkage Tank)(Near land of Sh. Joginder pal)under (Gravity irrigation scheme GP Sanihra APO Berthin	411154	
33		54/25-26	Construction of secondary structure (Linkage Tank)chanjoti under (Gravity irrigation scheme (Near land of Smt Sheela Devi GP Jejwin APO Berthin	411154	
34		55/25-26	Construction of linkage Circular Tank under (Gravity irrigation scheme (Near land of Sh. Dimple Sharma) in GP Jejwin APO Berthin	331587	
35		56/25-26	Construction of secondary structure (Linkage Tank under Gravity irrigation scheme)at place Malroan Khas(near house of Sh. Ram Pal) in GP Malroan APO Berthin (Linkage with CC WHS Structure Malroan Khas)	456477	
			TOTAL	2432680	
36	Foot Bridge	57/25-26	Construction of Foot bridge at place Gohar Ward no 4 (near land of Sh Rakesh Kumar) in GP Badgaon Galu APO Berthin	412314	
37		58/25-26	Construction of Foot bridge at place Gehru nalla GP Kalol APO Berthin	293928	
38		59/25-26	Construction of Foot bridge at place Ninihar nalla in GP Kalol APO Berthin	162638	
			TOTAL	868880	
39	CC Check Barrier	60/25-26	Construction of CC check barrier at place Sangaswin(Near land of Sh. Ravinder) in GP Baloh APO Berthin	101255	
40		61/25-26	Construction of CC check barrier at place Sargal nalla (Near APO Office) in GP Berthin APO Berthin	233976	
41		62/25-26	Construction of CC check barrier at place Fogog nalla (Near Land of Sh Hari Krishan) in GP Berthin APO Berthin	233976	
42	CC Check	63/25-26	Construction of CC check barrier at place Jeora Nalla in GP Rohal APO Berthin	101255	

43	Barrier	64/25-26	Construction of CC check barrier at place Jhamrarian in GP Daslehra APO Berthin	148943	
44		65/25-26	Construction of Cement concrete check barrier at place Tihri in GP Berthin APO Berthin	132247	
45		66/25-26	Construction of Cement concrete check barrier at place sangaswin near land of Sh. Hans Raj in GP Baloh APO Berthin	132247	
46		67/25-26	Construction of Cement concrete check barrier at place Charan nalla in GP Baloh APO Berthin	132247	
			TOTAL	1216146	
			G.TOTAL	1,14,40,621	

2. This Procurement notice includes the following documents to facilitate preparation and submission of quotations, criteria for qualification, evaluation, and for award of contract; and relevant forms to be filled by the bidders. Implementing Agency has not issued a separate RFQ document for this purchase. The Procurement notice including the various documents and forms to be filled etc.
- Layout Drawings of the works;
 - Structural Details;
 - Detailed Bill of Quantities, with estimated rates and prices;
 - Technical Specifications;
 - Instructions to Bidders;
 - Qualification Information
 - Format for Submission of Quotation;
 - Criteria for Evaluation and Award of Contract;
 - Relevant Forms; and
 - Draft Contract Agreement format which will be used for finalizing the agreement for this Contract.
3. Quotations, both Technical Part and Financial Part shall be submitted offline on 22.07.2025 on or before 11:00 AM. Any quotation or modifications to quotation received after last date of quotation submission will not be considered. The 'Technical Part' of the Quotations will be opened offline on 22.07.2025 at 11:30 AM.

<u>Description</u> As mentioned in Page No. 1				<u>Date</u> 08.07.2025
<u>Date of publication</u>				
<u>EMD:</u>				Rs 10000/- (Rupees TEN THOUSAND only)of each job through demand draft from a Nationalized Bank, drawn in favour of DPO IDP BILASPUR HP payable at BILASPUR. The tender document is non-transferable.
<u>SR. NO.</u>	<u>PR NO</u>	<u>EST. COST</u>	<u>EMD</u>	
1	22/2025-26	187876	10000/-	
2	23/2025-26	173608	10000/-	
3	24/2025-26	289351	10000/-	
4	25/2025-26	210562	10000/-	

5	26/2025-26		10000/-
6	27/2025-26	370053	10000/-
7	28/25-26	304822	10000/-
8	29/25-26	494489	10000/-
9	30/25-26	409354	10000/-
10	31/25-26	127902	10000/-
11	32/25-26	151356	10000/-
12	33/25-26	131631	10000/-
13	34/25-26	131631	10000/-
14	35/25-26	52730	10000/-
15	36/25-26	171081	10000/-
16	37/25-26	52730	10000/-
17	38/25-26	151356	10000/-
18	39/25-26	82318	10000/-
19	40/25-26	131631	10000/-
20	41/25-26	111906	10000/-
21	42/25-26	178784	10000/-
22	43/25-26	141874	10000/-
23	44/25-26	145782	10000/-
24	45/25-26	411154	10000/-
25	46/25-26	331557	10000/-
26	47/25-26	411154	10000/-
27	48/25-26	411154	10000/-
28	49/25-26	411741	10000/-
29	50/25-26	331587	10000/-
30	51/25-26	411741	10000/-
31	52/25-26	411154	10000/-
32	53/25-26	411154	10000/-
33	54/25-26	411154	10000/-

34	55/25-26		10000/-
35	56/25-26	331587	10000/-
36	57/25-26	456477	10000/-
37	58/25-26	412314	10000/-
38	59/25-26	293928	10000/-
39	60/25-26	162638	10000/-
40	61/25-26	101255	10000/-
41	62/25-26	233976	10000/-
42	63/25-26	233976	10000/-
43	64/25-26	101255 148943	10000/-
44	65/25-26	132247	10000/-
45	66/25-26	132247	10000/-
46	67/25-26	132247	10000/-
<u>Bid Submission Start Date</u>			08.07.2025
<u>Last Date for Submission of Bid</u>			22.07.2025 UPTO 11:00AM
<u>Last Date of Physical submission of EMD/ cost of tender & technical bids</u>			22.07.2025 UPTO 11:00AM
<u>Date of opening of the Technical Bids</u>			22.07.2025 UPTO 11:30 AM
<u>Date of opening of Financial Bids</u>			Will be notified after finalization of technical scrutiny and intimated in due course of time.

6. If the implementing agency's office happens to be closed on the date of opening of the Quotations as specified, the 'Technical Part' of the Quotations will be opened on the next working day at the same time. The Financial Parts of the Quotations shall remain unopened, until the subsequent opening, following the evaluation of the Technical Parts of the Quotations.
7. Other details can be seen in the RFQ document. The implementing agency shall not be held liable for any delays which are beyond its control. A Bidder requiring any clarification of the RFQ document may notify the Implementing agency offline or may visit the office of the implementing agency at the address given below.

8. The standard quotation/bid form W-5(Schedule of Quantity) alongwith instructions to bidders (Quotation Notice) can be obtained/ procured by the bidders for Rs. 100/- per job in the shape of online e-Challan of Forest Deptt. Under DTO Bilaspur under Receipt head 0406 Forestry & Wild Life-01-800-Other Receipts-18-Misc. Receipts from the O/o APO BERTHIN on any working day during the office hours w.e.f. 08.07.2025 at 10.00 hours to 21.07.2025 up to 17:00 Hours.

Name: Sourabh, IFS *Sourabh*
Address: District Project Officer,
Integrated Development Project,
Bilaspur at Lakhanpur. H.P
Telephone no:-01978-292569
E-mail: dpoidpblp@gmail.com

Endst. No./Quotation/Bid/ 766-73 / Dated, Bilaspur at Lakhanpur, the/ 08-07-25

Copy forwarded to the:-

1. Pr. CCF-cum-Chief Project Director, IDP, Solan for favour of information and n/action please.
2. Office Supdt /Chairman tender opening committee for favour of information and necessary action as per bid condition of the tender notice in true spirit and compliance
3. APO Berthin under DPO Bilaspur at Lakhanpur for favour of information & wide publicity in the concerned GP and for informing eligible bidders.
4. Accountant for information and necessary action.
5. All the concerned contractors.
6. Notice Board. DPO office.
7. Project website www.hpdp.org

Name: Sourabh, IFS
Address: District Project Officer,
Integrated Development Project,
Bilaspur at Lakhanpur. H.P
Telephone no:-01978-292569
E-mail: dpoidpblp@gmail.com