H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Sourre Sustainability And Climate Resifient Rain-fed Agriculture
Forest Complex, Uppar Dhalpur Kullu Distt. Kullu H.P- 175101
Tel & Fax: - 01902-226627 email- dpoidpkullu@gmail.com
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REQUEST FOR QUOTATIONS

Procurement of Works under RFQ/Shopping Procedures
Procurement Notice
(Single-Envelope with Offline Procurement Bidding Process)

Project DISTRICT PROJECT OFFICER, IDP KULLU

Contract title : RFQ FOR CONSTRUCTION OF MINOR GRAVITY
IRRIGATION SCHEME (SECONDARY & PRIMARY
TANK) AT APO IDP UNIT SHAMSHI BANJAR AND

NAGGAR FOR THE YEAR 2025-26.
RFQ No(Step Ref. No.): 30094,5 492043 & 500945

Date s 25-07-2025

Applicable Procurement Guidelines/Regulations Date: APRIL, 2018

Government of India has received/has applied for/intends to apply for financing from the World
Bank towards the cost of the Project and intends to apply part of the proceeds of this credit to
eligible payments under the contract for which this request for quotations is issued. The District
Project Officer, Integrated Development Project Kullu invites quotations offline from
eligible registered contractors having experience of executing the work of similar nature on
standard W-5 Proforma (Schedule of quantity) for execution of the following works as tabulated

below as:-.

Sr. | Job No. Brief Description Approxima Cost of Period of

[ No. of the Works te valueof | Form-W-§ Completio
Works (Rs.) (Non- n

l refundable)

STEP Ref. No. 500949, 492043 & 500945 (Secondary & Primary)

1 63/BJR (A) Construction of MGI Scheme (secondary | 477800.00 350 90 Days
structure) of Water storage tank at Khun from
Manyashi Nala to Kun for village Khun GP Banogi
under APO Banjar for the year 2025-26. STEP Ref.
No. 500949
19700.00

(B) Construction of Primary Water Structure at
Manyasi Nallah for MGI Khun from Manyashi Nala
to Kun for village Khun GP Banogi under APO
Banjar for the year 2025-26 STEP Ref. No. 492043

2 64/BJR | (A) Construction of MGI Scheme (secondary | 411300.00
structure) of Water storage tank at Kandi Galu
from Kodi Nala for village KandiGalu GP Gopalpur
under APO Banjar for the year 2025-26 STEP Ref.
No.500949
(B) Construction of Primary Water Structure at
Koti Nallah for MGI Kandi Galu from Kodi Nala
for village Kandi Galu Gp Gopalpur under APO
Banjar for the year 2025-26 STEP Ref. No. 500945

350 90 Days

19800.00




RS

[ (A) Construction of MGI Scheme (sccondary

structure) of Water storage tank at Lami Seri from
Mandroli Bouri for village Mandroli in Ward No. 3
GP Plach under APO Banjar for the year 2025-26
STEP Ref. No. 500949

39200000 |

(B) Construction of Primary Water Structure at
Mandroli Bouri for MG Lami Seri from Mandroli
Bouri for village Mandroli in Ward No. 3 GP Plach
under APO Banjar for the year 2025-26 STEP Ref.
No. 500945

19400.00

| 90 Days

4 66/BJR

Construction  of MGI  Scheme (secondary
structure) of Water storage tank at Rai Dhar from
Seuli Nala to Seuli in ward No.4 GP Gopalpur under
APO Banjar for the year 2025-26 STEP Ref. No.
STEP Ref. No. 500949

424800.00

350

90 Days

5 67/BJR

Construction of Primary Water Structure at Seuli
Nallah for MGI Rai Dhar from Seuli Nala to Seuli
in ward Nod GP Gopalpur under APO Banjar for
the year 2025-26 STEP Ref. No. 500945

124600.00

350

90 Days

6 68/SMS

A. Construction of MGI Scheme (secondary
structure) of’ Water storage tank at Keloaage from
Aalaj Bouri in village Ganakhla in GP Danogi
under APO Shamshi for the year 2025-26 (28
Cum) STEP Ref. No. 500949

214500.00

350

90 Days

B. Construction of Primary WHS at Aalaj Boouri
for MGI Secondary Structure at Kelo Aage in
village Ganakhla in GP Danogi under APO
Shamshi for the year 2025-26  STEP Ref. No.

500945

13200.00

350

90 Days

7 69/SMS

Construction of MGI  Scheme (secondary
structure) of’ Water storage tank at Chhashnu Bag

from Mandroli in village Mandroli Ward 05 in
GP Danogi under APO Shamshi for the year
2025-26 (30 Cum) STEP Ref. No. STEP Ref. No.
500949

275400.00

350

90 Days

8 | 70/NGR

Construction  of MGI  Scheme (secondary
structure) of Water storage tank at Ujhla
khila aage ward No. 04 GP Riyara under APO
Naggar for the year 2025-26 (32.155 N 77.152)
(20.70cum) (REVISED) (Est. No-93) STEP Ref.
No. 500949

248500.00

350

90 Days

9 71/NGR

Construction  of  MGI  Scheme (secondary
structure) of Water storage tank at Bunli Dhara
ward No. 05 GP Riyara under APO Naggar for
the year 2025-26 STEP Ref. No. 500949 (32.1544N
77.150) (20.72cum) (REVISED) (Est. No-97)

239900.00

(7S
N
=

90 Days

10 | 72/NGR

Construction  of MGI  Scheme (secondary
structure) of Water storage tank at Beeni Dugh
ward No. 05 GP Riyara under APO Naggar for
the year 2025-26 (32.1544N 77.150) (20.72cum)
(REVISED) (Est. No-96) STEP Ref. No. 500949

248700.00

350

90 Days

11 | 73/NGR

Construction of MGI Scheme (secondary
structure) of Water storage tank at Koot from
Shegli (Khodapand) GP Pangan under APO
Naggar for the year 2025-26 (32-09-46 N 77-08-
04 STEP Ref, No. 500949

242200

(93]
wn
=

90 Days

12 | 74/NGR

Construction  of MGl Scheme (secondary
structure) of Water storage tank at Lohdi from
Koot tank Ward No. 7, GP Pangan under APO

Nagpgar for the year 2025-26 (32-09-51 N 77-08-

219600

350

90 Days




1

04 STEP Rel. No. 500949

13 R Construction  of MGl Scheme  (secondary
structure) of Water storage tank at Niyalag, from
Shegli(Khodapand Tank) Ward No. 6, GP Pangan
under APO Naggar for the year 2025-26 (32.1948

75/NGR

N 77-1427 STEP Rel. No. 500949

456800 350 90 Days

This Procurement notice includes the following documents' to facilitate preparation and
submission of quotations, criteria for qualification, evaluation, and for award of contract: and
relevant forms to be filled by the bidders. Implementing Agency has not issucd a separate REFFQ
document for this purchase. The Procurement notice including the various documents and forms

to be filled etc..

i Layout Drawings of the works;

1. Structural Details;

iii. Detailed Bill of Quantitics, with estimated rates and prices;

iv. Technical Specifications;

V. Instructions to Bidders;

vi. Qualification Information;

vil. Format for Submission of Quotation;

viii.  Criteria for Evaluation and Award of Contract;

i Relevant Forms; and

X, Draft Contract Agreement format which will be used for finalizing the agreement for

this Contract.

The standard quotation/bid form W-5(Schedule of quantity) along with instructions to

bidders [quotation notice) can be obtained/ procured by the bidders from this office on any working day

during the office hours w.e.f. 28-07-2025 to 06-08-2025 upto 1.30 PM on cash payment or through e-
Challan to District Project Officer, Integrated Development Project, Kullu D.D. Code 981 Treasury

Code : KLUOO in the revenue Head 0070-60-800 : Other Receipt 17: E-procurement of Tender Fee. The

original copies (e-Challan) shall be submitted enclosed with the bids (non-refundable) as shown

above. (non-refundable) as shown above.

Quotations, both Technical Part and Financial Part shall be submitted offline on 07.08.2025 on
or before 11:00 AM. Any quotation or modifications to quotation reccived after last date of
quotation submission will not be considered. The “Technical Part” of the Quotations will be

)

S

opened offline on07.08.2025 at 11:30 AM.

Description

Date

Date of publication

25-07-2025

EMD:

Rs 10,000/~ (Rupees Ten Thousand only) of
each Job through demand

draft from a Nationalized Bank, drawn in
favour of District Project Officer, IDP
Kullu, payable at Kullu. The tender
document is non-transferable.

Bid Submission Start Date

26-07-2025 at 10:00 AM to

Last Date for Submission of Bid

07-08-2025 at 11:00 AM
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6.

Last Date of I-’-I;) 5{viL“.'“1'mt;iilﬂtiHlli.‘*.‘:"i(\lli;)rlil:&;lhl—)? cost | 07-08-2025 at 11:00 AM I

ol _tender & technical bids

Date of opening of the Iﬁuh_qlgl_i_h}*ls 07-08-2025 at 11:30 AM .
Date ol opening of Financial Bids 07-08-2025 after opening of technical bid |

Il the implementing agency’s office happens to be closed on the date of opening of the
Quotations as specified, the “Technical Part” of the Quotations will be opened on the next
working day at the same time. The Financial Parts of the Quotations shall remain unopened,
until the subsequent opening, following the evaluation of the Technical Parts of the Quotations.

Other details can be seen in the RFQ document. The implementing agency shall not be held
liable for any delays which are beyond its control. A Bidder requiring any clarification of the
RFQ_document may notify the Implementing agency offline or may visit the office of the
implementing agency at the address given below.

(Purchaser)

)

District\Prdject Officer,
Integrated’Development Project
Forest Complex, Uppar Dhalpur Kullu
Distt. Kullu H.P. 175101.

Phone No. Office: 01902-226627



Instructions to Bidders

SECTION - A

Scope of Works

The District Project Officer. Integrated  Develo
construction of works as detailed in the table given below :-
————— — RS A defarled n the table given belo
Job No.

Sr.
No

—_—

Brief lScscn‘i'ptii).li—
of the Works

Approximat
¢ value of
Works (Rs.)

STEP Ref. No. 500949, 492043 & 500945 (S cond: Prima

63/BJR

pment Project invites quotations for the

Period of

(A) Construction of MGI S('l;:m:(stcundhaa’ structure) of Water storage tank at
Khun from Manyashi Nala to Kun for v illage Khun GP Banogi under APO Banjar
tor the vear 2025-26. STEP Ref. No. 500949

47780000

(B) Construction of Primary Water Structure at Manyasi Nallah for MGl Khun
from Manyashi Nala to Kun for y illage Khun GP Banogi under APO Banjar for the
year 2025-26 STEP Ref. No. 492043

e

64/BIR

19700.00

90 Days

Completion 1

(A) Construction of MG Scheme (scron(lary structure) of Water storage tank at
Kandi Galu from Kodi Nala for village KandiGalu GP Gopalpur under APO Banjar
for the year 2025-26 STEP Ref. No. 500949

411300.00

(B) Construction of Primary Water Structure at Koti Nallah for MGI Kandi Galu

from Kodi Nala for village Kandi Galu GP Gopalpur under APO Banjar for the year
2025-26 STEP Ref. No. 500945

63/BIR

19800.00

90 Days

(A) Construction of MGL Scheme (seeondary structure) of Water storage tank at
Lami Seri from Mandroli Bouri for village Mandroli in Ward No. 3 GP Plach
|_under APO Banjar for the year 2025-26 STEP Ref. No. 500949

392000.00

(B) Construction of Primary Water Structure at Mandroli Bouri for MGI Lami
Seri - from Mandroli Bouri for village Mandroli in Ward No. 3 GP Plach under
APO Banjar for the year 2025-26 STEP Ref. No. 500945

19400.00

90 Days

66/BIR

Construction of MGI Scheme (secondary structure) of Water storage tank at Rai
Dhar from Seuli Nala to Sculi in ward No 4 GP Gopalpur under APO Banjar for the
year 2025-26 STEP Ref. No. STEP Ref. No. 500949

424800.00

90 Days

67/BJR

Construction of Primary Water Structure at Sculi Nallah for MG1 Rai Dhar from
Seuli Nala to Seuli in ward No 4 GP Gopalpur under APO Banjar for the year 2025-
26 STEP Ref. No. 500945

124600.00

Q0 Days

68/SMS

A. Construction of MGI Scheme (secondary structure) of Water storage tank at
Keloaage from Aalaj Bouri in village Ganakhla in GP Danogi under APO Shamshi
for the year 2025-26 (28 Cum) STEP Ref. No. 500949

214500.00

90 Days

B. Construction of Primary WHS at Aalaj Boouri for MGl Secondary Structure at
Kelo Aage in village Ganakhla in GP Danogi under APO Shamishi for the year
2025-26 STEP Ref. No. 500945

13200.00

90 Days

-~

69/SMS

Construction of MGI Scheme (secondary structure) of Water storage tank at
Chhashnu Bag from Mandroli in village Mandroli Ward 05 in GP Danogi under
APO Shamshi for the year 2025-26 (30 Cum) STEP Ref. No. STEP Retf. No.
500949

275400.00

90 Days

70/NGR

Construction of MGl Scheme (secondary structure) of Water storage tank at Ujhla
khila aage ward No. 04 GP Riyara under APO Naggar for the year 2025-26 (32.155
N 77.152) (20.70cum) (REVISED) (Est. No-93) STEP Ref. No. 500949

248500.00

90 Days

TI/NGR

Construction of MGI Scheme (sccondary structure) of Water storage tank at Bunh
Dhara ward No. 05 GP Riyara under APO Naggar for the year 2025-26 STEP Ref.
No. 500949 (32.1544N 77.150) (20.72cumy) (REVISED) (Est. No-97)

239900.00

90 Davs

10

72/NGR

Construction of MGl Scheme (secondary structure) of Water storage tank at Beeni

Dugh ward No. 05 GP Rivara under APO Naggar for the year 2025-26 (32.I1544N
77.150) (20.72cum) (REVISED) (Est. No-96) STEP Ref. No. 500949

248700.00

00 Days

11

73/NGR

Construction of MGI Scheme (secondary structure) of Water storage tank at Koot
from Shegli (Khodapand) GP Pangan under APO Naggar for the ycar 2025-26 (32-
0946 N 77-08-04 STEP Ref. No. 500949

242200

20 Days

12

T4/NGR

Construction of MGI Scheme (secondary structure) of Water storage tank at Lohdi
from Koot tank Ward No. 7, GP Pangan under APQ Naggar for the year 2025-26
(32-09-51 N 77-08-04 STEP Ref. No. 500949

219600

90 Days

13

73/NGR

Construction of MGI Scheme (sccondary structure) of Water storage tank at
Niyalag from Shegli(Khodapand Tank) Ward No. 6, GP Pangan under APO Naggar

456800

for the year 2025-26 (32.1948 N 77-1427 STEP Ref. No. 500949

90 Days

The scope of work is as per the schedule of quantity attached / supplied with the
prescribed W-5, containing schedule of quantities. The details of works is tentative, \\'hl‘ch may
vary depending on the geographical conditions/terrain of the area; and thus bidder(s) is (are)




advised to visit the site of works, prior to bidding for said work at his own cxpense, for
obtaining all relevant information that may be necessary for preparing the quotation, '
The contractor will be responsible for the safety, health and environmental

aspects at work place or section of the work place for the contract period. He will be responsible
for maintaining the Social distance between labor/worker and provide them the required kit
including Masks, Hand gloves etc. and will abide by the advisory being issued by the Govt.
regarding Novel Corona Virus Disease (COVID-19)
The successful bidder will be expected to complete the works by the intended completion date
specified above.

"4 Qualification of the bidder

2.1. Qualification Information to be provided by the Bidder: The bidder shall provide
information on his qualification which shall include:-

(a) Total monetary value of works executed by him for cach year of the last 3 years;
(b) List of works (similar to the works described in Para 1) completed satisfactorily as a

prime contractor during the last 3 years, enclosing certificates from the respective
Employers in support of experience claimed along with the Employers’ contact
numbers:

(¢) Report on his financial standing, along with last 3 years’ financial statements/Profit and
Loss Statements: and

(d) Details of any htigation, during the last 3 years in which the bidder is involved, the
parties concerned, and disputed amount or award in cach case (Give details of both
completed and pending cases).

W-5(Schedule of quantity), which shall include :-

ted copv of his/her PAN card.

cd copy of the Bank Account duly covered under RTGS/NEFT.
ted of GST number

X, CGST & SGST and other applicable Taxes clearance certificate

must be attached, failing which the tenders are liable to be rejected

2.2, Qualification Criteria: to qualify for award of the contract the bidder:-

(a) Should have satisfactorily completed as a prime contractor at least or more works of
similar nature. The value of the work/works should not be less than 80% in the last two
years;

3 Eligibility — Conflict of Interest: A Bidder (a) shall not participate in more than one Quotation: (b) shall not have
conflict of interest as defined in the Bank’s Procurement Regulations/ Guidelines [select one of the two options]; and
(¢) should not have been (i) temporarily suspended or debarred by the World Bank Group in compliance with the
Bank’s Anti-Corruption Guidelines and its Sanctions Framework; or (ii) blacklisted or suspended by Central or any
State Government Departments in India.

4. Clarifications & Amendments: If the Employer receives any request for clarification of this RFQ document, it will
update its response together with any amendment to this document, on the notice board for information of all
Bidders. Bidders should check on the notice board, for any amendments to this RFQ document.

S. Quotation Prices

The quotation shall be for construction of the whole works as described in the Bill of quantities, drawings and

technical specifications. Corrections, if any, in the quotation shall be carried out by editing the information before

offline submission of quotation.

a) All duties, taxes and other levies payable by the contractor under the contract shall be included in the total
price.

b) The rates quoted by the bidder shall be fixed for the duration of the contract and shall not be subject to
adjustment on any account.

c) The rates should be quoted in Indian Rupees only.

d) All the Tools/Equipments for the execution of work will be arranged by the contractor for which no extra

payment can be claimed



6.
6.1

6.2
0.3

6.4

6.5

6.6

6.7

6.8

¢) I'hn!,.l?itl(krl shall bid /quote for each item of work as described in the schedule of
quantities and correction(s) made in the quoted rates in W-5, if any, shall be made by
crossimg out, duly attesting the cutting(s) and ncatly re-write the same. '
Preparation of Quotations
The bidder is advised to visit the site of works at his own expense and obtain all information
that may be necessary for preparing the quotation,
Each bidder shall submit only one quotation. Bidders shall not contact other Bidders on matters
relating to this quotation |
The quotation shall comprise two Parts, namely the Technical Part and the Financial Part. Both
Parts shall be submitted offline simultancously.
The Technical Part of Quotation shall comprise the following:
(@) Letter of Quotation - Technical Part as per Format given in Section B;
(b) Authorization: Power of Attorney of signatory of Quotation (Paragraph 1.1 of
Qualification Information);

(©) Annual Turnover: Confirmation showing Annual Turnover in civil engineering
construction works of similar nature in the last three financial years. [ITB Clause 2.1
()]

(d) Qualifications:

() Qualification information and supporting documents relating to similar nature of
works executed and payments received. (ITB Clause 2.1 (b) and paragraph 1.3 of
Qualification Information);

(i) Details of proposed sub-contractors: (Paragraph 1.4 of Qualification Information);
and

(iii) Other details listed in Paragraphs 1.6 and 1.7 of the Qualification Information
Form;

(e) Complete address and contact details of the Bidder having the following information:
Name of Firm
Address for communication
Telephone No(s): Office
Mobile No.

Facsimile (FAX) No.
Electronic Mail Identification (E-mail ID)

(f) The Technical Part of Quotation shall not include any financial information_related to
the Quotation price. Where material financial information related to the Quotation price
is contained in the Technical Part of Quotation, the Quotation shall be declared non-
responsive.

The Financial Part of Quotation shall comprise the following:

(a) Letter of Quotation - Financial Part;

(b) Priced Bill of Quantities: (using the BOQ available with the RFQ document) wherein
the rates shall be entered.

Signing of Quotations: The name and position held by each person signing the quotation and

related documents must be typed or printed below the signature.

Deadline for Submission of Quotations: Quotations must be submitted no later than the

deadline for submission of quotations viz. time 11:00 AM and date07/08/2025. A Bidder may

modify its Quotation any number of times, before the deadline for submission of Quotations.

Validity of Quotation: Quotation shall remain valid for a period not less than 45 days after the

deadline date specified for submission. The Rate(s) quoted by the successful bidder in his/her Bid document
shall remain valid upto 31.03.2026; and in case, if for any reason the rates for procurement of works could not
be approved before the expiry of the stipulated period, the above quoted rates shall be deemed to remain
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valid/ enforced over an extended period up to the d
for the procurement of same during the next Financi
7. Quotation Submission:

(a)  The Letter of Quotation — Technical Part, and Letter of Quotation — Financial P

filled,.gigned and scanned copies shall be submitted along with the Priced Bill of
Quantities that shall be entered using the Forms available offline, without any
All blank spaces shall be filled in with the information re
documents shall also be submiited.

(b)  All documents are required to be signed by the Bidder.

(¢)  That, cach bidder shall submit only one quotation on st
Work/Job.

(d)  That, the bidder/contractor shall furnish complete address and all other information in the
relevant space provided in W-5 and shall strike off whichever is not relevant.

(¢) __That, the Quotations not received on given 'W-5 proforma, incomplete quotations,
Conditional quotations, quotation received after the last date & time for submission of
quotations and quotations received through Fax or E-mail shall not be entertained /
considered.

(f) “That, those bidder(s) who submit their quotations by post shall have to submit signed copy
of quotation notice, appending his/her signature, in the given box in Quotation notice, in
token of accepting / agreeing to the terms and conditions of the quotation notice and shall
submit/attach the same with the W-5 standard quotation Proforma (Schedule of Quantity).
The bidders or their representatives who wish to present in the quotation opening process
shall sign the office copy of the quotation notice at the time of opening quotations,

(g) _That, the bidder shall seal the quotation in an envelope addressed to the District Project
Officer, Integrated Development Project, Forest Complex Kullu Distt. Kullu and the

outside of the envelope will also bear the following identification on the top of the
envelope:- :

Quotation for CONSTRUCTION OF SECONDARY MGI AND PRIMARY TAKS
(Name of the Job/Contract/Work)

(h) Do not open before 11:30 AM on 07/08/2025 (time and date of quotation opening).

(i) _That in case, the last day of tendering of quotations happens to be a holiday, the whole
process will commence on the next working day with same time & schedule for which no
separate notice or order shall be issued

(j) _That, in case of there is overlapping in schedule for submission of quotations on such
deemed date assumed for submission of quotations “on next working day” due to
postponement of the date of submission of quotations invited vide another notice issued
separately, the revised time schedule for submission of quotations shall be notified to the
bidders through the ‘notice’ pasted on the notice board of this office.

(k) _Bid/Tender documents including required EMD, should reach in this office before the
expiry of the last date and time fixed for submission of Tender /Bids

8. Opening and Evaluation of Technical Parts of Quotations: The ‘Technical Part’ of the

Quotations will be opened offline on the specified date and time. The Financial Parts of the

Quotations shall remain unopened, until the subsequent opening, following the evaluation of the

Technical Parts of the Quotations. _ _

(a) The Employer shall examine the technical part of the quotation to determ.me \\./hethe'r thf:
quotation (a) has been properly signed (Clause 6.6); (b) meets the eligibility criteria
(Clause 3); (c) is substantially res_‘pons_iye t9 the requirements of the RFQ document; and
(d) meets the qualification criteria specified in ITB Clause 2.

(b) Only Quotations that are both substantially responsive to the. RFQ docume?t, and meet alﬁ
Qualification Criteria shall qualify for opening of the Financial Parts of their Quotations at

the second offline opening.

ate of approval of the Tenders/Bids invited by this office
al Year if both parties agreed to it.

art shall be

alterations.
quested. Copies of all other

andard W-5 proforma, for each
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9.

(©)  Employer shall notify in writing those Bidders who have fajled to meet the Qualification
Criteria or whose Quotations were considered non-responsive to the requircments in the
RFQ document, advising them that their Technical Part of Quotation failed to meef the
requirements of the RFQ document; and that their Financial Part of the Quotation shall not
be opened.

(d) Simultancously Employer shall notify in writing those Bidders whose Technical Parts of
Quotations have been evaluated as substantially responsive and meeting the Qualification
Criteria that their Quotation has been evaluated as substantially responsive to the RFQ
document and that their Financial Part of Quotation will be opened offline after scrutiny of
technical bids .

(e) Bidders should not submit the financial bids/ format along with Technical part otherwise
bid be termed as invalid/ non-responsive,

() That, in case, the day of opening of quotation happens to be a holiday, the whole process will
commence on the next working day with same time & schedule for which no separate
notice or order shall be issued.

(g) That, quotations will be opened in the presence of bidders or their representatives who
choose to attend on the date and time and at the place specified in the letter of invitation. In
case none of the bidders or their representatives present at the time of opening of quotations
the committee will open the quotations at exact time fixed for the process.

(h) That, quotations with cutting/overwriting in quoted rates shall not be accepted. However,
quotations with cutting/overwriting, duly attested by the bidder(s) before submission /
tendering of quotation into tender box, shall be considered by the purchaser.

(i) That, the Employer / purchaser will evaluate and compare the quotations determined to be
substantially responsive i.e. which (a)-are duly signed; (b)-conform to other terms and
conditions of the Quotation.

(j) That, the Quotations would be evaluated for all the items together.

(k) That, the Employer (Chairman/committee) will evaluate and compare the quotations
determined to be substantially responsive keeping in view the criteria as specified in clause
5 & 6 above.

Opening and Evaluation of Financial Parts of Quotations: The ‘Financial Part’ of the

Quotations will be opened offline on the specified date and time.

(a) The Employer shall examine and confirm that Letter of Quotation — Financial Part and
Priced Bill of Quantities are in accordance with the requirements specified in the RFQ
document. If any of these documents or information is missing, the offer shall be rejected.

(b) During the evaluation of Financial Parts of Quotation, the substantial responsiveness of the

Quotations will be further determined with respect to those REQ conditions that were not
examined in evaluation of Technical Parts of Quotations.

(c) That, in case of tie on quoted rates among bidders, work order shall be awarded to the

bidder have sufficient / more experience of similar nature of work.

(d) That the quotation / bid security deposited by the unsuccessful bidder shall be returned /

refunded to them after the evaluation of bids / quotation is over/complete

(e) After completion of the ‘opening and evaluation’ process, the EMD of all other

unsuccessful bidder shall be returned to them under proper receipt on the Register.
Whereas, the EMD of the successful bidder(s) shall be converted in to ‘Performance
Security’ or shall be retained by this office until the required Performance Se.curity as laid
down in the following clauses, is deposited by the successful bidder in the desired manner.

(f)  That, information relating to evaluation of quotations and recommendations for the award

of contract shall not be disclosed to bidders or any other persons not officially concerned
with the process until the award to the successful bidder is announced.



10.

10.1

(8) That submission of false information(s)

and/or document(s) shall automatically lead to
the Govt. and disqualification of such bidders
without prejudice to criminal proceedings against the bidder/contractor

Award of contract and Execution of Work

The Employer will

forfeiture of security/earnest money to

award the contract to the bidder whose quotation has been determined to be
substantially responsive and who has offered the lowest evaluated quotation price and who
meets the specified qualification criteria.

Notwithstanding the above, the Employer reserves the right to accept or reject any quotations

and to cancel the bidding process and reject all quotations at any time prior to the award of
contract.

The bidder whose quotation is accepted will be notified of the award of contract by the
Employer prior to expiration of the quotation validity period.

a. That, the evaluation of bids /quotations is over, the successful bidder(s) whose quotation(s)
have been determined to be substantially responsive and who has offered the lowest evaluated
quoted price and meets the specified qualification criteria, shall be conveyed the acceptance of
his/her bid by the Employer .

b. That, the bidder whose bid is accepted will be notified for the award of contract by the
Employer prior to expiry of the quotation validity period.

¢. That the successful bidder(s) / contractors shall have to sign an agreement within 5 days of
acceptance of offer letter. The contractor / bidders shall have to complete the work within the
specified / allowed period in writing and within agreed costs and nothing extra shall be payable
on account of escalation of cost in material, labour etc. in the course of time, which may be due
to unforeseen reasons.

d. That. the successful bidder(s) shall be notified of award of work shall have to deposit

required performance security as per table below in the shape of Draft/TDR/FDR pledged in
favour of District Project Officer (IDP) Kullu at the time of signing the agreement.

Value of the contract Amount of the Amount of the
Earnest Money | Performance Security
Up to Rs. 5.00 lakh. Rs.10,000/- Rs.15,000/-
Exceeds Rs. 5.00 lakh & up to Rs. 10.00 lakh Rs.15,000/- Rs.30,000/-
Exceeds Rs. 10.00 lakh & up to Rs. 20.00 | Rs.30,000/- Rs.60,000/-
lakh
Exceeds Rs. 20.00 lakh & up to Rs. 50.00 | Rs.60,000/- Rs.2,50,000/-
lakh
Above Rs. 50.00 lakh Rs.5,00,000/- Rs.10,00,000/-

e. That the bid security of the successful bidder is already with employer and the same may be
converted into performance security.

f. That, The contractor shall have to start the awarded work within the 7 days of award of work
to him/them and shall have to complete the same within the stipulated period. And in case, the
work is not started within stipulated ‘period, the award of work is liable to be cancelled and
security may be forfeited.

g. That, the Contractor / bidder shall have to execute and complete the work under the
supervision and technical guidance of project staff of the concerned APO, IDP Unit. The work
has to be completed within days of award of work.

h. In case the work is stopped /left in between, because of any region / circumstances no claim
for the partial work will be accepted

i. That, for insuring quality and specifications, besides carrying out the regular inspections by
the project officer/officials, it shall be the responsibility of the contractor to document the
execution of works in the desired manner as provided in the schedule of quantity and also, get
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the work inspected from competent authority
(o the concerned APO or this office
Inspections, on achie

of the project, by giving intimation in the writing
at least 3 days in advance, for carrying out the mandatory
| ving/during the different stages of execution of work.
J. That, in case mandatory inspection as laid down vide conc
got conducted/done by the contractor from the
of the proje

atory

Y lition (10.2-1.) above, has not been
APO’s concerned or other authorized offici
ct, the contractor shall not be eligible to seck the payment of the work done

K. That the Income Tax / GST as applicable will be deducted from the total amount of the
contract/ work.

als

I. That, under normal circumstance, no extension in working period will be granted
decision of the Employer in this regard shall be final.
m. Since the work is seasonal/time bound nature and If the contractor fails to complete the
work within stipulated time and delays the execution work beyond stipulated period, a penalty
/ liquidated damages @0.05% per day, of the total bid/quoted amount, will be imposed for
such delay and will be deducted from the payment of the contractor. However, in case delay in
completion of allotted work exceeds 30 days, Employer shall be authorized 1o penilize the
contractor up to 10% of the total cost of the allotted work. In case, the amount of recovery
exceeds the dues of the bidder, we shall have the right to effect the recovery of the remaining
outstanding amount from the contractor by way of recovery of Revenue arrcars or through
other available means as per law of the land.
n. That, the employer shall be authorized to cancel the award of work and forfeit the
performance security to the Govt. under following circumstances:-
i) That, the contractor fails to start the work within stipulated period.
i) That, undue delay is being caused in execution of the awarded work due to slow pace of
work.
iii) That, the contractor abandon the work at any stage.
o. That, If the contractor delays the start of work beyond the stipulated period or abandons the
work in between or project is convinced that due to undue slow pace of work, contractor will
not be able to complete the work within a stipulated period, the project staff will take over the
execution of this work and complete the remaining work at the risk and cost of the contractor.
p. That, no advance payment will be made to the bidder/contractor and payment shall be made
only for the work executed of different stages by the contractor as per the detail bill prepared
after measurement of the work done by the authorized official of the project on spot and on
fulfillment of all other terms and conditions of the quotation notice/award of work and its
execution/completion to the satisfaction of the project,
q. The contractor/bidder shall bear /pay all the applicable taxes and other charges as applicable
from time to time.
r. Tendering authority reserve the right to execute any part of work or whole work mentioned
in tender and the contractor shall not have any right to object to it.
s. No advance payment will be made to the contractor. However, Contractor shall be paid 80%
of the work done amount on running bills and 20% amount shall be paid after successful
completion of the awarded work .
t. That submission of false information(s) and/or document(s) shall automatically lead to
forfeiture of security/earnest money to the Govt. and cancellation of contract of such bidder
without prejudice to criminal proceedings against the bidder/contractor
Performance Security _ . ]
Within 5 days of receiving letter of acceptance, the succes§ﬁx! h‘xddcr shall dclng m‘tr.u
District Project Officer, IDP Kullu the performance security (either a or a bank c‘irah‘ 1?
favour of the Employer) for an amount equivalent of as per clause 19.2 d of the COﬂtff"fU prce,
The Performance Security shall be valid till the expiry of the penosl of mamtenan\w uf thc
work, specified in Clause 12.Failure of the successful Bidder to ft{rnlsh pe‘ruﬁn'rmancc se;,ttn ;ty
andto sign the agreement within the period stipulated shall constitute sufficient grounds for

and the
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annulme " AW P o T . L. i
- 1lmcn‘tt‘ot awar.d and debarring the bidder from participation in bidding for works by the
=mp 0}’61 or a pcr.md of one year,in which case the Employer may make the award 1o thcym:xt
lowest evaluated bidder or seek quotations afresh.

Period of Maintenance:
113 * . 2 . .
The “Period of Maintenance” for the work is six months from the date of taking over

possession or one full monsoon season whichever occurs later. During the period of
maintenance, the contractor will be responsible for rectifying any defects in construction free
of cost to the Employer. Or The contractor will be responsible for rectifying anyb defects
noticed frc?e of cost, within 20 days of the date of intimation of such defect by us. Any dcfccté
can be pointed after completion of 1% rainy season (upto 15" September) or six months from
the date of completion of work whichever is later
Sup'p!y of all construction materials including cement and steel as per the specifications (ISI
certification marked goods wherever available) shall be the responsibility of the contractor,

14. Miscellaneous:

P

b

a. The contractor / bidder will pay the minimum wages to the laborers and shall be bound to
abide by/comply all other provisions of the labor laws, applicable in this regard and as may be
notified by the GOI/GHP from time to time.

b. The contractor/bidder shall give first preference to the local labor of the concerned G.Ps.

C. Nop\'ithslzmding the above, the Employer reserves the right to accept or reject any
quotations and to cancel the bidding process and reject all quotations at any time prior to the

award of contract without assigning any reasons.
d. In case of any dispute. the -Grievances and redressal committee for contractor’s work will

be the final authority to decide the matter and the decision will be binding on both the parties.
e. All legal disputes, if any, arising out of this Bid Notice for purchase/procurement of Works,
will be settled within the jurisdiction of the Judicial Court(s) at Kullu

f. The contractor shall be responsible for any loss or damage caused directly or indirectly, to

the property of the project, and shall be bound to pay for such loss/damage.
g. In case of breach of any condition of the Tender Notice for which no specific provisions

have been made in this notice, a penalty not exceeding Rs.5000/- may be imposed for every
such breach. However before im-posing such penalty, the Contractor will be given an
opportunity for explaining his position. The decision of the undersigned in this regard will be
final and thereafter, no correspondence/objection will entertained.

h. The forfeiture of performance security for breach of “Terms and conditions’, or non
completion or not starting execution of allotted work within stipulated period, shall not

prejudice any other just and proper action against the Contractor.

Environmental and Social Guidelines :
To address immediate soil erosion risk arising from construction, soil conservation measures

(embankments, retaining structures, etc.) around the planned arca will need to be conducted.

Plastic waste should not be burned. . |
Construction waste should be disposed properly, away from the site, or at a collection centre.
Construction waste may also be re-purposed.

While conducting construction work on drainage lines, stones shall not be removed from water
channels, and will be sourced from appropriate places.

m/ channel beds should not be disturbed. N
proper care will need to be taken to ensure original sources of

Original strea
While renovating bauris or wells,
water are not disturbed.

Fencing of water impoundin s clos
While constructing primary water harvesting stru
res for animals to easily access water will nee

al streams with fish or other aquatic species, care
s include measures to allow free movement of

bitation is mandatory.
ctures, stairs, ramps, Or any other feasible

d to be provided. .
should be taken to ensure drainage

aquatic life.

g structures close to ha

measu
[n perenni
[ine treatment structure



10. Structures being built under IDP will need to factor in natural hazards and extreme weather
events (flash floods, etc.).

I1. When construction activities require movement of heavy vehicles and equipment, proper work
Sflft‘(y measures for workers and people of the community should be followed — appropriate
signs (falling rocks, construction ahead, etc.), personal safety equipment for workers (hard hats,
cte.) should be provided.

12. Use of child (the Child Labour Act, 1986 identifies the child as an individual that has not
completed 14 years if age), bonded, and forced labour is prohibited. However, the age of
cmployment for the project is 18 years, and if any contractor employs a person under the age of
I8 years, the contract will be terminated.

13. Contractors are expected to promote the use of local labour.

14,1t is the duty of the contractor to pay equal remuneration to men and women for same work or
work of a similar nature,

15. To avoid work related accidents and injuries, the contractor will:

. Periodically train working staff on workplace safety.

b.  Provide protective masks, helmets, overalls and safety shoes, and safety goggles, as
appropriate.

¢. Provide workers in high noise areas with earplugs or equipment to prevent auditory
damage.

d. Ensure availability of a first aid box.

¢. Provide employees with access to toilets and potable water.

f. Properly dispose of solid waste that is not being repurposed, at designated permitted
sttes allocated by local authorities and cleaning funds and attach the receipt of waste
from the relevant landfill authority.

g. Carry out all procedures to prevent leakage of generator oil into the site.

h. Ensure that the head of the well is covered tightly.

i.  Provide secondary tank for oil and grease to avoid spills.

Provide ongoing health and safety supervision of worksites through use of relevant

personnel.

16. Further to enforcing the compliance of environmental ma
responsible and liable for safety of site equipment, labourers and daily workers attending to the
construction site, and safety of citizens for each work site, as mandatory measures.

17. 1t is mandatory for contractors to undergo training on labour management, applicable legal
frameworks while handling labourers, and environmental and social safeguards.

I8. In case traditional water harvesting structures (traditional community tanks, khatris, kuhals.
etc.) are being renovated/ rejuvenated, or construction is taking place at or near sites of cultural
significance (temples, site of religious significance, etc.) following activities need 10 be

nagement, contractors will be

conducted:
a. Contractors must undergo mandatory training on how to deal with sites that have

cultural significance and ensure there is supervision from their side for the management
of such sites.
b. All traditional sites or physical cultural resources (PCR) are 10 be restored to their
original shape after constructions (before picture are required to be taken to ensure that
the site is not disturbed after the intervention).
Identification of most appropriate time to undertake construction 1o minimise
disturbance, e.g. avoid any special prayers / festivals for constructing in the vicinity of
the PCR or on its access route.
d. Avoid keep power backup systems such as generators near the PCR.
e. Identify appropriate sits for waste storage and disposal of any waste gencrated by
construction/ renovation/ rejuvenation.
f. Identify appropriate sites for material storage



19. Contractors are also required to be cognizant of any chance finds. The following chance find
procedures are to be followed in case any artefacts or sites of cultural heritage are discovered by
chance while undertaking excavation during construction activities. The steps in case of chance

finds to be followed are:
a. Immediately intimate project staff, who will begin the necessary chain of

communication.
b.__Stop all work and cordon off area and do not allow anybody access to the area, unless

cleared by the District Magistrate or Commissioner as the case might be and the
Archaeological Department.

Read over and accepted

Name of Bidder : , Signature of Bidder

(Purchaser) (/\\1 ~

{1/
District Project Officer(IDP),
Integrated Development Project Kullu

Endst.No No. IDP/A-1-6/Civil|RFQ/2025-26/. 535 — Y4 /pated, Kullu the; 25/ o 2’/5905?{“
Copy forwarded to the:- ¢

1. Pr. CCF-cum-Chief Project Director, IDP, Solan for favour of information and n/action
lease. -

2, f\PO IDP unit Shamshi,Naggar & Banjar favour of information and further n/action.

B, Chairman, tender opening committee for favour of information and necessary action as
per bid condition of in true spirit and compliance.

4. LT. Section Incharge for favour of information and n/action. He is directed to upload the
same on Project Web site for wide publicity.

5 Notice Board for vide publicity.

Q7

District Pfoject Officer(IDP),
Integrated Development Project Kullu.





