

H.P. Forest Department INTEGRATED DEVELOPMENT PROJECT (IDP) For Source Sustainability And Climate Resilient Rain-fed Agriculture E-Mail: idpdpomandi@gmail.com, Tel./Fax: 01905-235055

REQUEST FOR QUOTATION (RFQ) FOR ADVANCE EARTH WORK IN ENRICHMENT PLANTATION (800 PLANTS PER HA.)

Government of India has received a credit from the International Development Association (IDA) towards the cost of the Integrated Development Project for Source Sustainability and Climate Resilient Rainfed Agriculture and intends to apply part of the proceeds of this credit to eligible payments under the contract for which this invitation for quotations is issued.

District Project Officer(Integrated Dev. Project) Mandi invites quotations from the **contractors registered/enlisted in** Integrated Development Project, *holding valid PAN card, GST number* on standard W-5 Proforma (Schedule of quantity enclosed herewith), for execution of following works as tabulated below, as:-

$ \begin{array}{c c c c c c c c c c c c c c c c c c c $	Job No.	Name of Work	Area in Ha.	Approximate Cost as per schedule rates of H.P. Ft. Deptt. and estimates	Period of Completio n	Bid Security 2%
$ \begin{array}{ c c c c c c c c c c c c c c c c c c c$, ,		4	151078	days from award of	3020
TN-3 /PIt/ 2020-21Ádvance work of Afforestation Plantation (800/ha) Raigarh under GP Dhim Kataru518558437202020-21(800/ha) Keolinal under GP Dhim Kataru3102835206020602020-21(800/ha) Keolinal under GP Dhim Kataru278345157034502020-21(800/ha) Kohrastation Plantation 2020-216176924345029503450PD-1 /PIt/ Advance work of Afforestation Plantation 2020-21514743629502950PD-3 /PIt/ Advance work of Afforestation Plantation 2020-21514743629502950PD-4 /PIt/ Advance work of Afforestation Plantation 2020-2151474362950PD-5 /PIt/ Advance work of Afforestation Plantation 2020-2151474362950PD-6 /PIt/ 2020-21(800/ha.) at Balu under GP Tikkar103768award of work2080PD-6 /PIt/ 2020-21(800/ha.) at Kahuog under GP Kathog Ropa10376832080SNR-1 /PIt/ Advance work of Afforestation Plantation Ropa31178082360SNR-2 /PIt/ Advance work of Afforestation Plantation Ropa31178082360SNR-4 /PIt/ Advance work of Afforestation Plantation Ropa31178083600SNR-4 /PIt/ Advance work of Afforestation Plantation SNR-4 /PIt/ Advance work of Afforestation Plantation SNR-4 /PIt/ Advance work of Afforestation Plantation SNR-4 /PIt/ 	TN-2 /Plt./	Advance work of Afforestation Plantation	7	211772		4240
TN-4 /Plt./ 2020-21Advance work of Afforestation Plantation (800/ha.) Keolinal under GP Dhim Kataru31028352060TN-5 /Plt./ Advance work of Afforestation Plantation 2020-212783451570PD-1 /Plt./ Advance work of Afforestation Plantation 2020-2161769243450PD-2 /Plt./ Advance work of Afforestation Plantation 2020-2151474362950PD-3 /Plt./ Advance work of Afforestation Plantation 2020-2151474362950PD-4 /Plt./ Advance work of Afforestation Plantation 2020-2151474362950PD-5 /Plt./ Advance work of Afforestation Plantation 2020-2151474362950PD-6 /Plt./ Advance work of Afforestation Plantation 2020-2151483742950SNR-1 /Plt./ Advance work of Afforestation Plantation Ropa51483742950SNR-1 /Plt./ Advance work of Afforestation Plantation Ropa51598043200SNR-3 /Plt./ Advance work of Afforestation Plantation Ropa31178083200SNR-4 /Plt./ Advance work of Afforestation Plantation ROP.4 /Plt./ Advance work of Afforestation Plantation Ropa31178083660SNR-3 /Plt./ Advance work of Afforestation Plantation ROP.4 /	TN-3 /Plt./	Advance work of Afforestation Plantation	5	185584		3720
TN-5 /Plt./ 2020-21Advance work of Afforestation Plantation (800/ha.) Keolinal under GP Dhim Kataru2783451570PD-1 /Plt./ Advance work of Afforestation Plantation 2020-21617692434503450PD-2 /Plt./ Advance work of Afforestation Plantation 2020-21514743629503990PD-3 /Plt./ Advance work of Afforestation Plantation 2020-211129938229502950PD-4 /Plt./ Advance work of Afforestation Plantation 2020-21514743629502950PD-4 /Plt./ Advance work of Afforestation Plantation 2020-21514743629502950PD-5 /Plt./ Advance work of Afforestation Plantation (800/ha.) at Balh under GP Tikkar51474362950PD-6 /Plt./ 2020-21(800/ha.) at Chanani-Kathawda under GP Ropa3103768award of work2080SNR-1 /Plt./ Advance work of Afforestation Plantation 2020-21515980432003200SNR-2 /Plt./ Advance work of Afforestation Plantation 2020-21515980432003200SNR-3 /Plt./ Advance work of Afforestation Plantation 2020-211032262736003090SNR-5 /Plt./ Advance work of Afforestation Plantation 2020-21103437846880SNR-7 /Plt./ Advance work of Afforestation Plantation 2020-21103437846880SNR-7 /Plt./ Advance work of Afforestation Plantation 2020-21103437846880SNR-7 /Plt./ Advance work of Afforestation Plantation 2020-21	TN-4 /Plt./	Advance work of Afforestation Plantation	3	102835		2060
PD-1 /Plt/ 2020-21Advance work of Afforestation Plantation (800/ha.) at Chhamb under GP Bata-Ra-Bihun61769243450PD-2 /Plt/ Advance work of Afforestation Plantation 2020-2151474362950PD-3 /Plt/ Advance work of Afforestation Plantation 2020-21112993825990PD-4 /Plt/ 2020-21Advance work of Afforestation Plantation (800/ha.) at Tikkar-Thana under GP Tikkar112993822950PD-4 /Plt/ 2020-21Advance work of Afforestation Plantation (800/ha.) at Balh under GP Tikkar51474362950PD-5 /Plt/ Advance work of Afforestation Plantation (800/ha.) at Kathog under GP Kathog Ropa3103768award of work2970SNR-1 /Plt/ Advance work of Afforestation Plantation (800/ha.) at Chanani-Kathawda under GP Ropa310376832002080SNR-2 /Plt/ Advance work of Afforestation Plantation (800/ha.) at Nihri Nallah under GP Bobar31178083200SNR-3 /Plt/ Advance work of Afforestation Plantation (800/ha.) at Thalgh under GP Bobar103226276460SNR-4 /Plt/ Advance work of Afforestation Plantation (800/ha.) at Thalgdhar under GP Arthi51544173090SNR-5 /Plt/ Advance work of Afforestation Plantation (800/ha.) at Thalgdhar under GP Behal103437846880SNR-7 /Plt/ Advance work of Afforestation Plantation 2020-21103437846880SNR-7 /Plt/ Advance work of Afforestation Plantation 2020-21103437846880SNR-7 /Plt/ Advance work of Affores		Advance work of Afforestation Plantation	2	78345		1570
2020-21(800/ha.) at Baghan-Balh under GP TikkarImage: Constraint of the constraint of	PD-1 /Plt./	Advance work of Afforestation Plantation	6	176924		3450
PD-3 /Plt/ 2020-21Advance work of Afforestation Plantation 2020-2111 2093822993825990PD-4 /Plt/ Advance work of Afforestation Plantation 2020-215 (800/ha.) at Balh under GP Tikkar5 1474361474362950PD-5 /Plt/ Advance work of Afforestation Plantation 2020-215 (800/ha.) at Kathog under GP Kathog5 1483741483742970PD-6 /Plt/ 2020-21Advance work of Afforestation Plantation (800/ha.) at Chanani-Kathawda under GP Ropa3 1037681037683000SNR-1 /Plt/ 2020-21Advance work of Afforestation Plantation (800/ha.) at Shadrolu Nallah under GP Maloh5 1598041598043200SNR-2 /Plt/ Advance work of Afforestation Plantation 2020-213 (800/ha.) at Talli under GP Jarol3 1178083200SNR-3 /Plt/ 2020-21Advance work of Afforestation Plantation 2020-212 (800/ha.) at Nihri Nallah under GP Dabar10 3226273200SNR-4 /Plt/ 2020-21Advance work of Afforestation Plantation 2000-212 (800/ha.) at Thalgdhar under GP Churad10 3437843090SNR-6 /Plt/ 2020-21(800/ha.) at Samlon under GP Behal10 3437843440SNR-8 /Plt/ 2020-21Advance work of Afforestation Plantation (800/ha.) at Kubal under GP Behal10 3437843440SNR-9 /Plt/ 2020-21Advance work of Afforestation Plantation (800/ha.) at Samlon under GP Behal5 31718923440	, ,		5	147436		2950
2020-21(800/ha.) at Balh under GP Tikkar14/4362950PD-5 /Plt./Advance work of Afforestation Plantation514837429702020-21(800/ha.) at Kathog under GP Kathog3103768award ofPD-6 /Plt./Advance work of Afforestation Plantation31037683200SNR-1 /Plt./Advance work of Afforestation Plantation51598043200SNR-1 /Plt./Advance work of Afforestation Plantation51178082360SNR-2 /Plt./Advance work of Afforestation Plantation31178082360SNR-3 /Plt./Advance work of Afforestation Plantation103226276460SNR-4 /Plt./Advance work of Afforestation Plantation2785401570SNR-5 /Plt./Advance work of Afforestation Plantation51544173090SNR-6 /Plt./Advance work of Afforestation Plantation103437846880SNR-6 /Plt./Advance work of Afforestation Plantation103437846880SNR-6 /Plt./Advance work of Afforestation Plantation103437846880SNR-7 /Plt./Advance work of Afforestation Plantation103437846880SNR-8 /Plt./Advance work of Afforestation Plantation51718923440SNR-9 /Plt./Advance work of Afforestation Plantation51718923440SNR-9 /Plt./Advance work of Afforestation Plantation51718923440		Advance work of Afforestation Plantation	11	299382		5990
2020-21(800/ha.) at Kathog under GP Kathog1483/4Within 30 483/429/0PD-6 /Plt/ 2020-21Advance work of Afforestation Plantation (800/ha.) at Chanani-Kathawda under GP Ropa3 103768103768award of work2080SNR-1 /Plt/ Advance work of Afforestation Plantation 2020-21(800/ha.) at Bhadrolu Nallah under GP Maloh51598043200SNR-2 /Plt./ (800/ha.) at Nihri Nallah under GP Bobar10 (800/ha.) at Nihri Nallah under GP Bobar31178082360SNR-3 /Plt./ Advance work of Afforestation Plantation 2020-2110 (800/ha.) at Talli under GP Jarol10 2020-213226276460SNR-4 /Plt./ Advance work of Afforestation Plantation 2020-212 (800/ha.) at Thalgdhar under GP Churad10 3437843090SNR-6 /Plt./ Advance work of Afforestation Plantation 2020-2110 (800/ha.) at Samlon under GP Samlon10 3437843440SNR-8 /Plt./ Advance work of Afforestation Plantation 2020-2151718923440SNR-9 /Plt./ Advance work of Afforestation Plantation 2020-2151718923440			5	147436		2950
PD-6 /Plt/ 2020-21Advance work of Alforestation Plantation (800/ha.) at Chanani-Kathawda under GP Ropa3103768award of work2080SNR-1 /Plt/ Advance work of Alforestation Plantation 2020-21515980432003200SNR-2 /Plt/ Advance work of Alforestation Plantation 2020-21311780832003200SNR-3 /Plt/ Advance work of Alforestation Plantation 2020-213117808646032060SNR-3 /Plt/ Advance work of Alforestation Plantation 2020-211032262764603090SNR-4 /Plt/ Advance work of Alforestation Plantation 2020-212785401570SNR-5 /Plt/ Advance work of Alforestation Plantation 2020-2151544173090SNR-6 /Plt/ Advance work of Alforestation Plantation 2020-21103437846880SNR-7 /Plt/ Advance work of Alforestation Plantation 2020-2151718923440SNR-8 /Plt/ Advance work of Alforestation Plantation 2020-2151718923440	, ,			148374		2970
2020-21(800/ha.) at Bhadrolu Nallah under GP Maloh1598043200SNR-2 /Plt/Advance work of Afforestation Plantation311780823602020-21(800/ha.) at Nihri Nallah under GP Bobar103226276460SNR-3 /Plt/Advance work of Afforestation Plantation1032262764602020-21(800/ha.) at Talli under GP Jarol2785401570SNR-4 /Plt/Advance work of Afforestation Plantation2785403090SNR-5 /Plt/Advance work of Afforestation Plantation515441730902020-21(800/ha.) at Thalgdhar under GP Churad103437846880SNR-6 /Plt/Advance work of Afforestation Plantation103437846880SNR-7 /Plt/Advance work of Afforestation Plantation103437843440SNR-8 /Plt/Advance work of Afforestation Plantation51718923440SNR-9 /Plt/Advance work of Afforestation Plantation53440SNR-9 /Plt/Advance work of Afforestation Plantation53440SNR-9 /Plt/Advance work of Afforestation Plantation53440		(800/ha.) at Chanani-Kathawda under GP	3	103768		2080
2020-21(800/ha.) at Nihri Nallah under GP BobarImage: Constraint of the section of the secti	2020-21		5	159804		3200
2020-21(800/ha.) at Talli under GP Jarol3226276460SNR-4 /Plt/Advance work of Afforestation Plantation 2020-212785401570SNR-5 /Plt/Advance work of Afforestation Plantation 2020-2151544173090SNR-6 /Plt/Advance work of Afforestation Plantation 2020-21103437846880SNR-7 /Plt/Advance work of Afforestation Plantation 2020-21103437846880SNR-7 /Plt/Advance work of Afforestation Plantation 2020-21103437846880SNR-8 /Plt/Advance work of Afforestation Plantation 2020-2151718923440SNR-9 /Plt/Advance work of Afforestation Plantation 2020-2151718923440	SNR-2 /Plt./ 2020-21			117808		2360
2020-21(800/ha.) at Dodar under GP Arthi785401570SNR-5 /Plt/Advance work of Afforestation Plantation 2020-2151544173090SNR-6 /Plt/Advance work of Afforestation Plantation 2020-21103437846880SNR-7 /Plt/Advance work of Afforestation Plantation 2020-21103437846880SNR-7 /Plt/Advance work of Afforestation Plantation 	2020-21	(800/ha.) at Talli under GP Jarol	10	322627		6460
2020-21(800/ha.) at Thalgdhar under GP Churad1544173090SNR-6 /Plt/Advance work of Afforestation Plantation 2020-21103437846880SNR-7 /Plt/Advance work of Afforestation Plantation 2020-21103437846880SNR-7 /Plt/Advance work of Afforestation Plantation 2020-21103437846880SNR-8 /Plt/Advance work of Afforestation Plantation 2020-2151718923440SNR-9 /Plt/Advance work of Afforestation Plantation 2020-2151718923440	2020-21		_	78540		1570
2020-21(800/ha.) at Samlon under GP Samlon3437846880SNR-7 /Plt/Advance work of Afforestation Plantation 2020-21103437846880SNR-8 /Plt/Advance work of Afforestation Plantation 2020-2151718923440SNR-9 /Plt/Advance work of Afforestation Plantation 2020-2151718923440SNR-9 /Plt/Advance work of Afforestation Plantation 2020-2151718923440	2020-21	(800/ha.) at Thalgdhar under GP Churad		154417		3090
2020-21(800/ha.) at Kubal under GP Behal3437846880SNR-8 /Plt./Advance work of Afforestation Plantation (800/ha.) at Behali under GP Behal51718923440SNR-9 /Plt./Advance work of Afforestation Plantation 2020-2151718923440	2020-21			343784		6880
2020-21(800/ha.) at Behali under GP Behal1718923440SNR-9 /Plt./ 2020-21Advance work of Afforestation Plantation (800/ha.) at Kanehda under GP Troh51718923440	2020-21	(800/ha.) at Kubal under GP Behal		343784		6880
2020-21 (800/ha.) at Kanehda under GP Troh 171892 3440	2020-21	(800/ha.) at Behali under GP Behal		171892		3440
		(800/ha.) at Kanehda under GP Troh		171892		3440

The standard quotation/bid form **W-5**(Schedule of Quantity) alongwith instructions to bidders (Quotation Notice) can be

obtained/ procured by the bidders from the office of the undersigned on any working day between 10.00 AM to 5.00 PM w.e.f 20.6.2020 to 3.7.2020 against cash payment of Rs. 100/- (non-refundable). The quotation on standard W-5 proforma(Schedule of Quantity)duly filled in, accompanied with self-attested copies of

documents pertaining to the qualification / eligibility criteria of the bidder, as per the condition laid below.

"3. Qualification of the Bidder" of this quotation notice, should reach in the office of the undersigned on or before **4.7.2020** up to **1:30** PM, along with required earnest money / bid security by obtaining printed receipt or in the shape of draft/TDR/FDR pledged in favour of District Project Officer, Mandi, H.P. and making its entry on the envelope and in the relevant spaces provided for it in W-5 (reference of draft/TDR/FDR, pledged in favour of District Project Officer, Mandi, H.P.)

Quotations shall be opened on the same day at **2:30 PM**, in presence of the interested bidders or their representative who wish to be present.

For more details, please contact the office of the **District Project Officer**, **Mandi**, **H.P.** on any working day between 10.00AM to 5.00PM up to **4.7-2020** or visit **official Website of the Project**: *www.hpidp.org*

Instructions to bidders

1. The contractor enlisted with any District Project Officer, Integrated Dev. Project of the state can complete tendering of the work floated by this office.

2. Scope of Works: The scope of work is as per the schedule of quantity attached / supplied with the prescribed W-5, containing schedule of quantities. The details of works is tentative, which may vary depending on the geographical conditions/terrain of the area; and thus bidder(s) is (are) advised to visit the site of works, prior to bidding for said work at his own expense, for obtaining all relevant information that may be necessary for preparing the quotation.

3. Qualification of the bidder : The bidder shall provide qualification information at the time of submission of quotation form on standard W-5(Schedule of quantity), which shall include :-

3.1 Self attested Photo copy of his/her PAN card and GST

3.2 Self attested copy of the Bank Account details duly covered under RTGS/NEFT.

3.3 Self attested Photo copy of his/her registration certificate as contractor.

4. <u>Bid Price:</u>

4.1 That, it is be assumed that the bidder(s)/contractor(s) has (have) visited the site of work prior to bidding for the above work and has obtain all the relevant factors in to account /consideration that may be necessary for preparing the quotation and therefore, he shall have no right to object the details of works, at a later stage.

4.2That, Prices shall be quoted in Indian Rupees only.

4.3That, bidder shall bid /quote for each item of work as described in the schedule of quantities and correction(s) made in the quoted rates in W-5, if any, shall be made by crossing out, duly attesting the cutting(s) and neatly re-write the same..

4.4That, the rates quoted by the bidder shall be fixed for the duration of the contract and shall not be subject to adjustment on any account.

5. Validity of Quotation:

5.1That, the quotation shall remain valid for 45 days for consideration by the Employer from the last date specified for submission of quotations /bids.

6.Submission of Quotations :

6.1 That, each bidder shall submit only one quotation on standard W-5 proforma, for each Work/Job.

6.2 <u>That, the bidder/contractor shall furnish complete address and all other information in the relevant space provided in W-5</u> <u>and shall strike off whichever is not relevant.</u>

6.3 <u>That, the Quotations not received on given W-5 proforma, incomplete quotations, Conditional quotations, quotation received after the last date & time for submission of quotations and quotations received through Fax or E-mail shall not be entertained / considered.</u>

6.4That, those bidder(s) who submit their quotations by post or do not participate in the quotation opening process shall have to submit signed copy of quotation notice, appending his/her signature, in the given box in Quotation notice, in token of accepting / agreeing to the terms and conditions of the quotation notice and shall submit/attach the same with the W-5 standard quotation Proforma(Schedule of Quantity). Whereas, other bidders present in the quotation opening process shall sign the office copy of the quotation notice at the time of opening process.

6.5 That, the bidder shall seal the quotation in an envelope addressed to the **DPO IDP Mandi H.P.** and the outside of the envelope will also bear the following identification on the top of the envelope:-

6.6 That in case, the last day of tendering of quotations happens to be a holiday, the whole process will commence on the next working day with same time & schedule for which no separate notice or order shall be issued.

6.7That, in case there is overlapping in schedule for submission of quotations on such deemed date assumed for submission of quotations "**on next working day**" due to postponement of the date of submission of quotations invited vide another notice issued separately, the revised time schedule for submission of quotations shall be notified to the bidders through the 'notice' pasted on the notice board of this office.

7. Opening&Evaluation of Quotations:

7.1That, In case, the day of opening of quotation happens to be a holiday, the whole process will commence on the next working day with same time & schedule for which no separate notice or order shall be issued.

7.2 That, quotations will be opened in the presence of bidders or their representatives who wish/choose to attend on the date, time and at the place specified in the letter of invitation.

7.3 That, information relating to evaluation of quotations and recommendations for the award of contract shall not be disclosed to bidders or any other persons not officially concerned with the process until the award to the successful bidder is announced.

7.4That, quotations with cutting/overwriting in quoted rates shall not be accepted. However, quotations with cutting/overwriting, duly attested by the bidder(s) before submission / tendering of quotation into tender box, shall be considered by the purchaser.

7.5That submission of false information(s) and/or document(s) shall automatically lead to forfeiture of Bid security/earnest money/Performance Security to the Govt. and rejection of quotation or cancellation of contract at the cost of such bidder without prejudice to criminal proceedings against the bidder/contractor.

7.6That, the Employer / purchaser will evaluate and compare the quotations determined to be substantially responsive i.e. which (a)-are duly signed; (b)-conform to other terms and conditions of the Quotation.

7.7That, the Quotations would be evaluated for all the items together.

7.8That, the Employer (Chairman/committee) will evaluate and compare the quotations determined to be substantially responsive keeping in view the criteria as specified in clause 4 & 5 above.

7.9 That, the quotation / bid security deposited by the unsuccessful bidders shall be returned / refunded to them after the evaluation of bids/quotation is over/complete.

8. Award of Contract & Execution of Work:

8.1That, the evaluation of bids /quotations is over, the successful bidder(s) whose quotation(s) has (have) been determined to be substantially responsive and who has offered the lowest evaluated quoted price and meets the specified qualification criteria, shall be conveyed the acceptance of his/her bid by the employer.

8.2 That, in case of tie on quoted rates among Bidders, the work order shall be awarded to the bidder have sufficient/more experience of the similar nature of work.

8.3That, the bidder whose bid is accepted will be notified the award of contract by the Employer prior to expiry of the quotation validity period.

8.4That, The contractor shall have to start the awarded work within the**3days** of award of work to him and <u>shall have to complete</u> <u>the same within the stipulated period</u> and in case, the work is not started within stipulated period, the award of work is liable to be cancelled and security may be forfeited.

8.5That, the successful bidder(s) shall be notified of award of work shall have to deposit required balance performance Security @ 5% in the shape of draft/TDR/FDR pledged in favour of **District Project Officer Mandi within 10 days** of the intimation regarding award of work to him/them.

8.6That, the bid security of the successful bidder @ 2% is already with Employer, the same will be converted into performance security.

8.7 That, the successful bidder/contractor shall have to sign an agreement deed within **02 days** of the award of work and shall have to start the work within**3 days** of date of signing of agreement deed with the **District Project officer**, **Mandi**, **H.P.** The contractor/ bidder shall have to complete the work within the specified/allowed period in writing & within agreed costs, and nothing extra shall be payable on account of escalation of cost in material, labour etc. in due course of time, which may be due to unforeseen reasons.

8.8That, the Contractor / bidder shall have to execute and complete the work under the supervision and technical guidance of project staff of the concerned APO Unit under DPO Mandi, H.P.

8.9That, for ensuring quality and specifications, besides carrying out the regular inspections by the project officer/officials, it shall be the responsibility of the contractor to document the execution of works in the desired manner as provided in the schedule of quantity and also get the work inspected from competent authority of the project, by giving intimation in the writing to the concerned APO at least 3 days in advance, for carrying out the mandatory inspections, on achieving/during the following stages of execution of work as:-

(i) Excavation of foundation (ii) super structure(iii) final work.

8.10That, in case mandatory inspection as laid down vide condition 8.9 above, has not been got conducted/done by the contractor from the APO's concerned or other authorized officials of the project, the contractor shall not be eligible to seek the payment of the work done.

8.11That, the income tax/GST as applicable will be deducted from the total amount of the contract/works.

8.12That, under normal circumstance, no extension in working period will be granted and the decision of the Employer in this regard shall be final.

8.13 Since the work is of seasonal/time bond nature and If the contractor/bidder fails to complete the work within stipulated time and delays the execution / construction of work beyond stipulated period, a penalty / liquidated damages @0.05% per day, of the total bid/quoted amount, will be imposed for such delay and will be deducted from the payment of the contractor. However, in case delay in completion of allotted work exceeds 30 days, Employer shall be authorized to penalize the contractor upto 10% of the total cost of the allotted work.

8.14That, the employer shall be authorized to cancel the award of work and forfeit the performance security to the Govt. under following circumstances:-

(i) That, the contractor fails to start the work within stipulated period.

(ii) That, undue delay is being caused in execution of the awarded work due to slow pace of work.

(iii)That, the contractor abandons the work at any stage of construction/work.

8.15That, If the contractor delays the start of work beyond the stipulated period or abandons the work in between or project is convinced that due to undue slow pace of work, contractor will not be able to complete the work within a stipulated period, the project staff will take over the execution of this work and complete the remaining work at the risk and cost of the contractor.

execution/completion to the satisfaction of the project,

8.17 The contractor/bidder shall bear /pay all the applicable taxes and other charges as applicable from time to time. 9. Performance Security:

9.1 Within 10 days of receiving letter of acceptance, the successful bidder shall deposit the performance security (either a bank guarantee or a bank draft/FDR/TDR in favour of the Employer of the amount equivalent of 5 % of the contract price. The Performance Security shall be valid till the successful completion of awarded work / the period of maintenance, as the case may be. 10. GST on Composite supply @12% will be paid by the Project.

11. That, the income tax @ 1% shall be deducted on total amount of contract & TDS GST @ 2% will be deducted from the total amount of the contract/works if exceeds Rs. 2.5 lac.

12. That, the Contractor / bidder shall have to execute and complete the work under the supervision and technical guidance of project staff of the concerned APO Unit with in 30 days of award of work.

13. The Material like Barbed Wire/U.Nails/ Fence Posts etc. will be procured by the contractor at his own level.

14. Miscellaneous:

14.1The contractor / bidder shall pay the minimum wages to the labourers and shall be bound to abide by/comply all other provisions of the labour laws and other law of land, applicable in this regard and as may be notified by the GOI/GOHP from time to time.

14.2Notwithstanding the above, the Employer reserves the right to accept or reject any quotations and to cancel the bidding process and reject all quotations at any time prior to the award of contract without assigning any reasons.

14.3In case of any dispute, the Chief Project Director, IDP, Solan HP will be the final authority to decide the matter and the decision will be binding on both the parties.

15. All legal disputes if any will be settled within the jurisdiction of Court(s) at Mandi, H.P.

It is certified that I/we agree to the terms and conditions of the quotation and I/we fully understand that any violation of the terms and conditions by me/us shall render me/us liable for suitable action, against me/us as deemed fit by the purchaser.

Name(s):-

OCL/LT

Signature(s)

You are, therefore, requested to offer your most competitive bid(s) for the above work, latest by (1.30 PM) on 4.7.2020. We look forward to receiving your quotations and thank you for your interest in the project

District Project Officer Integrated Development Project, Mandi Distt. Mandi (HP)