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	                          REQUEST FOR QUOTATIONS FOR WORKS UNDER NATIONAL SHOPING PROCEDURE.

No_______________________		Dated____________________	
                                             
	


Sub :		REQUEST FOR QUOTATIONS (RFQ) FOR CUTTING/REMOVAL/DISPOSAL OF LANTANA BY (CRS METHOD)(B)INFESTATION EXTEN UPTO 50%.

Dear Sirs,
		Government of India has received a credit from the International Development Association (IDA) towards the cost of the Integrated  Development Project  for Source Sustainability and Climate Resilient  Rainfed Agriculture and intends to apply part of the proceeds of this credit to eligible payments under the contract for which this invitation for quotations is issued.
		District Project Officer(Integrated Dev. Project) Hamirpur  invites quotations from the registered contractors and experience for execution of similar nature of works, holding valid PAN card, GST number/Labour License on standard W-5 Proforma(Schedule of quantity enclosed herewith), for execution of  following works as tabulated below, as:-
	Job No.
	Name of Work
	Approximate Cost as per schedule rates of H.P. Ft.Deptt. and estimates (Rs.)
	Period of Completion
	Bid Security              (5% of estimate cost

	Lantana / B001/2020-21
	Cutting/Removal/Disposal of Lantana by                                                                (CRS method)(b)Infestation exten upto 50%   in G.P. Bhail in DPF P-9 Dhangota in Cluster-1 under APO Barsar area 10 Ha./2020-21 
	246621
	45 days from award of work
	12331.00

	Lantana / B002/2020-21
	Cutting/Removal/Disposal of Lantana by                                                                (CRS method)(b)Infestation exten upto 50%   in G.P. Bhail in DPF P-9 Dhangota in Cluster-1 under APO Barsar area 10 Ha./2020-21 
	246621
	
	12331.00

	Lantana / B003/2020-21
	Cutting/Removal/Disposal of Lantana by                                                                (CRS method)(b)Infestation exten upto 50%   in G.P. Bhail in UPF -19 Dhangota in Cluster-1 under APO Barsar area 15 Ha./2020-21 
	369932
	
	18497.00

	Lantana / B004/2020-21
	Cutting/Removal/Disposal of Lantana by                                                                (CRS method)(b)Infestation exten upto 50%   in G.P. Raili in U-110 Fagoti in Cluster-1 under APO Barsar area 8 Ha./2020-21 
	197297
	
	9865.00

	Lantana / B005/2020-21
	Cutting/Removal/Disposal of Lantana by                                                                (CRS method)(b)Infestation exten upto 50%   in G.P. Sathwin in  P-12 Khalot c2 in Cluster-1 under APO Barsar area 10 Ha./2020-21 
	246621
	
	12331.00

	Lantana / B006/2020-21
	Cutting/Removal/Disposal of Lantana by                                                                (CRS method)(b)Infestation exten upto 50%   in G.P. Sathwin in P-12Kahlot c4n Cluster-1 under APO Barsar area 10 Ha./2020-21 
	246621
	
	12331.00

	Lantana / B007/2020-21
	Cutting/Removal/Disposal of Lantana by                                                                (CRS method)(b)Infestation exten upto 50%   in G.P. Pathliyar in UPF Pathliyar c3 Cluster-II under APO Barsar area 12 Ha./2020-21 
	295945
	
	14797.00

	Lantana / B008/2020-21
	Cutting/Removal/Disposal of Lantana by                                                                (CRS method)(b)Infestation exten upto 50%   in G.P. Pathliyar in UPF Pathliyar c3 Cluster-II under APO Barsar area 8 Ha./2020-21 
	197297
	
	9865.00

	Lantana / B009/2020-21
	Cutting/Removal/Disposal of Lantana by                                                                (CRS method)(b)Infestation exten upto 50%   in G.P. Garli in P-31 Khajian c1a in Cluster-II under APO Barsar area   5 Ha./2020-21 
	123310
	
	6165.00

	Lantana / B0010/2020-21
	Cutting/Removal/Disposal of Lantana by                                                                (CRS method)(b)Infestation exten upto 50%   in G.P. Joure Amb in U-181 Jatoli in Cluster-II under APO Barsar area 5 Ha./2020-21 
	123310
	
	6165.00

	Lantana / B0011/2020-21
	Cutting/Removal/Disposal of Lantana by                                                                (CRS method)(b)Infestation exten upto 50%   in G.P. Joure Amb in U-182 Jatoli in Cluster-II under APO Barsar area 3 Ha./2020-21 
	73986
	
	3700.00

	Lantana / B0012/2020-21
	Cutting/Removal/Disposal of Lantana by                                                                (CRS method)(b)Infestation exten upto 50%   in G.P. Jamli in U-104 Nuhan c1 in Cluster-II under APO Barsar area     2 Ha./2020-21 
	49324
	
	2466.00

	Lantana / B0013/2020-21
	Cutting/Removal/Disposal of Lantana by                                                                (CRS method)(b)Infestation exten upto 50%   in G.P. Jamli in U-104 Nuhan c2 in Cluster-II under APO Barsar area     2 Ha./2020-21 
	49324
	
	2466.00




	The standard quotation/bid form W-5(Schedule of quantity) along with instructions to bidders (quotation notice) can be obtained/ procured by the bidders at a  cost of Rs. 100/- per job  from this office on any working day during the office hours w.e.f. 30/10/2020 and each bidder may not take the W-5 form for more than 5 Jobs. 
The quotation on standard W-5 proforma(Schedule of quantity)duly filled in, accompanied with self attested copies of documents pertaining to the qualification / eligibility criteria of the bidder, as per the condition laid below under                        




	 
	
			              (Employer)
District Project Officer,			Integrated Development Project, 
								Hamirpur, District Hamirpur (HP)
Endst.No./Quotation/Bid/______________________/ Dated, the/____________________
Copy forwarded to the:-
1. Addl. Pr. CCF-cum-Chief Project Director, IDP, Solan for favour of information and n/action please.
2. APO Barsar favour of information and further n/action. 
3. Pradhan/Secretary of the GPs for favour of information & n/action. It is requested that the copy of this quotation notice may kindly be pasted in the notice boards of Gram Panchayat for the information of the local community. 
4. Notice Board for vide publicity.


District Project Officer,			Integrated Development Project, 
Hamirpur, District Hamirpur (HP)
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	                          REQUEST FOR QUOTATIONS FOR WORKS UNDER NATIONAL SHOPING PROCEDURE.

No_______________________		Dated____________________	
                                             
	


Sub :		REQUEST FOR QUOTATIONS (RFQ) FOR CUTTING/REMOVAL/DISPOSAL OF LANTANA BY (CRS METHOD)(B)INFESTATION EXTEN UPTO 75%.

Dear Sirs,
		Government of India has received a credit from the International Development Association (IDA) towards the cost of the Integrated  Development Project  for Source Sustainability and Climate Resilient  Rainfed Agriculture and intends to apply part of the proceeds of this credit to eligible payments under the contract for which this invitation for quotations is issued.
		District Project Officer(Integrated Dev. Project) Hamirpur  invites quotations from the registered contractors and experience for execution of similar nature of works, holding valid PAN card, GST number/Labour License on standard W-5 Proforma(Schedule of quantity enclosed herewith), for execution of  following works as tabulated below, as:-
	Job No.
	Name of Work
	Approximate Cost as per schedule rates of H.P. Ft.Deptt. and estimates (Rs.)
	Period of Completion
	Bid Security              (5% of estimate cost

	Lantana / B0014/2020-21
	Cutting/Removal/Disposal of Lantana by                                                                (CRS method)(b)Infestation exten upto 75%   in G.P. Bhail in UPF -20 Thana  in Cluster-1 under APO Barsar area 5 Ha./2020-21 
	157651
	45 Days from award of work
	7882.00

	Lantana / B0015/2020-21
	Cutting/Removal/Disposal of Lantana by                                                                (CRS method)(b)Infestation exten upto 75%   in G.P. Bhail in UPF -21 Bhail c1  in Cluster-1 under APO Barsar area 8 Ha./2020-21 
	252242
	
	12612.00

	Lantana / B0016/2020-21
	Cutting/Removal/Disposal of Lantana by                                                                (CRS method)(b)Infestation exten upto 75%   in G.P. Sathwin in DPF P-11 Sathwin c1  in Cluster-1 under APO Barsar area 5 Ha./2020-21 
	157651
	
	7882.00

	Lantana / B0017/2020-21
	Cutting/Removal/Disposal of Lantana by                                                                (CRS method)(b)Infestation exten upto 75%   in G.P. Sathwin in DPF P-11 Sathwin c4  in Cluster-1 under APO Barsar area 12 Ha./2020-21 
	378364
	
	18918.00

	Lantana / B0018/2020-21
	Cutting/Removal/Disposal of Lantana by                                                                (CRS method)(b)Infestation exten upto 75%   in G.P. Sathwin in DPF P-13 Bara c2  in Cluster-1 under APO Barsar area 9 Ha./2020-21 
	283773
	
	14188.00

	Lantana / B0019/2020-21
	Cutting/Removal/Disposal of Lantana by                                                                (CRS method)(b)Infestation exten upto 75%   in G.P. Sathwin in DPF P-13 Bara c3  in Cluster-1 under APO Barsar area 2 Ha./2020-21 
	63060
	
	3153.00

	Lantana / B0020/2020-21
	Cutting/Removal/Disposal of Lantana by                                                                (CRS method)(b)Infestation exten upto 75%   in G.P. Sathwin in U-101 Bara  in Cluster-1 under APO Barsar area 6Ha./2020-21 
	189182
	
	9459.00

	Lantana / B0021/2020-21
	Cutting/Removal/Disposal of Lantana by                                                                (CRS method)(b)Infestation exten upto 75%   in G.P. Sathwin in U-102 Sathwin c1 in Cluster-1 under APO Barsar area 15 Ha./2020-21 
	472955
	
	23648.00

	Lantana / B0022/2020-21
	Cutting/Removal/Disposal of Lantana by                                                                (CRS method)(b)Infestation exten upto 75%   in G.P. Sathwin in P-12  Khalot c3 in Cluster-1 under APO Barsar area 9 Ha./2020-21 
	283773
	
	14188.00

	Lantana / B0023/2020-21
	Cutting/Removal/Disposal of Lantana by                                                                (CRS method)(b)Infestation exten upto 75%   in G.P. Bara Gran  in P-14  Raili DPF c1a in Cluster-1 under APO Barsar area 12 Ha./2020-21 
	378364
	
	18900.00

	Lantana / B0024/2020-21
	Cutting/Removal/Disposal of Lantana by                                                                (CRS method)(b)Infestation exten upto 75%   in G.P. Bara Gran  in P-14  Raili DPF c1a in Cluster-1 under APO Barsar area 8 Ha./2020-21 
	252242
	
	12600.00

	Lantana / B0025/2020-21
	Cutting/Removal/Disposal of Lantana by                                                                (CRS method)(b)Infestation exten upto 75%   in G.P. Bara Gran  in P-14  Raili DPF c2c in Cluster-1 under APO Barsar area 10 Ha./2020-21 
	315303
	
	15770.00

	Lantana / B0026/2020-21
	Cutting/Removal/Disposal of Lantana by                                                                (CRS method)(b)Infestation exten upto 75%   in G.P. Ghori Dabiri  in P-14  Raili DPF c2a in Cluster-1 under APO Barsar area 10 Ha./2020-21 
	315303
	
	15770.00

	Lantana / B0027/2020-21
	Cutting/Removal/Disposal of Lantana by                                                                (CRS method)(b)Infestation exten upto 75%   in G.P. Ghori Dabiri  in P-14  Raili DPF c2b in Cluster-1 under APO Barsar area 5 Ha./2020-21 
	157651
	
	7890.00

	Lantana / B0028/2020-21
	Cutting/Removal/Disposal of Lantana by                                                                (CRS method)(b)Infestation exten upto 75%   in G.P. Kalwal  in P-15  Kalwal c1in Cluster-1 under APO Barsar area 5 Ha./2020-21 
	157651
	
	7890.00

	Lantana / B0029/2020-21
	Cutting/Removal/Disposal of Lantana by                                                                (CRS method)(b)Infestation exten upto 75%   in G.P. Kalwal  in P-15  Kalwal c2 in Cluster-1 under APO Barsar area 5 Ha./2020-21 
	157651
	
	7890.00

	Lantana / B0030/2020-21
	Cutting/Removal/Disposal of Lantana by                                                                (CRS method)(b)Infestation exten upto 75%   in G.P. Kalwal  in P-16  Dhar Sidh c4d in Cluster-1 under APO Barsar area 11 Ha./2020-21 
	346834
	
	17350.00

	Lantana / B0031/2020-21
	Cutting/Removal/Disposal of Lantana by                                                                (CRS method)(b)Infestation exten upto 75%   in G.P. Kalwal  in P-16  Dhar Sidh c4d in Cluster-1 under APO Barsar area 9 Ha./2020-21 
	283773
	
	14100.00

	Lantana / B0032/2020-21
	Cutting/Removal/Disposal of Lantana by                                                                (CRS method)(b)Infestation exten upto 75%   in G.P. Jhanjayani  in DPF-11 Chatra c1a in Cluster-II under APO Barsar area 13 Ha./2020-21 
	409894
	
	20400.0

	Lantana / B0033/2020-21
	Cutting/Removal/Disposal of Lantana by                                                                (CRS method)(b)Infestation exten upto 75%   in G.P. Jhanjayani  in DPF-2 Chatra c1a in Cluster-II under APO Barsar area 12 Ha./2020-21 
	378364
	
	18900.00

	Lantana / B0034/2020-21
	Cutting/Removal/Disposal of Lantana by                                                                (CRS method)(b)Infestation exten upto 75%   in G.P. Giara Garn  in UPF- Masalana Kalan  c1 in Cluster-II under APO Barsar area 15 Ha./2020-21 
	472955
	
	23600.00

	Lantana / B0035/2020-21
	Cutting/Removal/Disposal of Lantana by                                                                (CRS method)(b)Infestation exten upto 75%   in G.P. Garli  in P-31 Khazian c1b in Cluster-II under APO Barsar area 10 Ha./2020-21 
	315303
	
	15700.00

	Lantana / B0036/2020-21
	Cutting/Removal/Disposal of Lantana by                                                                (CRS method)(b)Infestation exten upto 75%   in G.P. Joure Amb  in P-36 Dhar Kangar c4a in Cluster-II under APO Barsar area 10 Ha./2020-21 
	315303
	
	15700.00

	Lantana / B0037/2020-21
	Cutting/Removal/Disposal of Lantana by                                                                (CRS method)(b)Infestation exten upto 75%   in G.P. Joure Amb  in U-184 Samlehra in Cluster-II under APO Barsar area 14 Ha./2020-21 
	441425
	
	22000.00

	Lantana / B0038/2020-21
	Cutting/Removal/Disposal of Lantana by                                                                (CRS method)(b)Infestation exten upto 75%   in G.P. Samtana  in P-8 Smatana c2c in Cluster-II under APO Barsar area 15 Ha./2020-21 
	472955
	
	23600.00

	Lantana / B0039/2020-21
	Cutting/Removal/Disposal of Lantana by                                                                (CRS method)(b)Infestation exten upto 75%   in G.P. Samtana  in P-8 Smatana c2c in Cluster-II under APO Barsar area 10 Ha./2020-21 
	315303
	
	15700.00

	Lantana / B0040/2020-21
	Cutting/Removal/Disposal of Lantana by                                                                (CRS method)(b)Infestation exten upto 75%   in G.P. Samtana  in P-8 Smatana c2e in Cluster-II under APO Barsar area 3 Ha./2020-21 
	94591
	
	4200.00

	Lantana / B0041/2020-21
	Cutting/Removal/Disposal of Lantana by                                                                (CRS method)(b)Infestation exten upto 75%   in G.P. Jamli  in U-104 Jangli  in Cluster-II under APO Barsar area 2 Ha./2020-21 
	63060
	
	3100.00




	The standard quotation/bid form W-5(Schedule of quantity) along with instructions to bidders (quotation notice) can be obtained/ procured by the bidders at a  cost of Rs. 100/- per job  from this office on any working day during the office hours w.e.f. 30/10/2020 and each bidder may not take the W-5 form for more than 5 Jobs. 
	The quotation on standard W-5 Proforma (Schedule of quantity)duly filled in, accompanied with self attested copies of documents pertaining to the qualification / eligibility criteria of the bidder, as per the condition laid below under     
1. 	Qualification of the Bidder” of this quotation notice, should reach in the office of the undersigned on or before  12/11/2020 up to2:00PM, along with required earnest money/bid security in the shape of  draft/TDR/FDR pledged in favour of Distt. Project Officer, Hamirpur, H.P. and making its entry in relevant spaces provided for it W-5.   Quotations shall be opened on the same day at 02:30 PM, in presence of the interested bidders or their representative who wish to be present.	For more details, please contact the office of the undersigned on any working day between 10.00AM to 5.00PM up to 11/11/2020.
	Instructions to bidders
2. 	Scope of Works: The scope of work is as per the schedule of quantity attached / supplied with the prescribed W-5, containing schedule of quantities. The details of works is tentative, which may vary depending on the geographical conditions/terrain of the area; and thus bidder(s) is (are)  advised to visit the site of works, prior to bidding for said work at his own expense, for obtaining all relevant information that may be necessary for preparing the quotation. 


3. 	Qualification of the bidder : The bidder shall provide qualification information at the time of submission of quotation form on standard W-5(Schedule of quantity), which shall include :-
3.1   	Self attested Photo copy of his/her PAN card and 
3.2   	Self attested copy of the Bank Account duly covered under RTGS/NEFT.
3.3    	Self attested copy of GST number / labour license number.
4. 	Bid Price:
4.1 	That, it is be assumed that the bidder(s)/contractor(s) has (have) visited the site of work prior to bidding for the above work and has obtain all the relevant factors in to account /consideration that may be necessary for preparing the quotation and therefore, he shall have no right to object the details of works, at a later stage
4.2	That, Prices shall be quoted in Indian Rupees only.
4.3	That, bidder shall bid /quote for each item of work as described in the schedule of quantities and correction(s) made in the quoted rates in W-5, if any, shall be made by crossing out, duly attesting the cutting(s)  and neatly re-write the same..  
4.4	That, the rates quoted by the bidder shall be fixed for the duration of the contract and shall not be subject to adjustment on any account.
4.5	That, all duties, taxes and other levies payable / applicable, if any included in the total price, shall be shown separately. 
5. 	Validity of Quotation:
5.1	That, the quotation shall remain valid upto 31-03-2021  for consideration by the DPO IDP Hamirpur  from the last date specified for submission of quotations /bids. 
6.	  Submission of Quotations :
6.1 	That, each bidder shall submit only one quotation on standard W-5 proforma, for each Work/Job.
6.2 	That, the bidder/contractor shall furnish complete address and all other information in the relevant space provided in W-5 and shall strike off whichever is not relevant.
6.3 	That, the Quotations not received on given W-5 proforma, incomplete quotations, Conditional quotations, quotation received after the last date & time  for submission of quotations and quotations received through Fax or E-mail shall not be entertained / considered.
6.4	That, those bidder(s) who submit their quotations by post or do not participate in the quotation opening process shall have to submit signed copy of quotation notice, appending his/her signature, in the given box in Quotation notice, in token of accepting / agreeing to the terms and conditions of the quotation notice and shall submit/attach the same with the W-5  standard quotation Performa(Schedule of Quantity). Whereas, other bidders present in the quotation opening process shall sign the office copy of the quotation notice at the time of opening process.  
6.5 	That, the bidder shall seal the quotation in an envelope addressed to the DPO(IDP) Hamirpur, and the outside of the envelope will also bear the following identification on the top of the envelope:-
Quotation for __________________________________   (Name of the Job/Contract/Work)
Do not open before ______________________________ (time and date of quotation opening).
6.6 	That in case, the last day of tendering of quotations happens to be a holiday, the whole process will commence on the next working day with same time & schedule for which no separate notice or order shall be issued. 
6.7	That, in case of there is overlapping in schedule for  submission of quotations on such deemed date assumed for submission of quotations of quotations “on next working day” due to postponement of the date of submission of quotations invited vide another notice issued separately, the revised time schedule for submission of quotations  shall be notified to the bidders through the ‘notice’ pasted on the notice board of this office.
7.	Opening &Evaluation of Quotations:
7.1	That, In case, the day of opening of quotation happens to be a holiday, the whole process will commence on the next working day with same time & schedule for which no separate notice or order shall be issued. 
7.2 	That, quotations will be opened in the presence of bidders or their representatives who choose to attend on the date and time and at the place specified in the letter of invitation.
7.3 	That, information relating to evaluation of quotations and recommendations for the award of contract shall not be disclosed to bidders or any other persons not officially concerned with the process until the award to the successful bidder is announced.
7.4	That, quotations with cutting/overwriting in quoted rates shall not be accepted. However, quotations with cutting/overwriting, duly attested by the bidder(s) before submission / tendering of quotation into tender box, shall be considered by the purchaser.
7.5	That submission of false information(s) and/or document(s) shall automatically lead to forfeiture of security/earnest money to the Govt. and rejection of quotation or cancellation of contract at the cost of such bidder without prejudice to criminal proceedings against the bidder/contractor.
7.6	That, the DPO IDP Hamirpur  / purchaser will evaluate and compare the quotations determined to be substantially responsive i.e. which (a)-are duly signed; (b)-conform to other terms and conditions of the Quotation.
7.7	That, the Quotations would be evaluated for all the items together.
7.8	That, the DPO IDP Hamirpur  /(Chairman/committee) will evaluate and compare the quotations determined to be substantially responsive keeping in view the criteria as specified in clause 4 & 5 above. 
7.9 	That, the quotation / bid security deposited by the unsuccessful  bidders shall be returned / refunded to them after the evaluation of bids/quotation is over.

8. 	Award of Contract & Execution of Work:
8.1	That, the evaluation of bids /quotations is over, the successful bidder(s) whose quotation(s) has(have) been determined to be substantially responsive and who has offered the lowest evaluated quoted price and meets the specified qualification criteria, shall be conveyed the acceptance of his/her bid by the DPO IDP Hamirpur  .
8.2	That, in case of tie on quoted rates between / among suppliers, the supply order shall be divided / split equally between / among all such lowest bidders or to one of them on the written consent of all of them.   
8.3	That, the bidder whose bid is accepted will be notified of the award of contract by the DPO IDP Hamirpur  prior to expiry of the quotation validity period.
8.4	That, The contractor shall have to start the awarded work within the 7 days* of award of work to him/them and shall have to complete the same within the stipulated period. And in case, the work is not started within stipulated period, the award of work is liable to be cancelled and security may be forfeited. 
8.5	That, the successful bidder(s) shall be notified of award of work shall have to deposit  required balance performance security @5% in the shape of FDR/ TDR/Draft in favour of Distt. Project officer Hamirpur at the time of agreement .
8.5(a)	Earnest money deposited by the lowest bidders shall be converted into performance security wnd will be released after successful completion of works within stipulated period
8.6 	That, the successful bidder/contractor shall have to sign an agreement deed within  02 days of the award of work and shall have to start the work within 5 days of date of signing of agreement deed with the authorized Project officer (Concerned APO). The contractor/ bidder shall have to complete the work within the specified/allowed period in writing  & within agreed costs, and nothing extra shall be payable on account of escalation of cost in material, labour etc. in due course of time, which may be due to unforeseen reasons.
8.7	That, the Contractor / bidder shall have to execute and complete the work under the supervision and technical guidance of project staff of the concerned APO Unit. Raising of Nursery /  filling of p/bags work should be completed within 30 days of award of work and successful bidder shall maintain the nursery up to July/August,2021. 
8.8	That, for insuring quality and specifications, besides carrying out the regular inspections by the project officer/officials, it shall be the responsibility of the contractor to document the execution of works in the desired manner as provided in the schedule of quantity and also, get the work inspected from competent authority of the project, by giving intimation in the writing to the concerned APO or this office at least 3 days in advance, for carrying out the mandatory inspections, on achieving/during the following stages of execution of work as:- 
	i) Cutting removal& disposal of lantana (ii)	Cleaning of lantana & sprouts.
8.9	That, in case mandatory inspection as laid down vide condition 8.8 above, has not been got conducted/done by the contractor from the APO’s concerned or other authorized officials of the project, the contractor shall not be eligible to seek the payment of the work done.
8.10 	That, the income tax @ 1%  shall be deducted on total amount of contract   & GST @ 2% will be deducted from the total amount of the contract/works if exceeds  Rs. 2.5 lac. In addition to it any other tax if applicable will be deducted from the total amount of the contract.
8.11	That, under normal circumstance, no extension in working period will be granted and the decision of the Employer in this regard shall be final.
8.12	 Since the work is of seasonal nature and if the contractor fails to complete the work within stipulated time and delays the execution / construction of work beyond stipulated period, a penalty / liquidated damages @0.05% per day,  of the total bid/quoted amount,  will be imposed for such delay and will be deducted from the payment of the contractor. However, in case  delay in completion of allotted work exceeds 30 days, Employer shall be authorized to penalized the contractor upto 10% of the total cost of the allotted work.
8.13	That, the DPO IDP Hamirpur  shall be authorized to cancel the award of work and forfeit the performance security to the Govt. under following circumstances:-
	i)  That, the contractor fails to start the work within stipulated period.
	ii) That, undue delay is being caused in execution of the awarded work due to slow pace of work.
	iii) That, the contractor abandon the work at any stage of work.
8.14	That, If the contractor delays the start of work beyond the stipulated period or abandons the work in between or project is convinced that due to undue slow pace of work, contractor will not be able to complete the work within a stipulated period, the project staff will take over the execution of this work and complete the remaining work at the risk and cost of the contractor.
8.15	That, no advance payment will be made to the bidder/contractor and payment shall be made only for the work executed of different stages by the  contractor, as per the detail bill prepared after measurement of the work done by the authorized official of the project on spot and on fulfillment of all other terms and conditions of the quotation notice/award of work and its execution/completion to the satisfaction of the project,
8.16 	The contractor/bidder shall bear /pay all the applicable taxes and other charges as applicable from time to time. 


9. 	Performance Security:
 i)  	As per ( 8.4 & 8.5) the performance security will be valid till the successful and completion of awarded works.
10. 	Miscellaneous:
10.1		The contractor / bidder shall pay the minimum wages to the laborers and shall be bound to abide by/comply all other provisions of the labour laws, applicable in this regard and as may be notified by the GOI/GHP from time to time.
10.2		The contractor/bidder shall give first preference to the local communities/informal plantation of the concerned G.P. In case of non-availability of  labour in concerned GP, the contractor shall intimate the Pradhan of this GP where work is being done, in writing, with its copy to the concerned APO regarding this fact and shall engage labour from the adjoining GPs or other GPs near to this work.
10.3		 The successful shall comply the risk mitigation  measures recommended in  ESMF, ESS- specific plans and    negative list.
10.4		The successful bidder will be responsible for safety health and environmental aspects at work place or section of work place  for the contract period. He will be responsible for maintain  the social distance between labourers and provide them the required accessories  and will avoid by the advisory  being issued by Govt. regardus COVID-19 .
10.5 		Notwithstanding the above, the DPO IDP Hamirpur  reserves the right to accept or reject any quotations and to cancel the bidding process and reject all quotations at any time prior to the award of contract without assigning any reasons.
10.6 	In case of any dispute, the DPO Hamirpur / Chief Project Director, Solan will be the final authority to decide the matter and the decision will be binding on both the parties.
10.7 		All legal disputes if any, will be settled within the jurisdiction of Court(s) at Hamirpur.

	It is certified that I/we agree to the terms and conditions of the quotation and I/we fully understand that any violation of the terms and conditions by me/us shall render me/us liable for suitable action,  against me/us as deemed fit by the purchaser.

Name(s):-                                                                                                                                                                                 Signature(s)


	
	You are, therefore, requested to offer your most competitive bid(s) for the above work, latest by  (2.00PM) on 12/11/2020, We look forward to receiving your quotations and thank you for your interest in the project.

                   
	
			              (Employer)
District Project Officer,			Integrated Development Project, 
								Hamirpur, District Hamirpur (HP)
Endst.No./Quotation/Bid/______________________/ Dated, the/____________________
Copy forwarded to the:-
1. Addl. Pr. CCF-cum-Chief Project Director, IDP, Solan for favour of information and n/action please.
2. APO Barsar favour of information and further n/action. 
3. Pradhan/Secretary of the GPs for favour of information & n/action. It is requested that the copy of this quotation notice may kindly be pasted in the notice boards of Gram Panchayat for the information of the local community. 
4. Notice Board for vide publicity.


District Project Officer,			Integrated Development Project, 
Hamirpur, District Hamirpur (HP)
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 H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)
For
                     Source  Sustainability  And  Climate Resilient  Rain-fed Agriculture
District Project Officer, IDP Hamirpur
                         Mobile No 94182-11476 email-dpohmr17@gmail.com
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	                          REQUEST FOR QUOTATIONS FOR WORKS UNDER NATIONAL SHOPING PROCEDURE.

No_______________________		Dated____________________	
                                             
	
Sub :		REQUEST FOR QUOTATIONS (RFQ) FOR CUTTING/REMOVAL/DISPOSAL OF LANTANA BY (CRS METHOD)(B)INFESTATION EXTEN UPTO 100%.

Dear Sirs,
		Government of India has received a credit from the International Development Association (IDA) towards the cost of the Integrated  Development Project  for Source Sustainability and Climate Resilient  Rainfed Agriculture and intends to apply part of the proceeds of this credit to eligible payments under the contract for which this invitation for quotations is issued.
		District Project Officer(Integrated Dev. Project) Hamirpur  invites quotations from the registered contractors and experience for execution of similar nature of works, holding valid PAN card, GST number/Labour License on standard W-5 Proforma(Schedule of quantity enclosed herewith), for execution of  following works as tabulated below, as:-
	Job No.
	Name of Work
	Approximate Cost as per schedule rates of H.P. Ft.Deptt. and estimates (Rs.)
	Period of Completion
	Bid Security              (5% of estimate cost

	Lantana / B0042/2020-21
	Cutting/Removal/Disposal of Lantana by                                                                (CRS method)(b)Infestation exten upto 100%   in G.P. Tipper in DPF –c3a Thana  in Cluster-1 under APO Barsar area 12 Ha./2020-21 
	462161
	45 days from award of work
	23100.00

	Lantana / B0043/2020-21
	Cutting/Removal/Disposal of Lantana by                                                                (CRS method)(b)Infestation exten upto 100%   in G.P. Tipper in DPF –c4b Thana  in Cluster-1 under APO Barsar area 10 Ha./2020-21 
	385134
	
	19200.00

	Lantana / B0044/2020-21
	Cutting/Removal/Disposal of Lantana by                                                                (CRS method)(b)Infestation exten upto 100%   in G.P. Sathwin in DPF P-13 Bara c1 in Cluster-1 under APO Barsar area 8 Ha./2020-21 
	308107
	
	15400.00

	Lantana / B0045/2020-21
	Cutting/Removal/Disposal of Lantana by                                                                (CRS method)(b)Infestation exten upto 100%   in G.P. Jajri in P-14 Raili DPF c3a in Cluster-1 under APO Barsar area 5 Ha./2020-21 
	192567
	
	9600.00

	Lantana / B0046/2020-21
	Cutting/Removal/Disposal of Lantana by                                                                (CRS method)(b)Infestation exten upto 100%   in G.P. Bara Gran  in P–14 Raili DPF c1d in Cluster-1 under APO Barsar area 5 Ha./2020-21 
	192567
	
	9600.00

	Lantana / B0047/2020-21
	Cutting/Removal/Disposal of Lantana by                                                                (CRS method)(b)Infestation exten upto 100%   in G.P. Kalwal  in P–16 Dhar Sidh c4a in Cluster-1 under APO Barsar area 15 Ha./2020-21 
	577702
	
	28800.00

	Lantana / B0048/2020-21
	Cutting/Removal/Disposal of Lantana by                                                                (CRS method)(b)Infestation exten upto 100%   in G.P. Kalwal  in P–16 Dhar Sidh c4a in Cluster-1 under APO Barsar area 15 Ha./2020-21 
	577702
	
	28800.00

	Lantana / B0049/2020-21
	Cutting/Removal/Disposal of Lantana by                                                                (CRS method)(b)Infestation exten upto 100%   in G.P. Dhangota  in P–19 Kharal DPF c1a  in Cluster-1 under APO Barsar area 7 Ha./2020-21 
	269594
	
	13400.00

	Lantana / B0050/2020-21
	Cutting/Removal/Disposal of Lantana by                                                                (CRS method)(b)Infestation exten upto 100%   in G.P. Dhangota  in P–19 Kharal DPF c1b  in Cluster-1 under APO Barsar area 10 Ha./2020-21 
	385134
	
	19200.0

	Lantana / B0051/2020-21
	Cutting/Removal/Disposal of Lantana by                                                                (CRS method)(b)Infestation exten upto 100%   in G.P. Dhangota  in P–19 Kharal DPF c1c  in Cluster-1 under APO Barsar area 10 Ha./2020-21 
	385134
	
	19200.00

	Lantana / B0052/2020-21
	Cutting/Removal/Disposal of Lantana by                                                                (CRS method)(b)Infestation exten upto 100%   in G.P. Samtana  in P–8  Smatana c2e  in Cluster-II under APO Barsar area 15 Ha./2020-21 
	577702
	
	28800.00

	Lantana / B0053/2020-21
	Cutting/Removal/Disposal of Lantana by                                                                (CRS method)(b)Infestation exten upto 100%   in G.P. Samtana  in P–8  Smatana c2e  in Cluster-II under APO Barsar area 13 Ha./2020-21 
	500675
	
	25000.00



	The standard quotation/bid form W-5(Schedule of quantity) along with instructions to bidders (quotation notice) can be obtained/ procured by the bidders at a  cost of Rs. 100/- per job  from this office on any working day during the office hours w.e.f.  30/10/2020 and each bidder may not take the W-5 form for more than 5 Jobs. 
	The quotation on standard W-5 proforma(Schedule of quantity)duly filled in, accompanied with self attested copies of documents pertaining to the qualification / eligibility criteria of the bidder, as per the condition laid below under                        

1. 	Qualification of the Bidder” of this quotation notice, should reach in the office of the undersigned on or before  13/11/2020 up to2:00PM, along with required earnest money/bid security in the shape of  draft/TDR/FDR pledged in favour of Distt. Project Officer, Hamirpur, H.P. and making its entry in relevant spaces provided for it W-5.   Quotations shall be opened on the same day at 02:30 PM, in presence of the interested bidders or their representative who wish to be present.	For more details, please contact the office of the undersigned on any working day between 10.00AM to 5.00PM up to 12/11/2020.
	Instructions to bidders
2. 	Scope of Works: The scope of work is as per the schedule of quantity attached / supplied with the prescribed W-5, containing schedule of quantities. The details of works is tentative, which may vary depending on the geographical conditions/terrain of the area; and thus bidder(s) is (are)  advised to visit the site of works, prior to bidding for said work at his own expense, for obtaining all relevant information that may be necessary for preparing the quotation. 


3. 	Qualification of the bidder : The bidder shall provide qualification information at the time of submission of quotation form on standard W-5(Schedule of quantity), which shall include :-
3.1   	Self attested Photo copy of his/her PAN card and 
3.2   	Self attested copy of the Bank Account duly covered under RTGS/NEFT.
3.3    	Self attested copy of GST number / labour license number.
4. 	Bid Price:
4.1 	That, it is be assumed that the bidder(s)/contractor(s) has (have) visited the site of work prior to bidding for the above work and has obtain all the relevant factors in to account /consideration that may be necessary for preparing the quotation and therefore, he shall have no right to object the details of works, at a later stage
4.2	That, Prices shall be quoted in Indian Rupees only.
4.3	That, bidder shall bid /quote for each item of work as described in the schedule of quantities and correction(s) made in the quoted rates in W-5, if any, shall be made by crossing out, duly attesting the cutting(s)  and neatly re-write the same..  
4.4	That, the rates quoted by the bidder shall be fixed for the duration of the contract and shall not be subject to adjustment on any account.
4.5	That, all duties, taxes and other levies payable / applicable, if any included in the total price, shall be shown separately. 
5. 	Validity of Quotation:
5.1	That, the quotation shall remain valid upto 31-03-2021  for consideration by the DPO IDP Hamirpur  from the last date specified for submission of quotations /bids. 
6.	  Submission of Quotations :
6.1 	That, each bidder shall submit only one quotation on standard W-5 proforma, for each Work/Job.
6.2 	That, the bidder/contractor shall furnish complete address and all other information in the relevant space provided in W-5 and shall strike off whichever is not relevant.
6.3 	That, the Quotations not received on given W-5 proforma, incomplete quotations, Conditional quotations, quotation received after the last date & time  for submission of quotations and quotations received through Fax or E-mail shall not be entertained / considered.
6.4	That, those bidder(s) who submit their quotations by post or do not participate in the quotation opening process shall have to submit signed copy of quotation notice, appending his/her signature, in the given box in Quotation notice, in token of accepting / agreeing to the terms and conditions of the quotation notice and shall submit/attach the same with the W-5  standard quotation Performa(Schedule of Quantity). Whereas, other bidders present in the quotation opening process shall sign the office copy of the quotation notice at the time of opening process.  
6.5 	That, the bidder shall seal the quotation in an envelope addressed to the DPO(IDP) Hamirpur, and the outside of the envelope will also bear the following identification on the top of the envelope:-
Quotation for __________________________________   (Name of the Job/Contract/Work)
Do not open before ______________________________ (time and date of quotation opening).
6.6 	That in case, the last day of tendering of quotations happens to be a holiday, the whole process will commence on the next working day with same time & schedule for which no separate notice or order shall be issued. 
6.7	That, in case of there is overlapping in schedule for  submission of quotations on such deemed date assumed for submission of quotations of quotations “on next working day” due to postponement of the date of submission of quotations invited vide another notice issued separately, the revised time schedule for submission of quotations  shall be notified to the bidders through the ‘notice’ pasted on the notice board of this office.
7.	Opening &Evaluation of Quotations:
7.1	That, In case, the day of opening of quotation happens to be a holiday, the whole process will commence on the next working day with same time & schedule for which no separate notice or order shall be issued. 
7.2 	That, quotations will be opened in the presence of bidders or their representatives who choose to attend on the date and time and at the place specified in the letter of invitation.
7.3 	That, information relating to evaluation of quotations and recommendations for the award of contract shall not be disclosed to bidders or any other persons not officially concerned with the process until the award to the successful bidder is announced.
7.4	That, quotations with cutting/overwriting in quoted rates shall not be accepted. However, quotations with cutting/overwriting, duly attested by the bidder(s) before submission / tendering of quotation into tender box, shall be considered by the purchaser.
7.5	That submission of false information(s) and/or document(s) shall automatically lead to forfeiture of security/earnest money to the Govt. and rejection of quotation or cancellation of contract at the cost of such bidder without prejudice to criminal proceedings against the bidder/contractor.
7.6	That, the DPO IDP Hamirpur  / purchaser will evaluate and compare the quotations determined to be substantially responsive i.e. which (a)-are duly signed; (b)-conform to other terms and conditions of the Quotation.
7.7	That, the Quotations would be evaluated for all the items together.
7.8	That, the DPO IDP Hamirpur  /(Chairman/committee) will evaluate and compare the quotations determined to be substantially responsive keeping in view the criteria as specified in clause 4 & 5 above. 
7.9 	That, the quotation / bid security deposited by the unsuccessful  bidders shall be returned / refunded to them after the evaluation of bids/quotation is over.



8. 	Award of Contract & Execution of Work:
8.1	That, the evaluation of bids /quotations is over, the successful bidder(s) whose quotation(s) has(have) been determined to be substantially responsive and who has offered the lowest evaluated quoted price and meets the specified qualification criteria, shall be conveyed the acceptance of his/her bid by the DPO IDP Hamirpur  .
8.2	That, in case of tie on quoted rates between / among suppliers, the supply order shall be divided / split equally between / among all such lowest bidders or to one of them on the written consent of all of them.   
8.3	That, the bidder whose bid is accepted will be notified of the award of contract by the DPO IDP Hamirpur  prior to expiry of the quotation validity period.
8.4	That, The contractor shall have to start the awarded work within the 7 days* of award of work to him/them and shall have to complete the same within the stipulated period. And in case, the work is not started within stipulated period, the award of work is liable to be cancelled and security may be forfeited. 
8.5	That, the successful bidder(s) shall be notified of award of work shall have to deposit  required balance performance security @5% in the shape of FDR/ TDR/Draft in favour of Distt. Project officer Hamirpur at the time of agreement .
8.5(a)	Earnest money deposited by the lowest bidders shall be converted into performance security wnd will be released after successful completion of works within stipulated period
8.6 	That, the successful bidder/contractor shall have to sign an agreement deed within  02 days of the award of work and shall have to start the work within 5 days of date of signing of agreement deed with the authorized Project officer (Concerned APO). The contractor/ bidder shall have to complete the work within the specified/allowed period in writing  & within agreed costs, and nothing extra shall be payable on account of escalation of cost in material, labour etc. in due course of time, which may be due to unforeseen reasons.
8.7	That, the Contractor / bidder shall have to execute and complete the work under the supervision and technical guidance of project staff of the concerned APO Unit. Raising of Nursery /  filling of p/bags work should be completed within 30 days of award of work and successful bidder shall maintain the nursery up to July/August,2021. 
8.8	That, for insuring quality and specifications, besides carrying out the regular inspections by the project officer/officials, it shall be the responsibility of the contractor to document the execution of works in the desired manner as provided in the schedule of quantity and also, get the work inspected from competent authority of the project, by giving intimation in the writing to the concerned APO or this office at least 3 days in advance, for carrying out the mandatory inspections, on achieving/during the following stages of execution of work as:- 
	i) Cutting removal& disposal of lantana (ii)	Cleaning of lantana & sprouts.
8.9	That, in case mandatory inspection as laid down vide condition 8.8 above, has not been got conducted/done by the contractor from the APO’s concerned or other authorized officials of the project, the contractor shall not be eligible to seek the payment of the work done.
8.10 	That, the income tax @ 1%  shall be deducted on total amount of contract   & GST @ 2% will be deducted from the total amount of the contract/works if exceeds  Rs. 2.5 lac. In addition to it any other tax if applicable will be deducted from the total amount of the contract.
8.11	That, under normal circumstance, no extension in working period will be granted and the decision of the Employer in this regard shall be final.
8.12	 Since the work is of seasonal nature and if the contractor fails to complete the work within stipulated time and delays the execution / construction of work beyond stipulated period, a penalty / liquidated damages @0.05% per day,  of the total bid/quoted amount,  will be imposed for such delay and will be deducted from the payment of the contractor. However, in case  delay in completion of allotted work exceeds 30 days, Employer shall be authorized to penalized the contractor upto 10% of the total cost of the allotted work.
8.13	That, the DPO IDP Hamirpur  shall be authorized to cancel the award of work and forfeit the performance security to the Govt. under following circumstances:-
	i)  That, the contractor fails to start the work within stipulated period.
	ii) That, undue delay is being caused in execution of the awarded work due to slow pace of work.
	iii) That, the contractor abandon the work at any stage of work.
8.14	That, If the contractor delays the start of work beyond the stipulated period or abandons the work in between or project is convinced that due to undue slow pace of work, contractor will not be able to complete the work within a stipulated period, the project staff will take over the execution of this work and complete the remaining work at the risk and cost of the contractor.
8.15	That, no advance payment will be made to the bidder/contractor and payment shall be made only for the work executed of different stages by the  contractor, as per the detail bill prepared after measurement of the work done by the authorized official of the project on spot and on fulfillment of all other terms and conditions of the quotation notice/award of work and its execution/completion to the satisfaction of the project,
8.16 	The contractor/bidder shall bear /pay all the applicable taxes and other charges as applicable from time to time. 


9. 	Performance Security:
 i)  	As per ( 8.4 & 8.5) the performance security will be valid till the successful and completion of awarded works.
10. 	Miscellaneous:
10.1		The contractor / bidder shall pay the minimum wages to the laborers and shall be bound to abide by/comply all other provisions of the labour laws, applicable in this regard and as may be notified by the GOI/GHP from time to time.







10.2		The contractor/bidder shall give first preference to the local communities/informal plantation of the concerned G.P. In case of non-availability of  labour in concerned GP, the contractor shall intimate the Pradhan of this GP where work is being done, in writing, with its copy to the concerned APO regarding this fact and shall engage labour from the adjoining GPs or other GPs near to this work.
10.3		 The successful shall comply the risk mitigation  measures recommended in  ESMF, ESS- specific plans and    negative list.
10.4		The successful bidder will be responsible for safety health and environmental aspects at work place or section of work place  for the contract period. He will be responsible for maintain  the social distance between labourers and provide them the required accessories  and will avoid by the advisory  being issued by Govt. regardus COVID-19 .
10.5 		Notwithstanding the above, the DPO IDP Hamirpur  reserves the right to accept or reject any quotations and to cancel the bidding process and reject all quotations at any time prior to the award of contract without assigning any reasons.
10.6 	In case of any dispute, the DPO Hamirpur / Chief Project Director, Solan will be the final authority to decide the matter and the decision will be binding on both the parties.
10.7 		All legal disputes if any, will be settled within the jurisdiction of Court(s) at Hamirpur.

	It is certified that I/we agree to the terms and conditions of the quotation and I/we fully understand that any violation of the terms and conditions by me/us shall render me/us liable for suitable action,  against me/us as deemed fit by the purchaser.

Name(s):-                                                                                                                                                                                 Signature(s)


	
	You are, therefore, requested to offer your most competitive bid(s) for the above work, latest by  (2.00PM) on 13/11/2020, We look forward to receiving your quotations and thank you for your interest in the project.

	
			       (Employer)
District Project Officer,			Integrated Development Project, 
								Hamirpur, District Hamirpur (HP)
Endst.No./Quotation/Bid/______________________/ Dated, the/____________________
Copy forwarded to the:-
1. Addl. Pr. CCF-cum-Chief Project Director, IDP, Solan for favour of information and n/action please.
2. APO Barsar favour of information and further n/action. 
3. Pradhan/Secretary of the GPs for favour of information & n/action. It is requested that the copy of this quotation notice may kindly be pasted in the notice boards of Gram Panchayat for the information of the local community. 
4. Notice Board for vide publicity.


District Project Officer,			Integrated Development Project, 
Hamirpur, District Hamirpur (HP)
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