



H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**

For

Source Sustainability And Climate Resilient Rain-fed Agriculture

Kangra at Dharamshala, Distt. Kangra

01892-223098 (O), email- [dpoidpdshala@gmail.com](mailto:dpoidpdshala@gmail.com)

No. IDP/Dshala/R.F.Q. 743

Dated 22-6-2021

From:-

District Project Officer,  
Integrated Development Project,  
Kangra at Dharamshala

Shri Rajinder Kumar S/o Late Shri Moti Ram Sharma,  
Village Ganesh Bazar, P.O. Baijnath, Tehsil- Baijnath,  
District- Kangra H.P.

Subject:

**Advance work along drainage line plantation (1100 plants/ha) in Keori nalla = 1.00 hectare of G.P. Keori under APO Baijnath (Job No- BN-1/PLT/2021-22) - acceptance of bid thereof/ award of work.**

Sir,

This is to inform you that your quotation for advance work along drainage line plantation (1100 plants/ha) in Keori nalla = 1.00 hectare of G.P. Keori under APO Baijnath for the year 2021-22 opened on 21.06.2021, being the lowest amounting to **Rs. 149359/-** only has been accepted and approved by this office. You are hereby requested to furnish performance security @ 5% of total contract value. EMD deposited will be kept as security money, rest of the security should be in the form of FDR or will be deducted from the running bills. The Performance Security shall be valid until the successful completion of awarded work with in stipulated period. The scope of work to be executed is as per schedule of quantity attached with the RFQ and stipulations for its completion are as per RFQ terms and conditions.

You are requested to contact the APO Baijnath and start the work within 5 days or as early as possible from date of receipt of this award letter. Since the works are seasonal/time bound nature so you have to complete within stipulated time period. Please note that no advance payment will be allowed and it shall be as per payment schedule in the agreement. You are also requested to sign the agreement within fifteen days.

District Project Officer,  
Integrated Dev. Project  
Kangra at Dharamshala

Dated D/shala, the 22-6-2021

Endst. No. 744

Copy is forwarded to APO Baijnath for information and necessary.

District Project Officer,  
Integrated Dev. Project  
Kangra at Dharamshala

H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**

For  
Source Sustainability And Climate Resilient Rain-fed Agriculture  
Kangra at Dharamshala, Distt. Kangra  
01892-223098 (O), email- [djoidpdshala@gmail.com](mailto:djoidpdshala@gmail.com)

No. IDP/Dshala/R.F.Q. ... 745

Dated 22-6-2021

From:-

District Project Officer,  
Integrated Development Project,  
Kangra at Dharamshala

To:-

Shri Rajinder Kumar S/o Late Shri Moti Ram Sharma,  
Village Ganesh Bazar, P.O. Baijnath, Tehsil- Baijnath,  
District- Kangra H.P.

Subject:

**Advance work along drainage line plantation (1100 plants/ha) in Kuttiya Nalla = 1.00 hectare of G.P. Bir under APO Baijnath (Job No- BN-2/PLT/2021-22) - acceptance of bid thereof/ award of work.**

Sir,

This is to inform you that your quotation for advance work along drainage line plantation (1100 plants/ha) in Kuttiya Nalla = 1.00 hectare of G.P. Bir under APO Baijnath for the year 2021-22 opened on 21.06.2021, being the lowest amounting to **Rs. 93755/-** only has been accepted and approved by this office. You are hereby requested to furnish performance security @ 5% of total contract value. EMD deposited will be kept as security money, rest of the security should be in the form of FDR or will be deducted from the running bills. The Performance Security shall be valid until the successful completion of awarded work with in stipulated period. The scope of work to be executed is as per schedule of quantity attached with the RFQ and stipulations for its completion are as per RFQ terms and conditions.

You are requested to contact the APO Baijnath and start the work within 5 days or as early as possible from date of receipt of this award letter. Since the works are seasonal/time bound nature so you have to complete within stipulated time period. Please note that no advance payment will be allowed and it shall be as per payment schedule in the agreement. You are also requested to sign the agreement within fifteen days.

District Project Officer,  
Integrated Dev. Project  
Kangra at Dharamshala

Endst. No. 746

Copy is forwarded to APO Baijnath for information and necessary.

Dated D/shala, the 22-6-2021

District Project Officer,  
Integrated Dev. Project  
Kangra at Dharamshala





H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**



For  
Source Sustainability And Climate Resilient Rain-fed Agriculture  
Kangra at Dharamshala, Distt. Kangra  
01892-223098 (O), email- [dpoidpdshala@gmail.com](mailto:dpoidpdshala@gmail.com)

No. IDP /Dshala/R.F.Q. 747

Dated. 22-6-2021

From:-

District Project Officer,  
Integrated Development Project,  
Kangra at Dharamshala

To:-

Shri Rajinder Kumar S/o Late Shri Moti Ram Sharma,  
Village Ganesh Bazar, P.O. Baijnath, Tehsil- Baijnath,  
District- Kangra H.P.

Subject:

**Advance work along drainage line plantation (1100 plants/ha) in Gadehar (Salaiter Nallah) = 2.00 hectare of G.P. Gunehar under APO Baijnath (Job No- BN-3/PLT/2021-22 - acceptance of bid thereof/ award of work.**

Sir.

This is to inform you that your quotation for advance work along drainage line plantation (1100 plants/ha in Gadehar (Salaiter Nallah) = 2.00 hectare of G.P. Gunehar under APO Baijnath for the year 2021-22 opened on 21.06.2021, being the lowest amounting to **Rs. 306080/-** only has been accepted and approved by this office. You are hereby requested to furnish performance security @ 5% of total contract value. EMD deposited will be kept as security money, rest of the security should be in the form of FDR or will be deducted from the running bills. The Performance Security shall be valid until the successful completion of awarded work with in stipulated period. The scope of work to be executed is as per schedule of quantity attached with the RFQ and stipulations for its completion are as per RFQ terms and conditions.

You are requested to contact the APO Baijnath and start the work within 5 days or as early as possible from date of receipt of this award letter. Since the works are seasonal/time bound nature so you have to complete within stipulated time period. Please note that no advance payment will be allowed and it shall be as per payment schedule in the agreement. You are also requested to sign the agreement within fifteen days.

District Project Officer,  
Integrated Dev. Project  
Kangra at Dharamshala

Endst. No. 748

Copy is forwarded to APO Baijnath for information and necessary.

Dated D/shala, the 22-6-2021

District Project Officer,  
Integrated Dev. Project  
Kangra at Dharamshala



H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**



For  
*Source Sustainability And Climate Resilient Rain-fed Agriculture*  
 Kangra at Dharamshala, Distt. Kangra  
 01892-223098 (O), email- [dpoidpdshala@gmail.com](mailto:dpoidpdshala@gmail.com)

No. IDP /Dshala/R.F.Q. 749.....

Dated. 22.06.2021

From:-

District Project Officer,  
 Integrated Development Project,  
 Kangra at Dharamshala

To:-

Shri Rajinder Kumar S/o Late Shri Moti Ram Sharma,  
 Village Ganesh Bazar, P.O. Baijnath, Tehsil- Baijnath,  
 District- Kangra H.P.

Subject:

**Advance work along drainage line plantation (1100 plants/ha) in Gunehar Nallah = 1.50 hectare of G.P. Gunehar under APO Baijnath (Job No- BN-4/PLT/2021-22) - acceptance of bid thereof/ award of work.**

Sir,

This is to inform you that your quotation for advance work along drainage line plantation (1100 plants/ha in Gunehar Nallah = 1.50 hectare of G.P. Gunehar under APO Baijnath for the year 2021-22 opened on 21.06.2021, being the lowest amounting to **Rs. 197226/-** only has been accepted and approved by this office. You are hereby requested to furnish performance security @ 5% of total contract value. EMD deposited will be kept as security money, rest of the security should be in the form of FDR or will be deducted from the running bills. The Performance Security shall be valid until the successful completion of awarded work with in stipulated period. The scope of work to be executed is as per schedule of quantity attached with the RFQ and stipulations for its completion are as per RFQ terms and conditions.

You are requested to contact the APO Baijnath and start the work within 5 days or as early as possible from date of receipt of this award letter. Since the works are seasonal/time bound nature so you have to complete within stipulated time period. Please note that no advance payment will be allowed and it shall be as per payment schedule in the agreement. You are also requested to sign the agreement within fifteen days.

**District Project Officer,  
 Integrated Dev. Project  
 Kangra at Dharamshala**

Endst. No. 750

Dated D/shala, the 22-6-2021

Copy is forwarded to APO Baijnath for information and necessary.

**District Project Officer,  
 Integrated Dev. Project  
 Kangra at Dharamshala**



H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**

For

Source Sustainability And Climate Resilient Rain-fed Agriculture  
Kangra at Dharamshala, Distt. Kangra  
01892-223098 (O), email- [dpoidpdshala@gmail.com](mailto:dpoidpdshala@gmail.com)

No. IDP/Dshala/R.F.Q. 751

Dated. 22-6-2021

From:-

District Project Officer,  
Integrated Development Project,  
Kangra at Dharamshala

To:-

Shri Rajinder Kumar S/o Late Shri Moti Ram Sharma,  
Village Ganesh Bazar, P.O. Baijnath, Tehsil- Baijnath,  
District- Kangra H.P.

Subject:

**Advance work along drainage line plantation (1100 plants/ha) in Shamshan Nallah = 2.00 hactare of G.P. Gunehar under APO Baijnath (Job No- BN-5/PLT/2021-22) acceptance of bid thereof/ award of work.**

Sir,

This is to inform you that your quotation for advance work along drainage line plantation (1100 plants/ha in Shamshan Nallah = 2.00 hactare of G.P. Gunehar under APO Baijnath for the year 2021-22 opened on 21.06.2021, being the lowest amounting to **Rs. 252492/-** only has been accepted and approved by this office. You are hereby requested to furnish performance security @ 5% of total contract value. EMD deposited will be kept as security money, rest of the security should be in the form of FDR or will be deducted from the running bills. The Performance Security shall be valid until the successful completion of awarded work with in stipulated period. The scope of work to be executed is as per schedule of quantity attached with the RFQ and stipulations for its completion are as per RFQ terms and conditions.

You are requested to contact the APO Baijnath and start the work within 5 days or as early as possible from date of receipt of this award letter. Since the works are seasonal/time bound nature so you have to complete within stipulated time period. Please note that no advance payment will be allowed and it shall be as per payment schedule in the agreement. You are also requested to sign the agreement within fifteen days.

District Project Officer,  
Integrated Dev. Project  
Kangra at Dharamshala

Dated D/shala, the 22-6-21

Endst. No. 752

Copy is forwarded to APO Baijnath for information and necessary.

District Project Officer,  
Integrated Dev. Project  
Kangra at Dharamshala

H.P. Forest Department

# INTEGRATED DEVELOPMENT PROJECT (IDP)

For  
Source Sustainability And Climate Resilient Rain-fed Agriculture  
Kangra at Dharamshala, Distt. Kangra  
01892-223098 (O), email- [dpsidp@shala@gmail.com](mailto:dpsidp@shala@gmail.com)

No. IDP /Dshala/R.F.Q. .... 753

Dated..... 22-6-2021

From:-

District Project Officer,  
Integrated Development Project,  
Kangra at Dharamshala

To:-

Shri Rajinder Kumar S/o Late Shri Moti Ram Sharma,  
Village Ganesh Bazar, P.O. Baijnath , Tehsil- Baijnath,  
District- Kangra H.P.

Subject:

**Advance work along drainage line plantation (1100 plants/ha) in Panjoldug Nallah = 2.00 hectare of G.P. Gunehar under APO Baijnath (Job No- BN-6/PLT/2021-22)- acceptance of bid thereof/ award of work.**

Sir,

This is to inform you that your quotation for advance work along drainage line plantation (1100 plants/ha in Panjoldug Nallah = 2.00 hectare of G.P. Gunehar under APO Baijnath for the year 2021-22 opened on 21.06.2021, being the lowest amounting to **Rs. 306188/-** only has been accepted and approved by this office. You are hereby requested to furnish performance security @ 5% of total contract value. EMD deposited will be kept as security money, rest of the security should be in the form of FDR or will be deducted from the running bills. The Performance Security shall be valid until the successful completion of awarded work with in stipulated period. The scope of work to be executed is as per schedule of quantity attached with the RFQ and stipulations for its completion are as per RFQ terms and conditions.

You are requested to contact the APO Baijnath and start the work within 5 days or as early as possible from date of receipt of this award letter. Since the works are seasonal/time bound nature so you have to complete within stipulated time period. Please note that no advance payment will be allowed and it shall be as per payment schedule in the agreement. You are also requested to sign the agreement within fifteen days.

**District Project Officer,  
Integrated Dev. Project  
Kangra at Dharamshala**

Dated D/shala, the 22/6/21

Endst. No. 754

Copy is forwarded to APO Baijnath for information and necessary.


**District Project Officer,  
Integrated Dev. Project  
Kangra at Dharamshala**





H.P. Forest Department

# INTEGRATED DEVELOPMENT PROJECT (IDP)



For  
Source Sustainability And Climate Resilient Rain-fed Agriculture  
Kangra at Dharamshala, Distt. Kangra  
01892-223098 (O) email- [apoidpsdshala@gmail.com](mailto:apoidpsdshala@gmail.com)

No. IDP/Dshala/R.F.Q. 75

Dated. 22-6-21

From:-

District Project Officer,  
Integrated Development Project,  
Kangra at Dharamshala

To:-

Shri Khajana RamS/o Shri Kanhya Lal,  
Village Bharon, P.O. Ropari, Tehsil- Ladbharol,  
District- Mandi H.P.

Subject:

Advance work along drainage line plantation (1100 plants/ha) in Chho Nallah = 2.50 hectare of G.P. Gunchar under APO Bajinath (Job No- BN-7/PLT/2021-22) acceptance of bid thereof/ award of work.

Sir,

This is to inform you that your quotation for advance work along drainage line plantation (1100 plants/ha in Chho Nallah = 2.50 hectare of G.P. Gunchar under APO Bajinath for the year 2021-22) opened on 21.06.2021, being the lowest amounting to Rs. 334599/- only has been accepted and approved by this office. You are hereby requested to furnish performance security @ 5% of total contract value. EMD deposited will be kept as security money, rest of the security should be in the form of FDR or will be deducted from the running bills. The Performance Security shall be valid until the successful completion of awarded work with in stipulated period. The scope of work to be executed is as per schedule of quantity attached with the RFQ and stipulations for its completion are as per RFQ terms and conditions.

You are requested to contact the APO Bajinath and start the work within 5 days or as early as possible from date of receipt of this award letter. Since the works are seasonal/time bound nature so you have to complete within stipulated time period. Please note that no advance payment will be allowed and it shall be as per payment schedule in the agreement. You are also requested to sign the agreement within fifteen days.

District Project Officer,  
Integrated Dev. Project  
Kangra at Dharamshala

Endst. No. 75

Dated D/shala, the 22/6/21

Copy is forwarded to APO Bajinath for information and necessary.

District Project Officer,  
Integrated Dev. Project  
Kangra at Dharamshala

From:-



H.P. Forest Department

# INTEGRATED DEVELOPMENT PROJECT (IDP)



For  
Source Sustainability And Climate Resilient Rain-fed Agriculture  
Kangra at Dharamshala, Distt. Kangra  
01892-223098 (O), email- [dpoidpdsfhala@gmail.com](mailto:dpoidpdsfhala@gmail.com)

No. IDP /Dshala/R.F.Q. 757.....

District Project Officer,  
Integrated Development Project,  
Kangra at Dharamshala

Dated. 22.6.21

To:-

Shri Khajana RamS/o Shri Kanhya Lal,  
Village Bharon, P.O. Ropari, Tehsil- Ladbharol,  
District- Mandi H.P.

**Subject:**

**Advance work along drainage line plantation (1100 plants/ha) in Kukargundha Nallah = 3.00 Hactare of G.P. Baragran under APO Bajinath (Job No- BN- 8/PLT/2021-22)- acceptance of bid thereof/ award of work.**

Sir,

This is to inform you that your quotation for advance work along drainage line plantation (1100 plants/ha in Kukargundha Nallah = 3.00 Hactare of G.P. Baragran under APO Bajinath for the year 2021-22 opened on 21.06.2021, being the lowest amounting to **Rs. 254611/-** only has been accepted and approved by this office. You are hereby requested to furnish performance security @ 5% of total contract value. EMD deposited will be kept as security money, rest of the security should be in the form of FDR or will be deducted from the running bills. The Performance Security shall be valid until the successful completion of awarded work with in stipulated period. The scope of work to be executed is as per schedule of quantity attached with the RFQ and stipulations for its completion are as per RFQ terms and conditions.

You are requested to contact the APO Bajinath and start the work within 5 days or as early as possible from date of receipt of this award letter. Since the works are seasonal/time bound so you have to complete within stipulated time period. Please note that no advance payment will be allowed and it shall be as per payment schedule in the agreement. You are also requested to sign the agreement within fifteen days.

Endst. No. 758

**District Project Officer,  
Integrated Dev. Project  
Kangra at Dharamshala**

Copy is forwarded to APO Bajinath for information and necessary.

**Dated D/shala, the 22/6/21**

**District Project Officer,  
Integrated Dev. Project  
Kangra at Dharamshala**





H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**

For  
Source Sustainability And Climate Resilient Rain-fed Agriculture  
Kangra at Dharamshala, Distt. Kangra  
01892-223098 (O), email- [dpoidpdshala@gmail.com](mailto:dpoidpdshala@gmail.com)

No. IDP/Dshala/R.F.Q. 759.....

Dated. 22/6/2021

From:-

District Project Officer,  
Integrated Development Project,  
Kangra at Dharamshala

To:-

Shri Khajana RamS/o Shri Kanhya Lal,  
Village Bharon, P.O. Ropari, Tehsil- Ladbharol,  
District- Mandi H.P.

Subject:

**Advance work along drainage line plantation (1100 plants/ha) in Rajgundha Nallah = 3.00 Hactare of G.P. Baragan under APO Baijnath (Job No- BN-9/PLT/2021-22)- acceptance of bid thereof/ award of work.**

Sir,

This is to inform you that your quotation for advance work along drainage line plantation (1100 plants/ha in Rajgundha Nallah = 3.00 Hactare of G.P. Baragan under APO Baijnath for the year 2021-22 opened on 21.06.2021, being the lowest amounting to **Rs. 247493/-** only has been accepted and approved by this office. You are hereby requested to furnish performance security @ 5% of total contract value. EMD deposited will be kept as security money, rest of the security should be in the form of FDR or will be deducted from the running bills. The Performance Security shall be valid until the successful completion of awarded work with in stipulated period. The scope of work to be executed is as per schedule of quantity attached with the RFQ and stipulations for its completion are as per RFQ terms and conditions.

You are requested to contact the APO Baijnath and start the work within 5 days or as early as possible from date of receipt of this award letter. Since the works are seasonal/time bound nature so you have to complete within stipulated time period. Please note that no advance payment will be allowed and it shall be as per payment schedule in the agreement. You are also requested to sign the agreement within fifteen days.

District Project Officer,  
Integrated Dev. Project  
Kangra at Dharamshala

Dated D/shala, the 22/6/2021

Endst. No. 760

Copy is forwarded to APO Baijnath for information and necessary.

District Project Officer,  
Integrated Dev. Project  
Kangra at Dharamshala



H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**



For  
Source Sustainability And Climate Resilient Rain-fed Agriculture  
Kangra at Dharamshala, Distt. Kangra  
01892-223098 (O), email- [dpoidpdshala@gmail.com](mailto:dpoidpdshala@gmail.com)

No. IDP/Dshala/R.F.Q. ...762...

Dated. 22/6/2021

From:-

District Project Officer,  
Integrated Development Project,  
Kangra at Dharamshala

To:-

Shri Sachin S/o Shri Bikram Chand,  
Village Gankhetta P.O. Phatahar & Tehsil- Baijnath,  
District- Kangra H.P.

Subject:

Advance work along drainage line plantation (1100 plants/ha) in Andarli nalla = 2.00 hectare of G.P. Poling under APO Baijnath (Job No- BN-10/PLT/2021-22) - acceptance of bid thereof/ award of work.

Sir,

This is to inform you that your quotation for advance work along drainage line plantation (1100 plants/ha) in Andarli Nalla = 2.00 hectare of G.P. Poling under APO Baijnath for the year 2021-22 opened on 21.06.2021, being the lowest amounting to **Rs. 270578/-** only has been accepted and approved by this office. You are hereby requested to furnish performance security @ 5% of total contract value. EMD deposited will be kept as security money, rest of the security should be in the form of FDR or will be deducted from the running bills. The Performance Security shall be valid until the successful completion of awarded work within stipulated period. The scope of work to be executed is as per schedule of quantity attached with the RFQ and stipulations for its completion are as per RFQ terms and conditions.

You are requested to contact the APO Baijnath and start the work within 5 days or as possible from date of receipt of this award letter. Since the works are seasonal/time bound nature so you have to complete within stipulated time period. Please note that no advance payment will be allowed and it shall be as per payment schedule in the agreement. You are also requested to sign the agreement within fifteen days.

District Project Officer,  
Integrated Dev. Project  
Kangra at Dharamshala

Endst. No. 762

Copy is forwarded to APO Baijnath for information and necessary.

Dated D/shala, the 22/6/2021

District Project Officer,  
Integrated Dev. Project  
Kangra at Dharamshala





H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**



For  
Source Sustainability And Climate Resilient Rain-fed Agriculture  
Kangra at Dharamshala, Distt. Kangra  
01892-223098 (O), email- [dpoidpdshala@gmail.com](mailto:dpoidpdshala@gmail.com)

No. IDP/Dshala/R.F.Q. 763.....

Dated. 22/6/2021

From:-

District Project Officer,  
Integrated Development Project,  
Kangra at Dharamshala

To:-

Shri Sachin S/o Shri Bikram Chand,  
Village Gankhetta P.O. Phatahar & Tehsil- Baijnath,  
District- Kangra H.P.

Subject:

Advance work along drainage line plantation (1100 plants/ha) in Khari Nalla = 2.00 hectare of G.P. Poling under APO Baijnath (Job No- BN-11/PLT/2021-22) - acceptance of bid thereof/ award of work.

Sir,

This is to inform you that your quotation for advance work along drainage line plantation (1100 plants/ha) in Khari Nalla = 2.00 hectare of G.P. Poling under APO Baijnath for the year 2021-22 opened on 21.06.2021, being the lowest amounting to Rs. 270578/- only has been accepted and approved by this office. You are hereby requested to furnish performance security @ 5% of total contract value. EMD deposited will be kept as security money, rest of the security should be in the form of FDR or will be deducted from the running bills. The Performance Security shall be valid until the successful completion of awarded work with in stipulated period. The scope of work to be executed is as per schedule of quantity attached with the RFQ and stipulations for its completion are as per RFQ terms and conditions.

You are requested to contact the APO Baijnath and start the work within 5 days or as possible from date of receipt of this award letter. Since the works are seasonal/time bound nature so you have to complete within stipulated time period. Please note that no advance payment will be allowed and it shall be as per payment schedule in the agreement. You are also requested to sign the agreement within fifteen days.

District Project Officer,  
Integrated Dev. Project  
Kangra at Dharamshala

Endst. No. 764


Copy is forwarded to APO Baijnath for information and necessary.

Dated D/shala, the 22/6/2021

District Project Officer,  
Integrated Dev. Project  
Kangra at Dharamshala



H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**



For  
Source Sustainability And Climate Resilient Rain-fed Agriculture  
Kangra at Dharamshala, Distt. Kangra  
01892-223098 (O) email- [fpoidpshala@gmail.com](mailto:fpoidpshala@gmail.com)

No. IDP/Dshala/R.F.Q. ... **763A**

Dated: **22/11/2021**

From:-

District Project Officer,  
Integrated Development Project,  
Kangra at Dharamshala

To:-

Shri Rohit Singh S/o Manohar Singh,  
Village Kukaina P.O. Taragarh Tehsil- Baijnath,  
District- Kangra H.P.

Subject:

**Advance work along drainage line plantation (1100 plants/ha) in Mallah Nalla = 2.00 hectare of G.P. Kothi Kohar under APO Baijnath (Job No- BN-12/PLT/2021-22) - acceptance of bid thereof/ award of work.**

Sir,

This is to inform you that your quotation for advance work along drainage line plantation (1100 plants/ha) in Mallah Nalla = 2.00 hectare of G.P. Kothi Kohar under APO Baijnath for the year 2021-22 opened on 21.06.2021, being the lowest amounting to **Rs. 269760/-** only has been accepted and approved by this office. You are hereby requested to furnish performance security @ 5% of total contract value. EMD deposited will be kept as security money, rest of the security should be in the form of FDR or will be deducted from the running bills. The Performance Security shall be valid until the successful completion of awarded work with in stipulated period. The scope of work to be executed is as per schedule of quantity attached with the RFQ and stipulations for its completion are as per RFQ terms and conditions.

You are requested to contact the APO Baijnath and start the work within 5 days or as early as possible from date of receipt of this award letter. Since the works are seasonal/time bound nature so you have to complete within stipulated time period. Please note that no advance payment will be allowed and it shall be as per payment schedule in the agreement. You are also requested to sign the agreement within fifteen days.

District Project Officer,  
Integrated Dev. Project  
Kangra at Dharamshala

Endst. No. **764 A**

Copy is forwarded to APO Baijnath for information and necessary.

Dated D/shala, the **22/11/2021**  
District Project Officer,  
Integrated Dev. Project  
Kangra at Dharamshala





H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**



For  
Source Sustainability And Climate Resilient Rain-fed Agriculture  
Kangra at Dharamshala, Distt. Kangra  
01892-223098 (O), email- [dpoidpdshala@gmail.com](mailto:dpoidpdshala@gmail.com)

No. IDP/Dshala/R.F.Q. ....765....

Dated...22/6/2021

From:-

District Project Officer,  
Integrated Development Project,  
Kangra at Dharamshala

To:-

Shri Rohit Singh S/o Manohar Singh,  
Village Kukaina P.O. Taragarh Tehsil- Baijnath,  
District- Kangra H.P.

Subject:

**Advance work along drainage line plantation (1100 plants/ha) in Ruling= 2.00 hactare of G.P. Kothi Kohar under APO Baijnath (Job No- BN-13/PLT/2021-22) - acceptance of bid thereof/ award of work.**

Sir,

This is to inform you that your quotation for advance work along drainage line plantation (1100 plants/ha) in Ruling = 2.00 hactare of G.P. Kothi Kohar under APO Baijnath for the year 2021-22 opened on 21.06.2021, being the lowest amounting to **Rs. 269760/-** only has been accepted and approved by this office. You are hereby requested to furnish performance security @ 5% of total contract value. EMD deposited will be kept as security money, rest of the security should be in the form of FDR or will be deducted from the running bills. The Performance Security shall be valid until the successful completion of awarded work with in stipulated period. The scope of work to be executed is as per schedule of quantity attached with the RFQ and stipulations for its completion are as per RFQ terms and conditions.

You are requested to contact the APO Baijnath and start the work within 5 days or as possible from date of receipt of this award letter. Since the works are seasonal/time bound nature so you have to complete within stipulated time period. Please note that no advance payment will be allowed and it shall be as per payment schedule in the agreement. You are also requested to sign the agreement within fifteen days.

District Project Officer,  
Integrated Dev. Project  
Kangra at Dharamshala

Dated D/shala, the 22/6/2021

Endst. No. 766

Copy is forwarded to APO Baijnath for information and necessary.

District Project Officer,  
Integrated Dev. Project  
Kangra at Dharamshala



H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**

For  
Source Sustainability And Climate Resilient Rain-fed Agriculture  
Kangra at Dharamshala, Distt. Kangra  
01892-223098 (O), email- [dpoidpdshala@gmail.com](mailto:dpoidpdshala@gmail.com)

No. IDP/Dshala/R.F.Q. 767.....

Dated. 22/6/2021

From:-

District Project Officer,  
Integrated Development Project,  
Kangra at Dharamshala

To:-

Shri Sachin S/o Shri Bikram Chand,  
Village Gankhetta P.O. Phatahar & Tehsil- Baijnath,  
District- Kangra H.P.

Subject:

**Advance work along drainage line plantation (1100 plants/ha) in Tarmehar= 2.00 hectare of G.P. Luwai under APO Baijnath (Job No- BN-14/PLT/2021-22) - acceptance of bid thereof/ award of work.**

Sir,

This is to inform you that your quotation for advance work along drainage line plantation (1100 plants/ha) in Tarmehar = 2.00 hectare of G.P. Luwai under APO Baijnath for the year 2021-22 opened on 21.06.2021, being the lowest amounting to **Rs. 270578/-** only has been accepted and approved by this office. You are hereby requested to furnish performance security @ 5% of total contract value. EMD deposited will be kept as security money, rest of the security should be in the form of FDR or will be deducted from the running bills. The Performance Security shall be valid until the successful completion of awarded work with in stipulated period. The scope of work to be executed is as per schedule of quantity attached with the RFQ and stipulations for its completion are as per RFQ terms and conditions.

You are requested to contact the APO Baijnath and start the work within 5 days or as early as possible from date of receipt of this award letter. Since the works are seasonal/time bound nature so you have to complete within stipulated time period. Please note that no advance payment will be allowed and it shall be as per payment schedule in the agreement. You are also requested to sign the agreement within fifteen days;

District Project Officer,  
Integrated Dev. Project  
Kangra at Dharamshala

Endst. No. 768

Dated D/shala, the 22/6/2021

Copy is forwarded to APO Baijnath for information and necessary.

District Project Officer,  
Integrated Dev. Project  
Kangra at Dharamshala





H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**

For  
Source Sustainability And Climate Resilient Rain-fed Agriculture  
Kangra at Dharamshala, Distt. Kangra  
01892-223098 (O), email- dpoidpdshala@gmail.com

No. IDP/Dshala/R.F.Q. ... 769 .....

Dated. 22/6/2021

From:-

District Project Officer,  
Integrated Development Project,  
Kangra at Dharamshala

To:-

Shri Rohit Singh S/o Manohar Singh,  
Village Kukaina P.O. Taragarh Tehsil- Baijnath,  
District- Kangra H.P.

Subject:

**Advance work along drainage line plantation (1100 plants/ha) in Sarman= 2.00  
hactare of G.P. Dharaman under APO Baijnath (Job No- BN-15/PLT/2021-22) -  
acceptance of bid thereof/ award of work.**

Sir,

This is to inform you that your quotation for advance work along drainage line  
plantation (1100 plants/ha) in Sarman= 2.00 hactare of G.P. Dharaman under APO Baijnath for the  
year 2021-22 opened on 21.06.2021, being the lowest amounting to **Rs. 269760/-** only has been  
accepted and approved by this office. You are hereby requested to furnish performance security @ 5%  
of total contract value. EMD deposited will be kept as security money, rest of the security should be in  
the form of FDR or will be deducted from the running bills. The Performance Security shall be valid  
until the successful completion of awarded work with in stipulated period. The scope of work to be  
executed is as per schedule of quantity attached with the RFQ and stipulations for its completion are  
as per RFQ terms and conditions.

You are requested to contact the APO Baijnath and start the work within 5 days or as  
early as possible from date of receipt of this award letter. Since the works are seasonal/time bound  
nature so you have to complete within stipulated time period. Please note that no advance payment  
will be allowed and it shall be as per payment schedule in the agreement. You are also requested to  
sign the agreement within fifteen days.

District Project Officer,  
Integrated Dev. Project  
Kangra at Dharamshala

Encl. No.

770

Dated D/shala, the 22/6/2021

Copy is forwarded to APO Baijnath for information and necessary.

District Project Officer,  
Integrated Dev. Project  
Kangra at Dharamshala

H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**

For

Source Sustainability And Climate Resilient Rain-fed Agriculture

Kangra at Dharamshala, Distt. Kangra

01892-223098 (O), email- [dpoidpdshala@gmail.com](mailto:dpoidpdshala@gmail.com)



No. IDP/Dshala/R.F.Q. ...77/1...

Dated...22/6/2021

From:-

District Project Officer,  
Integrated Development Project,  
Kangra at Dharamshala

To:-

Shri Vikash Kumar S/o Balwant Singh,  
Village Gehar P.O. Speru Tehsil Palampur,  
District- Kangra H.P.

Subject:

Advance work along drainage line plantation (1100 plants/ha) in Gonth= 2.00  
hactare of G.P. Nanhar under APO Baijnath (Job No- BN-16/PLT/2021-22) -  
acceptance of bid thereof/ award of work.

Sir,

This is to inform you that your quotation for advance work along drainage line plantation (1100 plants/ha) in Gonth= 2.00 hactare of G.P. Nanhar under APO Baijnath for the year 2021-22 opened on 21.06.2021, being the lowest amounting to **Rs. 267860/-** only has been accepted and approved by this office. You are hereby requested to furnish performance security @ 5% of total contract value. EMD deposited will be kept as security money, rest of the security should be in the form of FDR or will be deducted from the running bills. The Performance Security shall be valid until the successful completion of awarded work with in stipulated period. The scope of work to be executed is as per schedule of quantity attached with the RFQ and stipulations for its completion are as per RFQ terms and conditions.

You are requested to contact the APO Baijnath and start the work within 5 days or as early as possible from date of receipt of this award letter. Since the works are seasonal/time bound nature so you have to complete within stipulated time period. Please note that no advance payment will be allowed and it shall be as per payment schedule in the agreement. You are also requested to sign the agreement within fifteen days.

District Project Officer,  
Integrated Dev. Project  
Kangra at Dharamshala

Dated D/shala, the 22/6/2021

Endst. No. 772

Copy is forwarded to APO Baijnath for information and necessary.

District Project Officer,  
Integrated Dev. Project  
Kangra at Dharamshala



H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**

For  
Source Sustainability And Climate Resilient Rain-fed Agriculture  
Kangra at Dharamshala, Distt. Kangra  
01892-223098 (O), email- [dpoidpdshala@gmail.com](mailto:dpoidpdshala@gmail.com)

No. IDP/Dshala/R.F.Q. ...773...

Dated. 22/6/2021

From:-

District Project Officer,  
Integrated Development Project,  
Kangra at Dharamshala

To:-

Shri Man Chand S/o Shri Dhani Ram,  
Village Rachiya P.O. Speru Tehsil Palampur,  
District- Kangra H.P.

Subject:

**Advance work along drainage line plantation (1100 plants/ha) in Gorat= 1.00 hactare of G.P. Speru under APO Baijnath (Job No- BN-17/PLT/2021-22) - acceptance of bid thereof/ award of work.**

Sir,

This is to inform you that your quotation for advance work along drainage line plantation (1100 plants/ha) in Gorat= 1.00 hactare of G.P. Speru under APO Baijnath for the year 2021-22 opened on 21.06.2021, being the lowest amounting to **Rs. 134140/-** only has been accepted and approved by this office. You are hereby requested to furnish performance security @ 5% of total contract value. EMD deposited will be kept as security money, rest of the security should be in the form of FDR or will be deducted from the running bills. The Performance Security shall be valid until the successful completion of awarded work with in stipulated period. The scope of work to be executed is as per schedule of quantity attached with the RFQ and stipulations for its completion are as per RFQ terms and conditions.

You are requested to contact the APO Baijnath and start the work within 5 days or as possible from date of receipt of this award letter. Since the works are seasonal/time bound nature so you have to complete within stipulated time period. Please note that no advance payment will be allowed and it shall be as per payment schedule in the agreement. You are also requested to sign the agreement within fifteen days.

District Project Officer,  
Integrated Dev. Project  
Kangra at Dharamshala

Endst. No. 774

Copy is forwarded to APO Baijnath for information and necessary.

Dated D/shala, the 22/6/2021

District Project Officer,  
Integrated Dev. Project  
Kangra at Dharamshala



H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**



For  
Source Sustainability And Climate Resilient Rain-fed Agriculture  
Kangra at Dharamshala, Distt. Kangra  
01892-223098 (O), email- [dpoaidpdshala@gmail.com](mailto:dpoaidpdshala@gmail.com)

No. IDP/Dshala/R.F.Q. .... 775...

Dated. 22/6/2021

From:-

District Project Officer,  
Integrated Development Project,  
Kangra at Dharamshala

To:-

Shri Man Chand S/o Shri Dhani Ram,  
Village Rachiya P.O. Speru Tehsil Palampur,  
District- Kangra H.P.

Subject:

Advance Work of DLT Plantation (1100/ha) in Jhanaid area=1.00 ha. in G.P. Spedu under APO Baijnath (Job No- BN-18/PLT/2021-22) - acceptance of bid thereof/ award of work.

Sir,

This is to inform you that your quotation for **Advance Work of DLT Plantation (1100/ha) in Jhanaid area=1.00 ha. in G.P. Spedu** under APO Baijnath for the year 2021-22 opened on 21.06.2021, being the lowest amounting to **Rs. 134140/-** only has been accepted and approved by this office. You are hereby requested to furnish performance security @ 5% of total contract value. EMD deposited will be kept as security money, rest of the security should be in the form of FDR or will be deducted from the running bills. The Performance Security shall be valid until the successful completion of awarded work with in stipulated period. The scope of work to be executed is as per schedule of quantity attached with the RFQ and stipulations for its completion are as per RFQ terms and conditions.

You are requested to contact the APO Baijnath and start the work within 5 days or as early as possible from date of receipt of this award letter. Since the works are seasonal/time bound nature so you have to complete within stipulated time period. Please note that no advance payment will be allowed and it shall be as per payment schedule in the agreement. You are also requested to sign the agreement within fifteen days.

District Project Officer,  
Integrated Dev. Project  
Kangra at Dharamshala

Endst. No. 776

Copy is forwarded to APO Baijnath for information and necessary.

Dated D/shala, the 22/6/2021

District Project Officer,  
Integrated Dev. Project  
Kangra at Dharamshala





H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**

For

Source Sustainability And Climate Resilient Rain-fed Agriculture  
Kangra at Dharamshala, Distt. Kangra  
01892-223098 (O), email- [dpoidpdshala@gmail.com](mailto:dpoidpdshala@gmail.com)

No. IDP/Dshala/R.F.Q. .... 777 .....

Dated..... 22/6/2021 .....

From:-

District Project Officer,  
Integrated Development Project,  
Kangra at Dharamshala

To:-

Shri Milap Chand S/o Shri Prithi Chand ,  
Village Badsar. P.O. Jia , Tehsil- Palampur,  
District- Kangra H.P.

Subject:

**Advance work in enrichment planting p/area (400 plants/ha) in Panjoldug = 15.00 Hactare of G.P.Gunehar under APO Baijnath (Job No- BN-19/PLT/2021-22)- acceptance of bid thereof/ award of work.**

Sir,

This is to inform you that your quotation for advance work in enrichment planting p/area (400 plants/ha) in Panjoldug = 15.00 Hactare of G.P.Gunehar under APO Baijnath for the year 2021-22 opened on 21.06.2021, being the lowest amounting to **Rs. 349924/-** only has been accepted and approved by this office. You are hereby requested to furnish performance security @ 5% of total contract value. EMD deposited will be kept as security money, rest of the security should be in the form of FDR or will be deducted from the running bills. The Performance Security shall be valid until the successful completion of awarded work with in stipulated period. The scope of work to be executed is as per schedule of quantity attached with the RFQ and stipulations for its completion are as per RFQ terms and conditions.

You are requested to contact the APO Baijnath and start the work within 5 days or as early as possible from date of receipt of this award letter. Since the works are seasonal/time bound nature so you have to complete within stipulated time period. Please note that no advance payment will be allowed and it shall be as per payment schedule in the agreement. You are also requested to sign the agreement within fifteen days.

District Project Officer,  
Integrated Dev. Project  
Kangra at Dharamshala

Endst. No. .... 778 .....

Copy is forwarded to APO Baijnath for information and necessary.

Dated D/shala, the 22/6/2021 .....

District Project Officer,  
Integrated Dev. Project  
Kangra at Dharamshala

H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**

For

Source Sustainability And Climate Resilient Rain-fed Agriculture

Kangra at Dharamshala, Distt. Kangra

01892-223098 (O), email- [dpoidpdshala@gmail.com](mailto:dpoidpdshala@gmail.com)

No. IDP/Dshala/R.F.Q. 779...

Dated. 22/6/2021

From:-

District Project Officer,  
Integrated Development Project,  
Kangra at Dharamshala

TO:-

Shri Om Prakash S/o Shri Sojha Ram,  
Village Dough, P.O. Chandpur, Tehsil- Palampur,  
District- Kangra H.P.

Subject:

Advance work in enrichment planting p/area (400 plants/ha) in Salaitar = 10.00 Hactare of G.P.Gunehar under APO Baijnath (Job No- BN-20/PLT/2021-22)- acceptance of bid thereof/ award of work.

Sir,

This is to inform you that your quotation for advance work in enrichment planting p/area (400 plants/ha) in Salaitar = 10.00 Hactare of G.P.Gunehar under APO Baijnath for the year 2021-22 opened on 21.06.2021, being the lowest amounting to **Rs. 244882/-** only has been accepted and approved by this office. You are hereby requested to furnish performance security @ 5% of total contract value. EMD deposited will be kept as security money, rest of the security should be in the form of FDR or will be deducted from the running bills. Rest of the security should be in the form of FDR or will be deducted from the running bills. The Performance Security shall be valid until the successful completion of awarded work with in stipulated period. The scope of work to be executed is as per schedule of quantity attached with the RFQ and stipulations for its completion are as per RFQ terms and conditions.

You are requested to contact the APO Baijnath and start the work within 5 days or as early as possible from date of receipt of this award letter. Since the works are seasonal/time bound nature so you have to complete within stipulated time period. Please note that no advance payment will be allowed and it shall be as per payment schedule in the agreement. You are also requested to sign the agreement within fifteen days.

District Project Officer,  
Integrated Dev. Project  
Kangra at Dharamshala

Dated D/shala, the 22/6/2021,

Endst. No. 780

Copy is forwarded to APO Baijnath for information and necessary.

District Project Officer,  
Integrated Dev. Project  
Kangra at Dharamshala



# INTEGRATED DEVELOPMENT PROJECT (IDP)

For

Source Sustainability And Climate Resistant Rain-fed Agriculture

Kangra at Dharamshala, Distt. Kangra

01892-221098 (O), email- [dpou@pds@shala@gmail.com](mailto:dpou@pds@shala@gmail.com)

No. IDP/Dshala/R.F.Q. ....781/...

Dated. ....22/6/2021

From:-

District Project Officer,  
Integrated Development Project,  
Kangra at Dharamshala

To:-

Shri Rajkumar S/o Shri Madho Ram,  
Ward No-3 P.O. Palampur, Tehsil- Palampur,  
District- Kangra H.P.

Subject:

Advance work in enrichment planting p/area (400 plants/ha) in Kukargundha =  
10,00 Hactare of G.P. Baragan under APO Bajjnath (Job No- BN-21/PLT/2021-  
22) - acceptance of bid thereof/ award of work.

Sir,

This is to inform you that your quotation for advance work in enrichment planting p/area (400 plants/ha) in Kukargundha = 10.00 Hactare of G.P. Baragan under APO Bajjnath for the year 2021-22 opened on 21.06.2021, being the lowest amounting to **Rs. 234313/-** only has been accepted and approved by this office. You are hereby requested to furnish performance security @ 5% of total contract value. EMD deposited will be kept as security money, rest of the security should be in the form of FDR or will be deducted from the running bills. Rest of the security should be in the form of FDR or will be deducted from the running bills. The Performance Security shall be valid until the successful completion of awarded work with in stipulated period. The scope of work to be executed is as per schedule of quantity attached with the RFQ and stipulations for its completion are as per RFQ terms and conditions.

You are requested to contact the APO Bajjnath and start the work within 5 days or as early as possible from date of receipt of this award letter. Since the works are seasonal/time bound nature so you have to complete within stipulated time period. Please note that no advance payment will be allowed and it shall be as per payment schedule in the agreement. You are also requested to sign the agreement within fifteen days.

District Project Officer,  
Integrated Dev. Project  
Kangra at Dharamshala

Endst. No. 782

Dated D/shala, the 22/6/2021

Copy is forwarded to APO Bajjnath for information and necessary.

District Project Officer,  
Integrated Dev. Project  
Kangra at Dharamshala

H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**

For  
Source Sustainability And Climate Resilient Rain-fed Agriculture  
Kangra at Dharamshala, Distt. Kangra  
01892-223098 (O), email- [dpoidpdshala@gmail.com](mailto:dpoidpdshala@gmail.com)

No. IDP/Dshala/R.F.Q. .... 783  
From:-

Dated 22/6/2021

District Project Officer,  
Integrated Development Project,  
Kangra at Dharamshala

To:-

Shri Rajkumar S/o Shri Madho Ram,  
Ward No-3, P.O. Palampur, Tehsil- Palampur,  
District- Kangra H.P.

**Subject: Advance work in enrichment planting p/area (400 plants/ha) in Rajgundha = 5.00 Hactare of G.P. Baragan under APO Baijnath (Job No- BN-22/PLT/2021-22)- acceptance of bid thereof/ award of work.**

Sir,

This is to inform you that your quotation for advance work in enrichment planting p/area (400 plants/ha) in Rajgundha = 5.00 Hactare of G.P. Baragan under APO Baijnath for the year 2021-22 opened on 21.06.2021, being the lowest amounting to **Rs. 113846/-** only has been accepted and approved by this office. You are hereby requested to furnish performance security @ 5% of total contract value. EMD deposited will be kept as security money, rest of the security should be in the form of FDR or will be deducted from the running bills. The Performance Security shall be valid until the successful completion of awarded work with in stipulated period. The scope of work to be executed is as per schedule of quantity attached with the RFQ and stipulations for its completion are as per RFQ terms and conditions.

You are requested to contact the APO Baijnath and start the work within 5 days or as early as possible from date of receipt of this award letter. Since the works are seasonal/time bound nature so you have to complete within stipulated time period. Please note that no advance payment will be allowed and it shall be as per payment schedule in the agreement. You are also requested to sign the agreement within fifteen days.

District Project Officer,  
Integrated Dev. Project  
Kangra at Dharamshala

Dated D/shala, the 22/6/2021

Endst. No. 784

Copy is forwarded to APO Baijnath for information and necessary.

District Project Officer,  
Integrated Dev. Project  
Kangra at Dharamshala





H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**

For  
Source Sustainability And Climate Resilient Rain-fed Agriculture  
Kangra at Dharamshala, Distt. Kangra  
01892-223098 (O), email- [dpoidpdshala@gmail.com](mailto:dpoidpdshala@gmail.com)

No. IDP/Dshala/R.F.Q. .... 785

Dated. 22/6/2021

From:-

District Project Officer,  
Integrated Development Project,  
Kangra at Dharamshala

To:-

Shri Rohit Singh S/o Manohar Singh,  
Village Kukaina P.O. Taragarh Tehsil- Baijnath,  
District- Kangra H.P.

Subject:

**Advance Work of Enrichment Planting (400/ha) in area Sarmaan in G.P. Dharmaan 12.00 Ha. under APO Baijnath (Job No- BN-23/PLT/2021-22) - acceptance of bid thereof/ award of work.**

Sir,

This is to inform you that your quotation for Advance Work of Enrichment Planting (400/ha) in area Sarmaan in G.P. Dharmaan 12.00 Ha. under APO Baijnath for the year 2021-22 opened on 21.06.2021, being the lowest amounting to **Rs. 393691/-** only has been accepted and approved by this office. You are hereby requested to furnish performance security @ 5% of total contract value. EMD deposited will be kept as security money, rest of the security should be in the form of FDR or will be deducted from the running bills. The Performance Security shall be valid until the successful completion of awarded work with in stipulated period. The scope of work to be executed is as per schedule of quantity attached with the RFQ and stipulations for its completion are as per RFQ terms and conditions.

You are requested to contact the APO Baijnath and start the work within 5 days or as early as possible from date of receipt of this award letter. Since the works are seasonal/time bound nature so you have to complete within stipulated time period. Please note that no advance payment will be allowed and it shall be as per payment schedule in the agreement. You are also requested to sign the agreement within fifteen days.

District Project Officer,  
Integrated Dev. Project  
Kangra at Dharamshala

Dated D/shala, the 22/6/2021

Endst. No. 786

Copy is forwarded to APO Baijnath for information and necessary.

District Project Officer,  
Integrated Dev. Project  
Kangra at Dharamshala



H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**

For  
Source Sustainability And Climate Resilient Rain-fed Agriculture  
Kangra at Dharamshala, Distt. Kangra  
01892-223098 (O), email- [dpoidpdshala@gmail.com](mailto:dpoidpdshala@gmail.com)

No. IDP/Dshala/R.F.Q. ... 787...

Dated. 22/6/2021

From:-

District Project Officer,  
Integrated Development Project,  
Kangra at Dharamshala

To:-

Shri Sachin S/o Shri Bikram Chand,  
Village Gankhetta P.O. Phatahar & Tehsil- Baijnath,  
District- Kangra H.P.

**Subject:** Advance Work of Enrichment Planting (400/ha) in P area Upperali Kohar in G.P. Kothi Kohar 15.00 Ha under APO Baijnath (Job No- BN-24/PLT/2021-22) - acceptance of bid thereof/ award of work.

Sir,

This is to inform you that your quotation for Advance Work of Enrichment Planting (400/ha) in P area Upperali Kohar in G.P. Kothi Kohar 15.00 Ha under APO Baijnath for the year 2021-22 opened on 21.06.2021, being the lowest amounting to **Rs. 455989/-** only has been accepted and approved by this office. You are hereby requested to furnish performance security @ 5% of total contract value. EMD deposited will be kept as security money, rest of the security should be in the form of FDR or will be deducted from the running bills. The Performance Security shall be valid until the successful completion of awarded work with in stipulated period. The scope of work to be executed is as per schedule of quantity attached with the RFQ and stipulations for its completion are as per RFQ terms and conditions.

You are requested to contact the APO Baijnath and start the work within 5 days or as early as possible from date of receipt of this award letter. Since the works are seasonal/time bound nature so you have to complete within stipulated time period. Please note that no advance payment will be allowed and it shall be as per payment schedule in the agreement. You are also requested to sign the agreement within fifteen days.

District Project Officer,  
Integrated Dev. Project  
Kangra at Dharamshala

Endst. No. 788

Copy is forwarded to APO Baijnath for information and necessary.

Dated D/shala, the 22/6/2021

District Project Officer,  
Integrated Dev. Project  
Kangra at Dharamshala





H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**



For  
Source Sustainability And Climate Resilient Rain-fed Agriculture  
Kangra at Dharamshala, Distt. Kangra  
01892-223098 (O), email- [dpoidpdshala@gmail.com](mailto:dpoidpdshala@gmail.com)

No. IDP /Dshala/R.F.Q. .... 789

Dated. 22/6/2021

From:-

District Project Officer,  
Integrated Development Project,  
Kangra at Dharamshala

To:-

Shri Sachin S/o Shri Bikram Chand,  
Village Gankhetta P.O. Phatahar & Tehsil- Baijnath,  
District- Kangra H.P.

Subject:

Advance Work of Enrichment Planting (400/ha) in P area Mallah in G.P. Polling  
8.00 Ha **under APO Baijnath (Job No- BN-25/PLT/2021-22) - acceptance of bid  
thereof/ award of work.**

Sir,

This is to inform you that your quotation for Advance Work of Enrichment Planting (400/ha) in area Mallah in G.P. Polling 8.00 Ha under APO Baijnath for the year 2021-22 opened on 21.06.2021, being the lowest amounting to **Rs. 285271/-** only has been accepted and approved by this office. You are hereby requested to furnish performance security @ 5% of total contract value. EMD deposited will be kept as security money, rest of the security should be in the form of FDR or will be deducted from the running bills. The Performance Security shall be valid until the successful completion of awarded work with in stipulated period. The scope of work to be executed is as per schedule of quantity attached with the RFQ and stipulations for its completion are as per RFQ terms and conditions.

You are requested to contact the APO Baijnath and start the work within 5 days or as early as possible from date of receipt of this award letter. Since the works are seasonal/time bound nature so you have to complete within stipulated time period. Please note that no advance payment will be allowed and it shall be as per payment schedule in the agreement. You are also requested to sign the agreement within fifteen days.

District Project Officer,  
Integrated Dev. Project  
Kangra at Dharamshala

Dated D/shala, the 22/6/2021

Endst. No. 790

Copy is forwarded to APO Baijnath for information and necessary.

District Project Officer,  
Integrated Dev. Project  
Kangra at Dharamshala