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HP Forest Department 

Integrated Development Project (IDP) for Source Sustainability and Climate Resilient Rain-fed-

Agriculture, Una, District Una, HP. 

 

REINVITATION REQUEST FOR QUOTATIONS (RFQ) 

 

No. 478       Dated:  13.05.2022 

Government of India has received a credit from the International Bank for Reconstruction & 

Development (IBRD)and International Development Association (IDA) towards the cost of the IDPand 

intends to apply part of the proceeds of this credit to eligible payments under the contract for which this 

Re-request for quotations (RFQ) are issued. 

District Project Officer, Integrated Development Project, Una, HP re-invites item rate quotations 

on behalf of Governor of HP (visit www.hpidp.org in tenders link) from the registered contractors with 

IDP holding valid PAN, GST No. on standard W-5 bid Proforma (Schedule of quantity), for execution of  

following works as tabulated below, as:- 

 
Job No. Name of Work Date & Time 

of 

submission 

of quotation 

Estimated 

cost (INR) 

Bid 

Security 

(INR) 

Comple

tion 

period 

W/RRWHS/Una/

23/2022-

23/Retender 

Construction of Community Roof Rain 

Water Harvesting Structure   in land of 

Sh. Davinder Kumar S/o Late. Sh. Kehar 

Singh at Village Barera Ward No.1 in 

G.P Dathwara C-II,  APO Una, Distt. 

Una 

24.05.2022 

up to 11:00 

AM 

335600 16800 30 days 

W/RRWHS/Una/

24/2022-23/ 

Retender 

Estimate for the Construction of 

Community Roof Rain Water Harvesting 

Structure   in land of Sh. Vijay Kumar & 

Brothers S's/o Sh.ParmeshwariDass at 

Village Dathwara  WardNo. 3 in G.P 

Dathwara, C-II , APO Una, Distt. Una 

24.05.2022 

up to 11:00 

AM 

335600 16800 30 days 

W/RRWHS/Una/

25/2022-23/ 

Retender 

Estimate for the Construction of 

Community Roof Rain Water Harvesting 

Structure   in land of Sh. Amrik Singh 

S/o Mehar Singh at Village Upper 

Arniyala Ward No. 3 in G.P Upper 

Arniyala, C-I  APOUna, Distt. Una 

24.05.2022 

up to 11:00 

AM 

335600 

 

16800 30 days 

 

The intending bidders are requested to pay the non-refundable tender form fee (INR 100 through 

E-Challan  GoHP payable under Head 0406-01-800-18-other miscellaneous receipts (non-refundable) in 

DDO UNA00-984 District Project Officer. The Standard W-5 Proforma can be obtained from the office 

of DPO IDP Una on submitting E-Challan on any working day upto 23.05.2022 up to 5:00 PM.  The W-5 

alongwith original FDR & other required documents to be submitted to the o/o undersigned up to 

24.05.2022 at 11:00 AM in sealed cover addressed to the undersigned depicting the title of the job/work 

& documents on the envelope itself 

      

 The interested bidder can apply for all but separately for each job. 

 The quotation on standard W-5 bid proforma (Schedule of quantity) duly filled in, accompanied 

with self-attested copies of documents pertaining to the qualification / eligibility criteria of the bidder, as 

per the conditions laid below: 

A. “qualification of the Bidder i.e. copies of registration proof, GST number, PAN, etc. for this 

quotation notice, should reach in the office of the undersigned on or before 24.05.2022 up to 

11:00 AM, along with required bid security by obtaining  printed receipt or in the shape of 

demand draft/TDR/FDR(In original) pledged in favour of District Project Officer, IDP, Una, H.P. 

 

 

http://www.hpidp.org/
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 and making its entry on the envelope and in the relevant spaces provided for it in W-5 (reference 

of draft/TDR/FDR)  pledged in favour of District Project Officer, IDP, Una, HP. The rates on W-

5 proforma shall be filled item wise. 

B. Quotations shall be opened on the same day at 11:30 AM, in presence of the interested bidders or 

their representative who wish to be present. For more details, please contact the office of the 

Assistant Project Officer, Una &Thanakalan or District Project Officer, Una, HP on any working 

day between 10.00 AM to 5.00 PM up to 23.05.2022. 

 

Only Original FDRs are to be submitted with the bids, otherwise bid will not be 

considered or rejected straightway. 

 
Instructions to bidders 

1. The work pertains to Construction of Roof rain Water Harvesting Structure under Assistant Project 

Officer, IDP, Thanakalan & Una Unit, therefore; the bidder shall visit the site of work before filling 

his/herQuotations.  

2. Scope of Work: The scope of work is as per the schedule of quantities attached / supplied with the 

prescribed W-5 proforma, containing schedule of quantities. The details of works is tentative, which 

may vary depending upon the geographical conditions/terrain of the area; and thus bidder(s) is (are)  

advised to visit the site of works, prior to proposing/ bidding for said work at his own expense, for 

obtaining all relevant information that may be necessary for preparing of the quotation.  

3. Qualification of the bidder: The bidder shall provide qualification information at the time of 

submission of quotation form on standard W-5(Schedule of quantity), which shall include:- 

3.1 Photocopy of Registration certificate with IDP 

3.2 Self attested Photo copy of his/her PAN card and GST Number 

3.3 Self attested copy of the Bank Account details duly covered under RTGS/NEFT. 

4. Bid Price: 

4.1 That, it is be assumed that the bidder(s)/contractor(s)/proposer(s) has (have) visited the site of work 

prior to bidding for the above work and has obtained all the relevant factors in to 

account/consideration that may be necessary for preparing the item rate quotation and therefore, he 

shall have no right to object the details of works, at a later stage. 

4.2 That, Prices shall be quoted in Indian Rupees only. 

4.3 That, bidder shall bid /quote for each item of work as described in the schedule of quantities and 

correction(s) made in the quoted rates in W-5, if any, shall be made by crossing out, duly attesting 

the cutting(s)  and neatly re-write the same. 

4.4 That, the rates quoted by the bidder shall be fixed for the duration of the contract and shall not be 

subject to adjustment on any account. The bidder shall include all the expenses in the bid price. 

5. Validity of Quotation: That, the quotation shall remain valid for 45 days for consideration by the 

Employer from the last date specified for submission of quotations /bids.  

6. Submission of Quotations: 

6.1 That, each bidder shall submit only one quotation on standard W-5 proforma, for each Work/Job. 

6.2 That, the bidder/contractor shall furnish complete address and all other information in the relevant 

space provided in W-5 and shall strike off whichever is not relevant. 

6.3 That, the Quotations not received on given W-5 proforma, incomplete quotations, Conditional 

quotations, quotation received after the last date & time  for submission of quotations and quotations 

received through Fax or E-mail shall not be entertained/ considered. 

6.4 That, those bidder(s) who submit their quotations by post or do not participate in the quotation 

opening process shall have to submit signed copy of quotation notice, appending his/her signature, in 

the given box in Quotation notice, in token of accepting / agreeing to the terms and conditions of the 

quotation notice and shall submit/attach the same with the W-5 standard quotation Performa 

(Schedule of Quantity).  

6.5 That, the bidder shall seal the quotation in an envelope addressed to the District Project Officer, IDP, 

Una, H.P. and the outside of the envelope will also bear the following identification on the top of the 

envelope:- 

Quotation for ……… (Job No)…………………………under APO, IDP, Thanakalanduring F.Y. 

2022-23(Name of the Job/Contract/Work) 

Do not open before 24.05.2022 at 11:30 AM (date & time of quotation opening). 

6.6 That in case, the last day of tendering of quotations happens to be a holiday, the whole process will 

commence on the next working day with same time & schedule for which no separate notice or order 

shall be issued.  
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6.7 That, in case there is overlapping in schedule for submission of quotations on such deemed date 

assumed for submission of quotations “on next working day” due to postponement of the date of 

submission of quotations invited vide another notice issued separately, the revised time schedule for 

submission of quotations shall be notified to the bidders through the ‘notice’ pasted on the notice 

board of this office. 

7. Opening& Evaluation of Quotations: 

7.1 That,In case, the day of opening of quotation happens to be a holiday, the whole process will 

commence on the next working day with same time & schedule for which no separate notice or order 

shall be issued.  

7.2 That, quotations will be opened in the presence of bidders or their representatives who  

wish/choose to attend on the date, time and at the place specified in the letter of invitation. 

7.3That, information relating to evaluation of quotations and recommendations for the award of contract 

shall not be disclosed to bidders or any other persons not officially concerned with the process until 

the award to the successful bidder is announced. 

7.4 That, the quotations with cutting/overwriting in quoted rates shall not be accepted. However, rectified 

quotations with cutting/overwriting, duly attested by the bidder(s) before submission / tendering of 

quotation into tender box, shall be considered by the purchaser. 

7.5 That submission of false information(s) and/or document(s) shall automatically lead to forfeiture of 

Bid security/earnest money to the Govt. and rejection of quotation or cancellation of contract at the 

cost of such bidder without prejudice to criminal proceedings against the bidder/contractor. 

7.6 That, the Employer / purchaser will evaluate and compare the quotations determined to be 

substantially responsive i.e. which (a)-are duly signed; (b)-conform to other terms and conditions of 

the Quotation as mentioned. 

7.7 That, the minimum three Quotations would be evaluated for all the items together for each job. The 

bidder is advised to quote the total bid price in figures as well as words. The bidder shall be evaluated 

on the basis of total price of all items together and no claim other than this shall be entertained at any 

level. 

7.8 That, Chairman of the evaluation committee will evaluate and compare the quotations determined to 

be substantially responsive keeping in view the criteria as specifiedabove.  Award of Contract & 

Execution of Work: 

8.1That, the evaluation of bids /quotations is over, the successful bidder(s) whose quotation(s) has (have) 

been determined to be substantially responsive and who has offered the lowest evaluated quoted 

price and meets the specified qualification criteria, shall be conveyed the acceptance of his/her bid 

by the Employer. 

8.2 That, in case of tie on quoted rates among Bidders, the work order shall be awarded to the bidder 

having sufficient/more experience of the similar nature of work. 

8.3That, the bidder whose bid is accepted will be notified the award of contract by the Employer prior to 

expiry of the quotation validity period. 

8.4That, the contractor shall have to start the awarded work within 7 days of agreement of work to 

him/her and shall have to complete the same within the stipulated period, and in case, the work is not 

started within stipulated period, the award of work is liable to be cancelled and security may be 

forfeited.  

8.5 The bid security of the successful bidder(s) shall be kept as performance Security @ 5% for the said 

work.  

8.6That, the bid security of the successful bidder with Employer, will be adjusted towards performance 

security. 

8.7 That, the successful bidder/contractor shall have to sign an agreement deed with 05 days of the award 

of work and shall have to start the work within7 days of date of signing of agreement deed with the 

District Project Officer, Una, H.P. The contractor/ bidder shall have to complete the work within the 

specified/allowed period in writing  & within agreed costs, and nothing extra shall be payable on 

account of escalation of cost in material, labour etc. in due course of time, which may be due to 

unforeseen reasons. 

8.8That, the Contractor / bidder shall have to execute and complete the work under the supervision and 

technical guidance of project staff. 

8.9That, for ensuring quality and specifications, besides carrying out the regular inspections by the 

project officer/officials, it shall be the responsibility of the contractor to document the  

execution of works in the desired manner as provided in the schedule of quantity and also get the  

work inspected from competent authority of the project, by giving intimation in the writing  

to the concerned APOat least 3 days in advance, for carrying out the mandatory inspections. 
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8.10That, in case mandatory inspection as laid down vide condition 8.9 above, has not been got 

conducted/done by the contractor from the APO’s concerned or other authorized officials of the 

project, the contractor shall not be eligible to seek the payment of the work done. 

8.11All taxes and deductions as per the prevailing law shall be deducted from the payments to be made. 

8.12That, under normal circumstance, no extension in working period will be granted and the decision of 

the Employer in this regard shall be final. 

8.13Since, the work is of seasonal/time bound nature and If the contractor/bidder fails to complete the 

work within stipulated time and delays the execution / construction of work beyond stipulated 

period, a penalty / liquidated damages @0.05% per day, of the total bid/quoted amount, will be 

imposed for such delay and will be deducted from the payment of the contractor. However, in case 

delay in completion of allotted work exceeds 30 days, Employer shall be authorized to penalize the 

contractor upto 10% of the total cost of the allotted work. 

8.14That, the employer shall be authorized to cancel the award of work and forfeit the performance 

security to the Govt. under following circumstances:- 

(i)  That, the contractor fails to start the work within stipulated period. 

 (ii) That, undue delay is being caused in execution of the awarded work due to slow pace of work. 

(iii)That, the contractor abandons the work at any stage of construction/work. 

8.15That, If the contractor delays the start of work beyond the stipulated period or abandons the work in 

between or project is convinced that due to undue slow pace of work, contractor will not be able to 

complete the work within a stipulated period, the project staff will take over the execution of this 

work and complete the remaining work at the risk and cost of the contractor. 

8.16That, no advance payment will be made to the bidder/contractor and payment shall be made only for 

the work executed of different stages by the contractor, as per the detail bill prepared after 

measurement of the work done by the authorized official of the project on spot and on fulfillment of 

all other terms and conditions of the quotation notice/award of work and its execution/completion to 

the satisfaction of the project, 

8.17 The contractor/bidder shall bear /pay all the applicable taxes and other charges as applicable from 

time to time.  

9. Performance Security: 

9.1 The Performance Security shall be valid till the successful completion of awarded work / the period of 

maintenance, as the case may be. It will be kept reserve under DPO, IDP Una at least for six months 

after the completion of the work. 

10. Miscellaneous: 

10.1The contractor / bidder shall pay the minimum wages to the labourers and shall be bound to abide 

by/comply all other provisions of the labour laws and other laws of land, applicable in this regard 

and as notified by the GoI/GoHP from time to time.The successful bidder is advised to engage local 

labour during the execution of the work, as the case may be. 

10.2Notwithstanding anything of the above, the Employer reserves the right to accept or reject any 

quotations and to cancel the bidding process and reject all quotations at any time prior to the award 

of contract without assigning any reasons. 

10.3Contractors has to carryout videography of the work (i.e. Small clips of various activities may be 

upto 05 minutes) and to be submitted along with the bill. Concerned APO, IDP to retain the 

softcopy of the video clip.In addition to this photographs of the work (before, during and after) to 

be submitted with the bill by the contactor. No additional payment will be made for either 

videography or photography to the contractor. 

10.4If applicable,contractor has to submit transit pass in form ‘X’ or form ‘ W’ as mandatorily required 

under  the provisions of HP Minor Minerals (Concession) and Mineral (Prevention of illegal mining 

Transportation and storage) Rules 2015, This is in accordance with the Orders passed by the 

Hon’ble High Court of HP at Shimla in CWP No 2395/2020 titles as Daljeet Singh V/s union of 

India and others. Absence of which no payment will be made. The whole payment will be withheld. 

10.5 If applicable,all the sampling and testing are to be done by the contractor with the help of field staff 

of HPIDP as per the prescribed by HP Jal Shakti Vibhag/ HPPWD. No extra cost will be given for 

the same. 
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10.6In case of any dispute, the Chief Project Director, IDP, Solan, HP will be the final authority to decide 

the matter and the decision will be binding on both the parties. 

10.7 All legal disputes ifanywill be settled within the jurisdiction of Court(s) at Una, H.P. 

10.8 The tendering authority reserve the right to cancel the bidding process at any stage without citing 

any reason thereof. 

You are, therefore, requested to offer your most competitive bid(s) for the above work, latest by 

11:00 AM on 24.05.2022. 

We look forward to receiving your quotations and thank you for your interest in the project. 

  

 

           s/d 

District Project Officer, 

       IntegratedDevelopment Project, 

Santoshgarh Road, Una, HP 

Ph: 01975-292077 

 

 

Endst No 479-86       Dated 13.05.2022 

Copy is forwarded to: 

•  Pr. CCF-cum-Chief Project Director, IDP, Solan. 

• Chairman and members of tender opening committee.  

• All APOsunder DPO, IDP, Una. 

• Pradhan/ Secretary of the concerned GPs for favour of information & necessary action.  

• All concerned contractors. 

• Notice Board for wide publicity. 

 

s/d 

District Project Officer, 

       Integrated Development Project, 

Santoshgarh Road, Una, HP 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 


