
 

                    H.P. Forest Department 
INTEGRATED DEVELOPMENT PROJECT (IDP) 

                                                                           For 
                               Source  Sustainability  And  Climate Resilient  Rain-fed Agriculture 

                                      E-Mail: idpdpomandi@gmail.com, Tel./Fax: 01905-235055 

 

    
REQUEST FOR QUOTATION (RFQ) FOR ADVANCE EARTH WORK IN ENRICHMENT PLANTATION (1100 PLANTS PER HA.) 

  Government of India has received a credit from the International Development Association (IDA) towards the cost of the 

Integrated  Development Project  for Source Sustainability and Climate Resilient  Rainfed Agriculture and intends to apply part of the proceeds of this 

credit to eligible payments under the contract for which this invitation for quotations is issued. 

  District Project Officer(Integrated Dev. Project) Mandi  invites quotations from the contractors registered/enlisted in 
Integrated Development Project, holding valid PAN card, GST number  on standard W-5 Proforma (Schedule of quantity 
enclosed herewith), for execution of  following works as tabulated below, as:- 
 

Job No. Name of Work Area in 
Ha. 

Approximate Cost as 
per schedule rates of 

H.P. Ft. Deptt. and 
estimates 

Period of 
Completio

n 

Bid 
Security              

2%  

TN-1 /Plt./ 
   2020-21 

Advance work of Afforestation Plantation 
(1100/ha.) at Ruchhara Nallah under GP 
Chatri 

2 
80600 

Within 30 
days from 
award of 

work 

1620 

TN-2 /Plt./ 
   2020-21 

Advance work of Afforestation Plantation 
(1100/ha.) at Chatri Nallah under GP Chatri 

2 
80600 1620 

PD-1 /Plt./ 
   2020-21 

Advance work of Afforestation Plantation 
(1100/ha.) at Galu-Ra-Nallah under GP Tikkar 

4 
158038 3160 

PD-2 /Plt./ 
   2020-21 

Advance work of Afforestation Plantation 
(1100/ha.) at Khola-Ra-Nallah under GP 
Kathog 

3 
118512 2370 

SNR-1 /Plt./ 
   2020-21 

Advance work of Afforestation Plantation 
(1100/ha.) at Saruin Nallah under GP Maloh 

2 
80538 1610 

SNR-2 /Plt./ 
   2020-21 

Advance work of Afforestation Plantation 
(1100/ha.) at Nihri Nallah under GP Bobar 

2 
80538 1610 

SNR-3 /Plt./ 
   2020-21 

Advance work of Afforestation Plantation 
(1100/ha.) at Bhumka Nallah under GP Jarol 

1 
39270 790 

SNR-4 /Plt./ 
   2020-21 

Advance work of Afforestation Plantation 
(1100/ha.) at Jatt Nallah under GP Chhamyar 

2 
78540 1570 

SNR-5 /Plt./ 
   2020-21 

Advance work of Afforestation Plantation 
(1100/ha.) at Karneda under GP Galma 

1 
39270 790 

SNR-6 /Plt./ 
   2020-21 

Advance work of Afforestation Plantation 
(1100/ha.) at Samlon under GP Samlon 

2 
78540 1570 

SNR-7 /Plt./ 
   2020-21 

Advance work of Afforestation Plantation 
(1100/ha.) at Behali under GP Behal 

2 
80538 1610 

  23    
 

  The standard quotation/bid form W-5(Schedule of Quantity) alongwith instructions to bidders (Quotation Notice) can be 

obtained/ procured by the bidders from the office of the undersigned on any working day between 10.00 AM to 5.00 PM w.e.f 

20.6.2020 to 3.7.2020 against cash payment of Rs. 100/- (non-refundable). 

 The quotation on standard W-5 proforma(Schedule of Quantity)duly filled in, accompanied with self-attested copies of 

documents pertaining to the qualification / eligibility criteria of the bidder, as per the condition laid below. 

“3. Qualification of the Bidder” of this quotation notice, should reach in the office of the undersigned on or before 4.7.2020 up to 
1:30 PM, along with required earnest money / bid security by obtaining  printed receipt or in the shape of draft/TDR/FDR pledged in 
favour of District Project Officer, Mandi, H.P. and making its entry on the envelope and in the relevant spaces provided for it in W-5 
(reference of draft/TDR/FDR, pledged in favour of District Project Officer, Mandi, H.P.) 
 Quotations shall be opened on the same day at 2:30 PM, in presence of the interested bidders or their 
representative who wish to be present. 
   For more details, please contact the office of the District Project Officer, Mandi, H.P. on any working day 

between 10.00AM to 5.00PM up to 4.7-2020 or visit official Website of the Project: www.hpidp.org 

Instructions to bidders 
1. The contractor enlisted with any District Project Officer, Integrated Dev. Project of the state can complete tendering of the work 

floated by this office. 

mailto:idpdpomandi@gmail.com


2. Scope of Works: The scope of work is as per the schedule of quantity attached / supplied with the prescribed W-5, containing 
schedule of quantities. The details of works is tentative, which may vary depending on the geographical conditions/terrain of the area; 
and thus bidder(s) is (are)  advised to visit the site of works, prior to bidding for said work at his own expense, for obtaining all 
relevant information that may be necessary for preparing the quotation.  
3. Qualification of the bidder : The bidder shall provide qualification information at the time of submission of quotation form on 
standard W-5(Schedule of quantity), which shall include :- 
3.1   Self attested Photo copy of his/her PAN card and GST 
3.2   Self attested copy of the Bank Account details duly covered under RTGS/NEFT. 
3.3  Self attested Photo copy of his/her registration certificate as contractor. 
4. Bid Price: 

4.1 That, it is be assumed that the bidder(s)/contractor(s) has (have) visited the site of work prior to bidding for the above work and 
has obtain all the relevant factors in to account /consideration that may be necessary for preparing the quotation and therefore, he 
shall have no right to object the details of works, at a later stage. 
4.2That, Prices shall be quoted in Indian Rupees only. 
4.3That, bidder shall bid /quote for each item of work as described in the schedule of quantities and correction(s) made in the quoted 
rates in W-5, if any, shall be made by crossing out, duly attesting the cutting(s)  and neatly re-write the same..   
4.4That, the rates quoted by the bidder shall be fixed for the duration of the contract and shall not be subject to adjustment on any 
account. 
5. Validity of Quotation: 
5.1That, the quotation shall remain valid for 45 days for consideration by the Employer from the last date specified for submission of 
quotations /bids.  
 
6.Submission of Quotations : 

6.1 That, each bidder shall submit only one quotation on standard W-5 proforma, for each Work/Job. 

6.2 That, the bidder/contractor shall furnish complete address and all other information in the relevant space provided in W-5 and 

shall strike off whichever is not relevant. 

6.3 That, the Quotations not received on given W-5 proforma, incomplete quotations, Conditional quotations, quotation received 

after the last date & time  for submission of quotations and quotations received through Fax or E-mail shall not be entertained / 

considered. 

6.4That, those bidder(s) who submit their quotations by post or do not participate in the quotation opening process shall have to 

submit signed copy of quotation notice, appending his/her signature, in the given box in Quotation notice, in token of accepting / 

agreeing to the terms and conditions of the quotation notice and shall submit/attach the same with the W-5 standard quotation 

Proforma(Schedule of Quantity). Whereas, other bidders present in the quotation opening process shall sign the office copy of the 

quotation notice at the time of opening process.   

6.5 That, the bidder shall seal the quotation in an envelope addressed to the DPO IDP Mandi H.P. and  the outside of the envelope 

will also bear the following identification on the top of the envelope:- 

Quotation for __________________________________     (Name of the Job/Contract/Work) 
Do not open before ______________________________ (time and date of quotation opening). 

6.6 That in case, the last day of tendering of quotations happens to be a holiday, the whole process will commence on the next working 

day with same time & schedule for which no separate notice or order shall be issued.  

6.7That, in case there is overlapping in schedule for submission of quotations on such deemed date assumed for submission of 

quotations “on next working day” due to postponement of the date of submission of quotations invited vide another notice issued 

separately, the revised time schedule for submission of quotations  shall be notified to the bidders through the ‘notice’ pasted on the 

notice board of this office. 

7.Opening&Evaluation of Quotations: 

7.1That,In case, the day of opening of quotation happens to be a holiday, the whole process will commence on the next working day 

with same time & schedule for which no separate notice or order shall be issued.  

7.2 That, quotations will be opened in the presence of bidders or their representatives who wish/choose to attend on the date, time 
and at the place specified in the letter of invitation. 
7.3 That, information relating to evaluation of quotations and recommendations for the award of contract shall not be disclosed to 
bidders or any other persons not officially concerned with the process until the award to the successful bidder is announced. 
7.4That, quotations with cutting/overwriting in quoted rates shall not be accepted. However, quotations with cutting/overwriting, 
duly attested by the bidder(s) before submission / tendering of quotation into tender box, shall be considered by the purchaser. 
7.5That submission of false information(s) and/or document(s) shall automatically lead to forfeiture of Bid security/earnest 
money/Performance Security to the Govt. and rejection of quotation or cancellation of contract at the cost of such bidder without 
prejudice to criminal proceedings against the bidder/contractor. 
7.6That, the Employer / purchaser will evaluate and compare the quotations determined to be substantially responsive i.e. which (a)-

are duly signed; (b)-conform to other terms and conditions of the Quotation. 

7.7That, the Quotations would be evaluated for all the items together. 

7.8That, the Employer (Chairman/committee) will evaluate and compare the quotations determined to be substantially responsive 
keeping in view the criteria as specified in clause 4 & 5 above.  
7.9 That, the quotation / bid security deposited by the unsuccessful bidders shall be returned / refunded to them after the evaluation 
of bids/quotation is over/complete. 



8. Award of Contract & Execution of Work: 
8.1That, the evaluation of bids /quotations is over, the successful bidder(s) whose quotation(s) has (have) been determined to be 
substantially responsive and who has offered the lowest evaluated quoted price and meets the specified qualification criteria, shall be 
conveyed the acceptance of his/her bid by the employer. 
8.2 That, in case of tie on quoted rates among Bidders, the work order shall be awarded to the bidder have sufficient/more 
experience of the similar nature of work. 
8.3That, the bidder whose bid is accepted will be notified the award of contract by the Employer prior to expiry of the quotation 
validity period. 
8.4That, The contractor shall have to start the awarded work within the3days of award of work to him and shall have to complete the 
same within the stipulated period and in case, the work is not started within stipulated period, the award of work is liable to be 
cancelled and security may be forfeited.  
8.5That, the successful bidder(s) shall be notified of award of work shall have to deposit required balance performance Security @ 
5%in the shape of draft/TDR/FDR pledged in favour of District Project Officer Mandi within 10 days of the intimation regarding award 
of work to him/them. 
8.6That, the bid security of the successful bidder @ 2% is already with Employer, the same will be converted into performance 
security. 
8.7 That, the successful bidder/contractor shall have to sign an agreement deed within 02 days of the award of work and shall have to 
start the work within3 days of date of signing of agreement deed with the District Project officer, Mandi, H.P. The contractor/ bidder 
shall have to complete the work within the specified/allowed period in writing  & within agreed costs, and nothing extra shall be 
payable on account of escalation of cost in material, labour etc. in due course of time, which may be due to unforeseen reasons. 
8.8That, the Contractor / bidder shall have to execute and complete the work under the supervision and technical guidance of project 
staff of the concerned APO Unit under DPO Mandi, H.P. 
8.9That, for ensuring quality and specifications, besides carrying out the regular inspections by the project officer/officials, it shall 
be the responsibility of the contractor to document the execution of works in the desired manner as provided in the schedule of 
quantity and also get the work inspected from competent authority of the project, by giving intimation in the writing to the 
concerned APO at least 3 days in advance, for carrying out the mandatory inspections, on achieving/during the following stages of 
execution of work as:-  
(i) Excavation of foundation ( ii) super structure(iii) final work. 
 
8.10That, in case mandatory inspection as laid down vide condition 8.9 above, has not been got conducted/done by the contractor 
from the APO’s concerned or other authorized officials of the project, the contractor shall not be eligible to seek the payment of the 
work done. 
8.11That, the income tax/GST as applicable will be deducted from the total amount of the contract/works. 
8.12That, under normal circumstance, no extension in working period will be granted and the decision of the Employer in this regard 
shall be final. 
 
8.13 Since the work is of seasonal/time bond nature and If the contractor/bidder fails to complete the work within stipulated time 
and delays the execution / construction of work beyond stipulated period, a penalty / liquidated damages @0.05% per day, of the 
total bid/quoted amount, will be imposed for such delay and will be deducted from the payment of the contractor. However, in 
case delay in completion of allotted work exceeds 30 days, Employer shall be authorized to penalize the contractor upto 10% of the 
total cost of the allotted work. 
8.14That, the employer shall be authorized to cancel the award of work and forfeit the performance security to the Govt. under 
following circumstances:- 
 (i)  That, the contractor fails to start the work within stipulated period. 
 (ii) That, undue delay is being caused in execution of the awarded work due to slow pace of work. 
 (iii)That, the contractor abandons the work at any stage of construction/work. 
8.15That, If the contractor delays the start of work beyond the stipulated period or abandons the work in between or project is 

convinced that due to undue slow pace of work, contractor will not be able to complete the work within a stipulated period, the 

project staff will take over the execution of this work and complete the remaining work at the risk and cost of the contractor. 

8.16That, no advance payment will be made to the bidder/contractor and payment shall be made only for the work executed of 
different stages by the contractor, as per the detail bill prepared after measurement of the work done by the authorized official of the 
project on spot and on fulfillment of all other terms and conditions of the quotation notice/award of work and its 
execution/completion to the satisfaction of the project, 
8.17 The contractor/bidder shall bear /pay all the applicable taxes and other charges as applicable from time to time.  

9. Performance Security: 

9.1 Within 10 days of receiving letter of acceptance, the successful bidder shall deposit the performance security (either a bank 
guarantee or a bank draft/FDR/TDR in favour of the Employer of the amount equivalent of 5 % of the contract price. The Performance 
Security shall be valid till the successful completion of awarded work / the period of maintenance, as the case may be. 
10. GST on Composite supply @12% will be paid by the Project. 
11. That, the income tax @ 1%  shall be deducted on total amount of contract   & TDS  GST @ 2% will be deducted from 
the total amount of the contract/works if exceeds  Rs. 2.5 lac. 
12. That, the Contractor / bidder shall have to execute and complete the work under the supervision and technical guidance of project staff of 
the concerned APO Unit  with in 30 days of award of work. 
13. The Material like Barbed Wire/U.Nails/ Fence Posts etc. will be procured by the contractor at his own level. 
 
 

 



 


