No

H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDF)

For

Source Sustainability And Climate Resilient Rain-fed Agriculture

District Project Officer. IDP Hamirpur
Mobile No 94182-11476 email-dpohmr1 7(@gmail.com

REQUEST FOR QUOTATIONS FOR WORKS UNDER NA TTONAL SHOPING PROCEDURE.

Dated

Government of India has received a credit from the International Bank for Reconstruction & Development (IBRD)and
International Development Association (IDA) towards the cost of the Integrated Development Project (1DP) for source
sustainability and climate resilient Rain-fed-Agriculture and intends to apply part of the proceeds of this credit to eligible
payments under the contract for which this invitation for quotations are issued.

District Project Officer, Integrated Development Project Hami

il

ors ractor L !
(Schedule of quantity) enclosed herewith, for execution of following

works as tabulaed bel

oW,

rpur invites quotations from the Eligible
Ng. on standard W-5 Proforma

Job No.

Name of Work

Approximate Cost as

per schedule rates of

H.P. Ft.Deptt. and
estimates

Period of
Completion

Bid Security
2%

BDR-1/PIc/
2020-21

1Plantation work in area P X1 RP c4a (Enrichment
Plantation 400 Plants/Hac) = 5 Hac GP Tippar Cluster =1
2 Plantation work in area U-104 Nuhan c1 (Enrichment
Plantation 400 Plants/Hac) = 5 Hac GP Sathwin Cluster =
1

BPlantation work in area U-105 Jangli (Enrichment
Plantation 400 Plants/Hac) = 5 Hac GP Sathwin Cluster =
|

4 Plantation work in area U-111 Karnera (Enrichment
Plantation 400 Plants/Hac) = 5 Hac GP Raili Cluster = |

3E3420

7668

BOR-2/Plt./
2020-21

1 Plantation work in area P14 Raili cdd (Enrichment
Plantation 400 Plants/Hac) = 5 Hac GP Jajri Cluster =1

2 Plantation work in area P14 Raili c5a (Enrichment
Plantation 400 Plants/Hac) = 5 Hac GP Jajri Cluster =1

3 Plantation work in area P-15 Kalwal c3(Enrichment
Plantation 400 Plants/Hac) = 5 Hac GP Kalwal Cluster =1
4 Plantation work in area U-114 Bhater (Enrichment
Plantation 400 Plants/Hac) = 5 Hac GP Kalwal Cluster = |

383420

7668

BDR-3/PIt./
2020-21

1 Plantation work in area P-14 Raili c1d (Enrichment
Plantation 400 Plants/Hac) = 5 Hac GP Rara Gran Cluster
= |

2 Plantation work in area P-14 Ralll ¢2b (Enrichment
Plantation 400 Plants/Hac) = 5 Hac GP Ghor Daviri
Cluster = |

3Plantation work in area UPF-19 Dhangota ¢c1
(Enrichment Plantation 400 Plants/Hac) =14 Hac GP
Bhail Cluster = |

460104

9202

BDR-4/Plt/
2020-21

Plantation work in area U-103 Maharal ¢4 (Enrichment
Plantation 400 Plants/Hac) =10 Hac GP Sathwin Cluster
=1

2 Plantation work in area U-110 Fagoti (Enrichment
Plantation 400 Plants/Hac) =10 Hac GP Raili Cluster =1

0 Plantation work in area P-16 Dhar Sidh c3c (Enrichment
Plantation 400 Plants/Hac) =10 Hac GP Kalwal Cluster =
1

575130

11503

BDR-5/PIt./
2020-21

Plantation work in area P-19 Kharal c2b [Enrichment
Plantation 400 Plants/Hac) =10 Hac GF Dhangota
Cluster =1

2 Plantation work in area U-197 Ser Hardoo ¢l & c2
(Enrichment Plantation 400 Plants/Hac) =8 Hac GP
Tippar Cluster = |

3 Plantation work in area P X1 RP cla (Enrichment
Plantation 400 Plants/Hac) =7 Hac GP Tippar Cluster = |
4 Plantation work in area UPF 19 Dhangota c5
(Enrichment Plantation 400 Plants/Hac) =6 Hac GP Bhail
Cluster =1

594301

11886



Plantation work in area UP Pathlivar ¢l (Enrichment
BDR-6/PIL/ | o ation 400 Plants/Hac) = 20 Hac GP Pathliyar 502220 10044
2020-21 s
Cluster =11
1Plantation work inarea DPF 1 Tethu c1{Enrichment
Plantation 400 Plants/Hac) = 15 Hac GP [hajayani
Cluster = 11
BDR-7/Pl./
2020-21 2Plantation work inarea DPF V Satrukha BeTTIS 12255
cla(Enrichment Plantation 400 Plants/Hac) = 10 Hac
GP Barsar Cluster = [l
Plantation work in area U-175 Nohal (Enrichment
BDR-8/PIL/ | piantation 400 Plants/Hac) = 10 Hac GP Napawan 251110 5022
=0 Gluster = 11

for Rs. 100/-per jobfrom the office of the concerned APO office & DPO Office
F 19-06-2020 to 06-07-2020 up to 11 a.m.

The quotation on standard W-5 proforma(Schedule of Quantity)duly filled in, accompanied with self-

attested copies of documents pertaining to the qualification / eligibility criteria of the bidder, as per the condition laid
below.
“3, Qualification of the Bidder" of this quotation notice, should reach in the office of the undersigned on or before 06-07-
2020 up to1:00 PM, along with required earnest money / bid security by obtaining printed receipt or in the shape of
draft/TDR/FDR pledged in favour of District Project Officer, Hamirpur, H.P. and making its entry on the envelope and in the
relevant spaces provided for it in W-5 (reference of draft/TDR/FDR, pledged in favour of District Project Officer,
Hamirpur, H.P.)

Quotations shall be opened on the same day at 1:30PM, in presence of the interested bidders or their
representative who wish to be present.

For more details, please contact the office of the District Project Officer, Hamirpur, H.P. on any working

day between 10.00AM to 5.00PM up to 04-06-2020 or visit official Website of the Project: www.hpidp.org

Instructions to bidders

2. Scope of Works: The scope of work is as per the schedule of quantity attached / supplied with the prescri bed W-5,
containing schedule of quantities. The details of works is tentative, which may vary depending on the geogra phical
conditions/terrain of the area; and thus bidder(s) is (are) advised to visit the site of wo rks, prior to bidding for said work at
his own expense, for obtaining all relevant information that may be necessary for preparing the quotation.

2.1 The contractor will be required to have a safety, health and environmental representative for the work place or a section
of the work place for the contract period.

3. Qualification of the bidder : The bidder shall provide qualification information at the time of submission of quotation
form on standard W-5(Schedule of quantity), which shall include :-

3.1 Selfattested Photo copy of his/her PAN card and GST -

3.2 Self attested copy of the Bank Account details duly covered under RTGS/NEFT.

3.3 Self attested Photo copy of his/her registration certificate as contractor.

4. Bid Price:

4.1 That, it is be assumed that the bidder(s)/contractor(s) has (have) visited the site of work prior to bidding for the above
work and has obtain all the relevant factors in to account /consideration that may be necessary for preparing the quotation
and therefore, he shall have no right to object the details of works, at a later stage.

4.2That, Prices shall be quoted in Indian Rupees only. -

4.3That, bidder shall bid /quote for each item of work as described in the schedule of quantities and correction(s) made in
the quoted rates in W-5, if any, shall be made by crossing out, duly attesting the cutting(s) and neatly re-write the same..
4.4That, the rates quoted by the bidder shall be fixed for the duration of the contract and shall not be subject to adjustment
on any account.

5. Validity of Quotation:

5.1That, the quotation shall remain valid for 45 days for consideration by the Employer from the last date specified for
submission of quotations /bids.

6.Submission of Quotations :
6.1 That, each bidder shall submit only one quotation on standard W-5 proforma, for each Work/Job.
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6.5 That, the bidder shall seal the quotation in an envelope addressed to the DPOIDPHamirpur H.P.andthe outside of the

envelope will also bear the following identification on the top of the envelope:-

Quotation for (Name of the Job/Contract/Work)
Do not open before (time and date of quotation opening).

6.6 That in case, the last day of tendering of quotations happens to be a holiday, the whole process will commence on the next

working day with same time & schedule for which no separate notice or order shall be issued

6.7That, in case there is overlapping in schedule far submission of quotations on such deemed date assumed for submission of

quotations “on next working day” due to postponement of the date of submission of quotations invited vide another naotice

issued separately, the revised time schedule for submission of quotations shall be notified to the bidders through the ‘notice’

pasted on the notice board of this office.

7.0pening&Evaluation of Quotations:

7.1That,In case, the day of opening of quotation happens to be a holiday, the whole process will commence on the next working

day with same time & schedule for which ne separate notice or order shall be issued.

7.2 That, quotations will be opened in the presence of bidders or their representatives who wish/choose to attend on the

date, time and at the place specified in the letter of invitation.

7.3 That, information relating to evaluation of quotations and recommendations for the award of contract shall not be

disclosed to bidders or any other persons not officially concerned with the process until the award to the successful bidder

is announced,

7.4That, quotations with cutting/overwriting in quoted rates shall not be accepted. However, quotations with

cutting/overwriting, duly attested by the bidder(s) before submission / tendering of quotation into tender box, shall be

considered by the purchaser.

7.5That submission of false information(s) and/or document(s) shail automatically lead to forfeiture of Bid security/earnest

money,/Performance Security to the Govt. and rejection of quotation or cancellation of contract at the cost of such bidder

without prejudice to criminal proceedings against the bidder/contractor,

7.6That, the Employer / purchaser will evaluate and compare the quotations determined to be substantially responsive i.e.

which (a)-are duly signed; (b)-conform to other terms and conditions of the Quotation.

7.7That, the Quotations would be evaluated for all the items together.

7.8That, the Employer (Chairman/committee) will evaluate and compare the quotations determined to be substantially

responsive keeping in view the criteria as specified in clause 4 & 5 above,

7.9 That, the quotation / hid security deposited by the unsuccessful bidders shall be returned / refunded to them after the

evaluation of bids/quotation is over/complete,

8.1That, the evaluation of bids /quotations is over, the successful bidder(s) whose quotation(s) has (have) been determined

to be substantially responsive and who has offered the lowest evaluated quoted price and meets the specified qualification

criteria, shall be conveyed the acceptance of his/her bid by the employer,

8.2 That, in case of tie on quoted rates among Bidders, the work order shall be awarded to the bidder have sufficient/more

experience of the similar nature of work.

B8.3That, the bidder whose bid is accepted will be notified the award of contract by the Employer prior to expiry of the

quotation validity period.

8.4That, The contractor shall have to start the awarded workwithin the3daysof award of work to himand shall have to
i and in case, the work is not started within stipulated period, the award of

work is liable to be cancelled and security may be forfeited,

8.5That, the successful bidder(s) shall be notified of award of work shall have to deposit required balance performance

Security @ 5%in the shape of draft/TDR/FDR pledged in favour of District Project Officer Hamirpur within 10 days of

the intimation regarding award of work to him/them.

8.6That, the bid security of the successful bidder @ 2% is already with Employer, the same will be converted into

performance security.

8.7 That, the successful bidder/contractor shall have to sign an agreement deed within02 days of the award of work and

shall have to start the work within3 days of date of signing of agreement deed with the District Project

officer,HamirpurH.P.The contractor/ bidder shall have to complete the work within the specified/allowed period in

writing & within agreed costs, and nothing extra shall be payable on account of escalation of cost in material, labour etc. in

due course of time,which may be due to unforeseen reasons.

8.8That, the Contractor / bidder shall have to execute and complete the work under the supervision and technical guidance

of project staff of the concerned APO Unit under DPO Hamirpur at Hamirpur, H.P.

8.9That, for ensuring quality and specifications, besides carrying out the regular inspections by the project

officer/officials, it shall be the responsibility of the contractor to document the execution of works in the desired

manner as provided in the schedule of quantity and alsoget the work inspected from competent authority of the

project, by giving intimation in the writing to the concerned APO at least 3 days in advance, for carrying out the

mandatory inspections, on achieving/d uring the following stages of execution of work as:- 9

(1) Excavation of foundation (ii) super structure(iii) final work.




8.10That, in case mandatory inspection as laid down vide condition 8.9 above, has not been got conducted/done by the
contractor from the APO's concerned or other authorized officials of the project, the contractor shall not be eligible to seek
the payment of the work done.

8.11That the Income .Tax @1% shall be deducted on total amount of contract GST @2% will be deducted from the total Amt.
of the contract/works if exceeds. Rs. 2.50 Lacs. Itis a Forestry Composite work and GST @ 12% will be allowed only.
8.12That, under normal circumstance, no extension in working period will be granted and the decision of the Employer in
this regard shall be final,

8.13 Since the work is of seasonal/time bond nature and If the contractor/bidder fails to complete the work within
stipulated time and delays the execution / construction of work beyond stipulated period, a penalty / liquidated
damages @0.05% per day, of the total bid/quoted amount, will be imposed for such delay and will be deducted
from the payment of the contractor. However, in case delay in completion of allotted work exceeds 30 days,
Employer shall be authorized to penalize the contractor upto 10% of the total cost of the allotted work.
8.14That, the employer shall be authorized to cancel the award of work and forfeit the performance security to the Govt.
under following circumstances:-

(i) That, the contractor fails to start the work within stipulated period.

(ii) That, undue delay is being caused in execution of the awarded work due to slow pace of work.

(1ii) That, the contractor abandons the work at any stage of construction Jwork.
8.12That, If the contractor delays the start of work beyond the stipulated period or abandons the work in between or
project is convinced that due to undue slow pace of work, contractor will not be able to complete the work within a
stipulated period, the project staff will take over the execution of this work and complete the remaining work at the risk and
cost of the contractor.
B8.16That, no advance payment will be made to the bidder/contractor and payment shall be made only for the work executed
of different stages by the contractor, as per the detail bill prepared after measurement of the work done by the authorized
official of the project on spot and on fulfillment of all other terms and conditions of the quotation notice/award of work and
its execution/completion to the satisfaction of the project,
8.17 The contractor/bidder shall bear /pay all the applicable taxes and other charges as applicable from time to time.
2, Performance Security;
9.1 Within 10 days of receiving letter of acceptance, the successful bidder shall deposit the performance security (either a
bank guarantee or a bank draft/FDR/TDR in favour of the Employer of the amount equivalent of 5 % of the contract price.
The Performance Security shall be valid till the successful completion of awarded work / the period of maintenance, as the
case may be.
10, Miscellaneous:
10.1The contractor / bidder shall pay the minimum wages to the labourers and shall be bound to abide by/comply
all other provisions of the present wages law and minimum wages Act and contract Labour Act as may be notified
by the GOI/GOHP from time to time and all such act and rules which are applicable to the execution of the contract
10.ZNotwithstanding the above, the Employer reserves the right to accept or reject any quotations and to cancel the
bidding process and reject all quotations at any time prior to the award of contract without assigning any reasons,
10.3In case of any dispute, the Chief Project Director, IDP, SolanHP will be the final authority to decide the matter
and the decision will be binding on both the parties.
10.4 Contractor have to ensure social distancing through adequaté distance between workers adequate gap between shifts
» staggering the lunch breaks of labour etc.
10.5 Work should be carried out between 8 :00 AM to 5 :00 PM in the presence of staff of the Project
10.6 All legal disputes if anywill be settled within the jurisdiction of Court(s) at Hamirpur H.P.

It is certified that I/we agree to the terms and conditions of the quotation and I /we fully understand that any violation «
the terms and conditions by me/us shall render me/us liable for suitable action, against me/us as deemed fit by th
purchaser. :

Name(s):- Signature(s)

You are, therefore, requested to offer your most competitive bid(s) for the above work, latest by (12:30 hours) on
29-06-2020,
We look forward to receiving your quotations and thank you for your interest in the project.

(Employer

Name: Dis ject Officer,
Address: Integrated Development Project,

Hamirpur. H.P @



Endst.No./Quotation/Bid/_2-4/= 257 ; pated, Hamirpur, the/ IE’{/’& é; [2e25

Copy forwarded to the:-

5 £ Addl. Pr. CCF-cum-Chief Project Director, IDP, Solan for favour of information and n/action please,

2 Chairman and members tender opening committee for favour of information and necessary action as per bid
condition of the tender notice in true spirit and compliance

3. All APO's under DPO Hamirpur for favour of information & wide publicity in the concerned GP and for informing
eligible bidders.

4, Office Supdt/ Accountant for information and necessary action.

5. Notice Board. DPO office & APO office. >

District ect Officer,
Integrated Development Project,
Hamirpur H.P.



