



**H.P. Forest Department**  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**  
**For**



**Source Sustainability And Climate Resilient Rain-fed Agriculture**  
(Implemented by H.P. Natural Resource Management Society)

District Project Officer, (IDP), Shimla at Shoghi, Tel: - 0177-2928781 Email Id: [idpdposhimla@gmail.com](mailto:idpdposhimla@gmail.com)

....  
**REQUEST FOR QUOTATIONS (RFQ) FOR RAISING OF NURSERIES AND PLANTATION WORKS.**

Government of India has received a credit from the International Development Association (IDA) towards the cost of the Integrated Development Project for Source Sustainability and Climate Resilient Rainfed Agriculture and intends to apply part of the proceeds of this credit to eligible payments under the contract for which this invitation for quotations is issued.

District Project Officer(Integrated Dev. Project) Shimla at Shoghi invites quotations from the **registered contractors with IDP** on standard **W-5 Proforma** for execution of following works in Sainj and Nerwa units as tabulated below:-

Job No.	Name of Work	Estimated work Cost (Rs.)	Period of Completion	Bid Security (2% of estimated cost in shape of FDR/TDR)	Cost of tender form in cash (Non-refundable)
<b>Sainj Unit</b>					
Nsy/N-1/2020-21	Raising of new seedling in Shai-Dhochi Nursery 35000 plants	472500	31-03-2021	9500	100
Nsy/N-2/2020-21	Raising of new seedling in Kanodi nursery 35000 plants	472500	31-03-2021	9500	100
Plt /P-1/2020-21	Plantation work (Enrichment Plantation 400 Plants/ha) in UPF-366 Khanaer 4 Ha, Kashna Nala, GP-Mundu.	279301	02-02-2021	5600	100
Plt /P-2/2020-21	Plantation work (Re-afforestation 800 Plants/ha) in UPF-366 Khanaer 4 Ha, Kashna Nala, GP- Mundu.	345015	02-02-2021	6900	100
Plt /P-3/2020-21	Plantation work (Along drainage Line 1100 Plants/ha) in UPF-366 Khanaer 2 Ha, Kashna Nala, GP-Mundu.	192947	02-02-2021	3900	100
Plt /P-4/2020-21	Plantation work (Enrichment Plantation 400 Plants/ha) in UPF-296 Dharech Devi area 3 Ha, Dharech Nala, GP-Dharech	218837	02-02-2021	4400	100
Plt /P-5/2020-21	Plantation work (Re-afforestation 800 Plants/ha) 3 Ha UPF-296 Dharech Devi, Dharech Nala, GP-Dharech	274953	02-02-2021	5500	100
Plt /P-6/2020-21	Plantation work (Along drainage Line 1100 Plants/ha) in UPF-296 Dharech Devi, area 2 Ha, Dharech Nala, GP-Dharech.	208388	02-02-2021	4200	100
Plt /P-7/2020-21	Plantation work (Enrichment Plantation 400 Plants/ha) in UPF-296 Dharech Devi, area 4 Ha, Satog Nala, GP-Satog	282937	02-02-2021	5700	100
Plt /P-8/2020-21	Plantation work (Re-afforestation 800 Plants/ha) in UPF-296 Dharech Devi, area 4 Ha, Satog Nala , GP-Satog	353892	02-02-2021	7100	100
Plt /P-9/2020-21	Plantation work (Along drainage Line 1100 Plants/ha) UPF-296 Dharech Devi area 2 Ha, Satog Nala, GP-Satog	221546	02-02-2021	4400	100
Plt /P-10/2020-21	Plantation work (Enrichment Plantation 400 Plants/ha) in UPF-368 Rail, Balag Nala, area 2 Ha, GP-Balag	143284	02-02-2021	2900	100
Plt /P-11/2020-21	Plantation work (Re-afforestation 800 Plants/ha) in UPF-368 Rail, Balag Nala, area 2 Ha, GP-Balag	177613	02-02-2021	3600	100
Plt /P-12/2020-21	Plantation work (Along drainage Line 1100 Plants/ha) in UPF-368 Rail, Balag Nala, area 1 Ha, GP-Balag,	97097	02-02-2021	2000	100
Plt /P-13/2020-21	Plantation work (Re-afforestation 800 Plants/ha) in UPF-299 Aloti, Nahol (Pargna), area 1 Ha, GP-Nahol	89872	02-02-2021	1800	100
Plt /P-14/2020-21	Plantation work (Along drainage Line 1100 Plants/ha) in UPF-299 Aloti, Nahol (Pargna), area 1 Ha, GP-Nahol	103702	02-02-2021	2100	100



Plt /P-15/2020-21	Plantation work (Re-afforestation 800 Plants/ha) in UPF-357 Borat, kooch Nala, area 1 Ha, GP-Tikker	86981	02-02-2021	1800	100
Plt /P-16/2020-21	Plantation work (Along drainage Line 1100 Plants/ha) in UPF-357 Borat, Kooch Nala, area 1 Ha, GP-Tikker	94220	02-02-2021	1900	100
Plt /P-17/2020-21	Plantation work (Enrichment Plantation 400 Plants/ha) in UPF-357 Borat, Ojuad Nala, area 2 Ha, GP-Tikker	139711	02-02-2021	2800	100
Plt /P-18/2020-21	Plantation work (Re-afforestation 800 Plants/ha) in UPF-357 Borat, Ojuad Nala, area 4 Ha, GP-Tikker	342588	02-02-2021	6900	100
Plt /P-19/2020-21	Plantation work (Along drainage Line 1100 Plants/ha) in UPF-357 Borat, Ojuad Nala, area 1 Ha, GP-Tikker	101387	02-02-2021	2100	100
Plt /P-20/2020-21	Plantation work (Re-afforestation 800 Plants/ha) in UPF-356 Kanodi, Nawan Nala, area 1 Ha, GP-Basadhar,	89832	02-02-2021	1800	100
Plt /P-21/2020-21	Plantation work (Along drainage Line 1100 Plants/ha) in UPF-356 Kanodi, Nawan Nala, area 1 Ha, GP-Basadhar	101636	02-02-2021	2100	100
Plt /P-22/2020-21	Plantation work (Enrichment Plantation 400 Plants/ha) in UPF-324 Lalu, Shakal Nala, area 3 Ha, GP-Sainj	216203	02-02-2021	4300	100
Plt /P-23/2020-21	Plantation work (Re-afforestation 800 Plants/ha) in UPF-324 Lalu, Shakal Nala, area 2 Ha, GP-Sainj	181496	02-02-2021	3600	100
Plt /P-24/2020-21	Plantation work (Along drainage Line 1100 Plants/ha) in UPF-324 Lalu, Shakal Nala, area 1 Ha, GP-Sainj	103214	02-02-2021	2100	100
Plt /P-25/2020-21	Plantation work (Enrichment Plantation 400 Plants/ha) in UPF-324 Lalu, Mdaun Nala, area 4 Ha GP-Sainj	288469	02-02-2021	5800	100
Plt /P-26/2020-21	Plantation work (Re-afforestation 800 Plants/ha)in UPF-324 Lalu, Mdaun Nala, area 3 Ha, GP-Sainj	270772	02-02-2021	5400	100
Plt /P-27/2020-21	Plantation work (Along drainage Line 1100 Plants/ha)in UPF-324 Lalu, Mdaun Nala, area 2 Ha, GP-Sainj	221316	02-02-2021	4400	100
Plt /P-28/2020-21	Plantation work (Enrichment Plantation 400 Plants/ha)in UPF-325 parala, Dhali Parala, area 3 Ha, GP-Sainj	216203	02-02-2021	4300	100
Plt /P-29/2020-21	Plantation work (Re-afforestation 800 Plants/ha) in UPF-325 Parala, Dhali Parala, area 3 Ha, GP-Sainj	278238	02-02-2021	5600	100
Plt /P-30/2020-21	Plantation work (Along drainage Line 1100 Plants/ha)in UPF-325 Parala, Dhali Parala, area 2 Ha, GP-Sainj	221316	02-02-2021	4400	100
CT/1/2020-21	Contour Trenching and Grass Sowing in UPF-366 Khanaer 8Ha, in GP- Mundu.	142000	02-02-2021	2900	100
CT/2/2020-21	Contour Trenching and Grass Sowing in UPF-296 Dharech Devi, area 6 Ha, in GP- Dharech.	106500	02-02-2021	2100	100
CT/3/2020-21	Contour Trenching and Grass Sowing in UPF-296 Dharech Devi, area 8 Ha, in GP- Satog.	142000	02-02-2021	2900	100
CT/4/2020-21	Contour Trenching and Grass Sowing in UPF-368 Rail, area 4 Ha, in GP- Balag.	71000	02-02-2021	1450	100
CT/5/2020-21	Contour Trenching and Grass Sowing in UPF-299 Aloti, area 1 Ha, in GP- Nahol.	17750	02-02-2021	400	100
CT/6/2020-21	Contour Trenching and Grass Sowing in UPF-357 Borat, area 7 Ha, in GP- Tikker.	124250	02-02-2021	2500	100
CT/7/2020-21	Contour Trenching and Grass Sowing in UPF-356 Kanodi, area 1 Ha, in GP- Basadhar.	17750	02-02-2021	400	100
CT/8/2020-21	Contour Trenching and Grass Sowing in UPF-324 Lalu & 325 Parala, area 18 Ha, in GP- Sainj.	319500	02-02-2021	6700	100
GT/1/2020-21	Grass sowing/ tufts in plantation area (Plantation 1100 plants/ha) in UPF-366 Khanaer 2 Ha, in GP- Mundu.	21522	02-02-2021	500	100
GT/2/2020-21	Grass sowing/ tufts in plantation area (Plantation 1100 plants/ha) in UPF-296 Dharech Devi, area 2 Ha, in GP- Dharech.	21522	02-02-2021	500	100
GT/3/2020-21	Grass sowing/ tufts in plantation area (Plantation 1100 plants/ha) in UPF-296 Dharech Devi, area 2 Ha, in GP- Satog.	21522	02-02-2021	500	100
GT/4/2020-21	Grass sowing/ tufts in plantation area (Plantation 1100 plants/ha) in UPF-368 Rail, area 1 Ha, in GP- Balag.	10761	02-02-2021	250	100
GT/5/2020-21	Grass sowing/ tufts in plantation area (Plantation 1100 plants/ha) in UPF-299 Aloti, area 1 Ha, in GP- Nahol.	10761	02-02-2021	250	100
GT/6/2020-21	Grass sowing/ tufts in plantation area (Plantation 1100 plants/ha) in UPF-357 Borat, area 2 Ha, in GP- Tikker.	21522	02-02-2021	500	100



GT/7/2020-21	Grass sowing/ tufts in plantation area (Plantation 1100 plants/ha) in UPF-356 Kanodi, area 1 Ha, in GP-Basadhar.	10761	02-02-2021	250	100
GT/8/2020-21	Grass sowing/ tufts in plantation area (Plantation 1100 plants/ha) in UPF-324 Lalu & 325 Parala, area 5 Ha, in GP- Sainj.	53805	02-02-2021	1100	100
<b>Nerwa unit</b>					
Nsy/N-3/2020-21	Raising of new seedling in Jhamrari-Inursery -55000 plants	735690	31-03-2021	14700	100
Nsy/N-4/2020-21	Raising of new seedling in Jhamrari-II nursery -55000 plants	735690	31-03-2021	14700	100
Nsy/N-5/2020-21	Extention/development of New Nursery in Jhamrari-II -55000 plants	192000	31-03-2021	3900	100
Plt/P-31/2020-21	Plantation work (Enrichment Plantation 400 Plants/ha)in UPF-Bharanu, area 4 Ha, GP-Bharanu	270400	02-02-2021	5400	100
Plt/P-32/2020-21	Plantation work (Re-afforestation 800 Plants/ha) in UPF-Bharanu, area 5 Ha, GP-Bharanu	432800	02-02-2021	8700	100
Plt/P-33/2020-21	Plantation work (Along drainage Line 1100 Plants/ha)in UPF-Bharanu, area 2 Ha, GP-Bharanu	188860	02-02-2021	3800	100
Plt/P-34/2020-21	Plantation work (Enrichment Plantation 400 Plants/ha)in UPF-Goucha, area 5 Ha, GP-Bharanu	336600	02-02-2021	6700	100
Plt/P-35/2020-21	Plantation work (Re-afforestation 800 Plants/ha) in UPF- Goucha, area 5 Ha, GP-Bharanu	431300	02-02-2021	8600	100
Plt/P-36/2020-21	Plantation work (Along drainage Line 1100 Plants/ha)in UPF- Goucha, area 2 Ha, GP-Bharanu	197100	02-02-2021	3900	100
Plt/P-37/2020-21	Plantation work (Enrichment Plantation 400 Plants/ha)in UPF-Manu, area 4 Ha, GP-Manu Bhabia	270400	02-02-2021	5400	100
Plt/P-38/2020-21	Plantation work (Re-afforestation 800 Plants/ha) in UPF- Manu, area 5 Ha, GP- Manu Bhabia	441400	02-02-2021	8800	100
Plt/P-39/2020-21	Plantation work (Along drainage Line 1100 Plants/ha)in UPF- Manu, area 2 Ha, GP- Manu Bhabia	195700	02-02-2021	3900	100
Plt/P-40/2020-21	Plantation work (Enrichment Plantation 400 Plants/ha)in UPF-Bhabia, area 5 Ha, GP-Manu Bhabia	336600	02-02-2021	6700	100
Plt/P-41/2020-21	Plantation work (Re-afforestation 800 Plants/ha) in UPF- Bhabia, area 5 Ha, GP- Manu Bhabia	442800	02-02-2021	8900	100
Plt/P-42/2020-21	Plantation work (Along drainage Line 1100 Plants/ha)in UPF- Bhabia, area 2 Ha, GP- Manu Bhabia	194900	02-02-2021	3900	100
Plt/P-43/2020-21	Plantation work (Enrichment Plantation 400 Plants/ha)in UPF-Ola, area 6 Ha, GP-Kiran	436300	02-02-2021	8700	100
Plt/P-44/2020-21	Plantation work (Re-afforestation 800 Plants/ha) in UPF- Ola, area 8 Ha, GP- Kiran	738800	02-02-2021	14800	100
Plt/P-45/2020-21	Plantation work (Along drainage Line 1100 Plants/ha)in UPF- Ola, area 0.5 Ha, GP- Kiran	53900	02-02-2021	1100	100
Plt/P-46/2020-21	Plantation work (Enrichment Plantation 400 Plants/ha)in UPF-Morala, area 6 Ha, GP- Tikkari	419000	02-02-2021	8400	100
Plt/P-47/2020-21	Plantation work (Re-afforestation 800 Plants/ha) in UPF- Morala, area 6 Ha, GP- Tikkari	506300	02-02-2021	10100	100
Plt/P-48/2020-21	Plantation work (Along drainage Line 1100 Plants/ha)in UPF- Morala, area 3 Ha, GP- Tikkari	292600	02-02-2021	5900	100
Plt/P-49/2020-21	Plantation work (Enrichment Plantation 400 Plants/ha)in UPF-Shagaldhar, area 5 Ha, GP- Tikkari	351600	02-02-2021	7000	100
Plt/P-50/2020-21	Plantation work (Re-afforestation 800 Plants/ha) in UPF- Shagaldhar, area 4 Ha, GP- Tikkari	338500	02-02-2021	6800	100
Plt/P-51/2020-21	Plantation work (Along drainage Line 1100 Plants/ha)in UPF- Shagaldhar, area 3 Ha, GP- Tikkari	291400	02-02-2021	5800	100
Plt/P-52/2020-21	Plantation work (Enrichment Plantation 400 Plants/ha)in UPF-Kashak, area 4 Ha, GP- Tailor	356500	02-02-2021	7200	100
Plt/P-53/2020-21	Plantation work (Re-afforestation 800 Plants/ha) in UPF- Kashak, area 6 Ha, GP- Tailor	708400	02-02-2021	14200	100
Plt/P-54/2020-21	Plantation work (Along drainage Line 1100 Plants/ha)in UPF- Kashak, area 1.5 Ha, GP- Tailor	209300	02-02-2021	4200	100
Plt/P-55/2020-21	Plantation work (Enrichment Plantation 400 Plants/ha)in UPF-Tailor, area 4 Ha, GP- Tailor	349800	02-02-2021	7000	100
Plt/P-56/2020-21	Plantation work (Re-afforestation 800 Plants/ha) in UPF- Tailor, area 6 Ha, GP- Tailor	708300	02-02-2021	14200	100



Plt/P-57/2020-21	Plantation work (Along drainage Line 1100 Plants/ha)in UPF- Tailor, area 1 Ha, GP- Tailor	140300	02-02-2021	2800	100
Plt/P-58/2020-21	Plantation work (Enrichment Plantation 400 Plants/ha)in UPF-Abyari, area 3 Ha, GP- Dhanat	222600	02-02-2021	4500	100
Plt/P-59/2020-21	Plantation work (Re-afforestation 800 Plants/ha) in UPF- Abyari, area 5 Ha, GP- Dhanat	470500	02-02-2021	9400	100
Plt/P-60/2020-21	Plantation work (Along drainage Line 1100 Plants/ha)in UPF- Abyari, area 2 Ha, GP- Dhanat	218900	02-02-2021	4400	100
Plt/P-61/2020-21	Plantation work (Re-afforestation 800 Plants/ha) in UPF- Dhanat, area 5 Ha, GP- Dhanat	469100	02-02-2021	9400	100
Plt/P-62/2020-21	Plantation work (Along drainage Line 1100 Plants/ha)in UPF- Dhanat, area 1 Ha, GP- Dhanat	103200	02-02-2021	2100	100
Plt/P-63/2020-21	Plantation work (Enrichment Plantation 400 Plants/ha)in UPF-Kutangan, area 4 Ha, GP- Tharoch	306100	02-02-2021	6100	100
Plt/P-64/2020-21	Plantation work (Re-afforestation 800 Plants/ha) in UPF- Kutangan, area 5 Ha, GP- Tharoch	496400	02-02-2021	9900	100
Plt/P-65/2020-21	Plantation work (Along drainage Line 1100 Plants/ha)in UPF- Kutangan, area 1 Ha, GP- Tharoch	116600	02-02-2021	2400	100
CT/9/2020-21	Contour Trenching and Grass Sowing in UPF-Bharanu and UPF-Goucha area-19 Ha, in GP- Bharanu.	337250	02-02-2021	6700	100
CT/10/2020-21	Contour Trenching and Grass Sowing in UPF-Manu and UPF Bhabia area -19 Ha, in GP-Manu Bhabia.	337250	02-02-2021	6700	100
CT/11/2020-21	Contour Trenching and Grass Sowing in UPF-Ola, area -14 Ha, in GP-Kiran.	248500	02-02-2021	5000	100
CT/12/2020-21	Contour Trenching and Grass Sowing in UPF-Shagaldhar, area -9 Ha, in GP-Tikkari.	159750	02-02-2021	3200	100
CT/13/2020-21	Contour Trenching and Grass Sowing in UPF-Kashak and UPF-Tailor, area -20 Ha, in GP-Tailor.	355000	02-02-2021	7100	100
CT/14/2020-21	Contour Trenching and Grass Sowing in UPF-Abyari and UPF-Dhanat, area -13 Ha, in GP-Dhanat.	230750	02-02-2021	4700	100
CT/15/2020-21	Contour Trenching and Grass Sowing in UPF-Kutangan, area -9 Ha, in GP-Tharoch.	159750	02-02-2021	3200	100
GT/9/2020-21	Grass sowing/tufts in plantation area (Plantation 1100 plants/ha) in UPF-Bharanu and UPF-Goucha, area 4 Ha, in GP- Bharanu.	43044	02-02-2021	900	100
GT/10/2020-21	Grass sowing/tufts in plantation area (Plantation 1100 plants/ha) in UPF-Manu and UPF Bhabia area -4 Ha, in GP-Manu Bhabia.	43044	02-02-2021	900	100
GT/11/2020-21	Grass sowing/tufts in plantation area (Plantation 1100 plants/ha) in UPF-Ola, area -0.5 Ha, in GP-Kiran.	5380.50	02-02-2021	100	100
GT/12/2020-21	Grass sowing/tufts in plantation area (Plantation 1100 plants/ha) in UPF-Shagaldhar, area -6 Ha, in GP-Tikkari.	64566	02-02-2021	1300	100
GT/13/2020-21	Grass sowing/tufts in plantation area (Plantation 1100 plants/ha) in UPF-Kashak and UPF-Tailor, area -2.5 Ha, in GP-Tailor.	26902.50	02-02-2021	600	100
GT/14/2020-21	Grass sowing/tufts in plantation area (Plantation 1100 plants/ha) in UPF-Abyari and UPF-Dhanat, area -3 Ha, in GP-Dhanat.	32283	02-02-2021	650	100
GT/15/2020-21	Grass sowing/tufts in plantation area (Plantation 1100 plants/ha) in UPF-Kutangan, area -1 Ha, in GP-Tharoch.	10761	02-02-2021	250	100

*The standard quotation/bid form W-5(Schedule of quantity) along with instructions to bidders (quotation notice) can be obtained/ procured by the bidders from this office on any working day during the office hours w.e.f. 17-09-2020 to 28-09-2020 by 5.00 PM on cash payment(non-refundable) as shown above against each job*

The quotation on standard W-5 proforma (Schedule of quantity)duly filled in, accompanied with self attested copies of documents pertaining to the qualification / eligibility criteria of the bidder and **bid security in shape of FDR/TDR duly pledged in favour of the undersigned** as per the condition laid below

**Instructions to bidders:**

1. Quotation should reach in the office of the undersigned on or before **29.09.2020** up to **10.30AM**, Quotations shall be opened on the same day at **11.00 AM**, in presence of the interested bidders or their representative *who wish to be present*. For more details, please contact the office of the undersigned on any working day between 10.00AM to 5.00PM or **visit project website [www.hpdp.org](http://www.hpdp.org)**



- 2. Scope of Works:** The scope of work is as per the schedule of quantity attached / supplied with the prescribed W-5, containing schedule of quantities. The details of works is tentative, which may vary depending on the geographical conditions/terrain of the area; and thus bidder(s) is (are) advised to visit the site of works, prior to bidding for said work at his own expense, for obtaining all relevant information that may be necessary for preparing the quotation.
- 3. Qualification of the bidder:** The bidder shall provide qualification information *at the time of submission of application for issue of standard W-5(Schedule of quantity)*, which shall include:-
- 3.1 **Self attested Photo copies of his/her PAN card and Bank Account duly covered under RTGS/NEFT.**
  - 3.2 **Self attested copy of registration & GST number.**
  - 3.3 **Self attested photo copy of past experience for execution of similar nature of work.**
  - 3.4 **Bid security duly pledged in favour of under signed in shape of FDR/TDR**
  - 3.5 **Photo copy of documents as mentioned vide Sr. No. 3.1 to 3.3 should be attached with the application for issue of quotation form and also with the W-5 format along with TDR/FDR.**

**4. Bid Price:**

- 4.1 That, it is assumed that the bidder(s)/contractor(s) has (have) visited the site of work and nursery from where the plants will be supplied prior to bidding for the above work and has obtained all the relevant factors in to account /consideration that may be necessary for preparing the quotation and therefore, he shall have no right to object the details of works, at a later stage
- 4.2 That, Prices shall be quoted in Indian Rupees only.
- 4.3 That, bidder shall bid /quote for each item of work as described in the schedule of quantities and correction(s) made in the quoted rates in W-5, if any, shall be made by crossing out, duly attesting the cutting(s) and neatly re-write the same.
- 4.4 That, the rates quoted by the bidder shall be fixed for the duration of the contract and shall not be subject to adjustment on any account.
- 4.5 That, all duties, taxes and other levies payable / applicable, if any included should be included in the total price.

**5. Validity of Quotation:**

- 5.1 That, the quotation shall remain valid upto 31-10-2020 for consideration by the Employer from the last date specified for submission of quotations /bids.

**6. Submission of Quotations:**

- 6.1 *That, each bidder shall submit only one quotation on standard W-5 proforma, for each Work/Job.*
- 6.2 *That to complete the quotation process minimum three quotations are required, below than three quotations in tender box for one job, the same shall be returned to the bidders unopened and tender for the same be treated as cancelled.*
- 6.2 **That, the bidder/contractor shall furnish complete address and all other information in the relevant space provided in W-5 and shall strike off whichever is not relevant.**
- 6.3 That, the Quotations not received on given W-5 proforma, incomplete quotations, conditional quotations, quotation received after the last date & time for submission of quotations and quotations received through Fax or E-mail shall not be entertained / considered.
- 6.4 **That, those bidder(s) who submit their quotations by post or do not participate in the quotation opening process shall have to submit signed copy of quotation notice, appending his/her signature, in the given box in Quotation notice, in token of accepting / agreeing to the terms and conditions of the quotation notice and shall submit/attach the same with the W-5 standard quotation Proforma(Schedule of Quantity). Whereas, other bidders present in the quotation opening process shall sign the office copy of the quotation notice at the time of opening process.**
- 6.5 That, **the bidder shall seal the quotation in an envelope addressed to the DPO(IDP), Shimla at Shoghi**, and the outside of the envelope will also bear the following identification on the top of the envelope:-  
**Quotation for \_\_\_\_\_ (Name and no. of the Job/Contract/Work)**  
**Do not open before \_\_\_\_\_ (time and date of quotation opening).**
- 6.6 *That in case, the last day of tendering of quotations happens to be a holiday, the whole process will commence on the next working day with same time & schedule for which no separate notice or order shall be issued.*
- 6.7 *That, in case, there is overlapping in schedule for submission of quotations on such deemed date assumed for submission of quotations "on next working day" due to postponement of the date of submission of quotations invited vide another notice issued separately, the revised time schedule for submission of quotations shall be notified to the bidders through the 'notice' paste/ displayed on the notice board of this office.*



## **7. Opening & Evaluation of Quotations:**

- 7.1 That, In case, the day of opening of quotation happens to be a holiday, the whole process will commence on the next working day with same time & schedule for which no separate notice or order shall be issued.
- 7.2 That, quotations will be opened in the presence of bidders or their representatives who choose to attend on the date and time and at the place specified in the letter of invitation.
- 7.3 That, information relating to evaluation of quotations and recommendations for the award of contract shall not be disclosed to bidders or any other persons not officially concerned with the process until the award to the successful bidder is announced.
- 7.4 That, quotations with cutting/overwriting in quoted rates shall not be accepted. However, quotations with cutting/overwriting, duly attested by the bidder(s) before submission / tendering of quotation into tender box, shall be considered.
- 7.5 That submission of false information(s) and/or document(s) shall automatically lead to forfeiture of security/earnest money to the Govt. and rejection of quotation or cancellation of contract at the cost of such bidder without prejudice to criminal proceedings against the bidder/contractor.
- 7.6 That, the Employer / purchaser will evaluate and compare the quotations determined to be substantially responsive i.e. which (a)-are duly signed; (b)-confirm to other terms and conditions of the Quotation.
- 7.7 That, the Quotations would be evaluated for **all the items together**.
- 7.8 That, the Employer (Chairman/committee) will evaluate and compare the quotations determined to be substantially responsive keeping in view the criteria as specified above.
- 7.9 **That, the quotation / bid security deposited by the lowest bidder shall be converted into performance security and shall be returned / refunded to remaining bidders after the evaluation of bids/quotation is over.**

## **8. Award of Contract & Execution of Work:**

- 8.1 That, the evaluation of bids /quotations is over, the successful bidder(s) whose quotation(s) has (have) been determined to be substantially responsive and who has offered the lowest evaluated quoted price and meets the specified qualification criteria, shall be conveyed the acceptance of his/her bid by the Employer.
- 8.2 That, in case of tie on quoted rates between / among contractors, the work order shall be divided / split equally between / among all such lowest bidders or to one of them on the written consent of all of them.
- 8.3 That, the bidder whose bid is accepted will be notified of the award of contract by the Employer prior to expiry of the quotation validity period.
- 8.4 That, **the successful bidder/contractor shall have to sign an agreement deed within 02 days of the award of work and shall have to start the work within 3 days of date of signing of agreement deed.** The contractor/ bidder shall have to complete the work within the specified/allowed period in writing & within agreed costs, and nothing extra shall be payable on account of escalation of cost in material, labour etc. in due course of time, which may be due to unforeseen reasons.
- 8.5 That, The contractor shall have to start the awarded work within the **5 days\*** of award of work to him/them and shall have to complete the same within the stipulated period. And in case, the work is not started within stipulated period, the award of work is liable to be cancelled and security may be forfeited.
- 8.6 That, the Contractor / bidder shall have to execute and complete the work under the supervision and technical guidance of project staff of the concerned APO Unit.
- 8.7 **That, for insuring quality and specifications, besides carrying out the regular inspections by the project officer/officials, it shall be the responsibility of the contractor to document the execution of works in the desired manner as provided in the schedule of quantity and also, get the work inspected from competent authority of the project, by giving intimation in the writing to the concerned APO or this office at least 3 days in advance, for carrying out the mandatory inspections, on achieving/during the following stages of execution of work as:-**  
*i) Excavation of foundation ii) super structure iii) final work.*
- 8.8 That, in case mandatory inspection as laid down vide condition 8.8 above, has not been got conducted/done by the contractor from the APO's concerned or other authorized officials of the project, the contractor shall not be eligible to seek the payment of the work done.
- 8.9 **That, the income tax @ 1% shall be deducted on total amount of contract & GST @ 2% will be deducted from the total amount of the contract.**
- 8.10 That, under normal circumstance, no extension in working period will be granted and the decision of the Employer in this regard shall be final.
- 8.11 That, If the contractor fails to complete the work within stipulated time and delays the execution / construction of work beyond stipulated period, a penalty / liquidated damages @0.05% per day, of the total bid/quoted amount, will be imposed for such delay and will be deducted from the payment of the contractor. However, in case delay in completion of allotted work exceeds 20 days, Employer shall be authorized to penalized the contractor upto 10% of the total cost of the allotted work.
- 8.12 That, the employer shall be authorized to cancel the award of work and forfeit the performance security to the Govt. under following circumstances:-  
i) That, the contractor fails to start the work within stipulated period.  
ii) That, undue delay is being caused in execution of the awarded work due to slow pace of work.  
iii) That, the contractor abandons the work at any stage of construction.
- 8.13 That, If the contractor delays the start of work beyond the stipulated period or abandons the work in between or project is convinced that due to undue slow pace of work, contractor will not be able to complete the work within a



stipulated period, the project staff will take over the execution of this work and complete the remaining work at the risk and cost of the contractor.

- 8.14 That, no advance payment will be made to the bidder/contractor and payment shall be made only for the work executed of different stages by the contractor, as per the detail bill prepared after measurement of the work done by the authorized official of the project on spot and on fulfillment of all other terms and conditions of the quotation notice/award of work and its execution/completion to the satisfaction of the project,
- 8.15 **The contractor/bidder shall bear /pay all the applicable taxes and other charges as applicable from time to time.**

#### 9. Performance Security:

- 9.1 That, the Performance Security shall be 5% of total contract value.(The successful bidder shall deposit 3% amount of contract value in addition to 2% bid security already deposited). The Performance Security shall be valid until the successful completion of awarded work with in stipulated period. Performance security will be released after one month of successful completion of works. Concerned APO will issue a certificate that he /she is satisfied with the work and recommend the release of performance security. The bid security deposited by the lowest bidder shall be converted into performance security and shall be returned / refunded to remaining bidders after the evaluation of bids/quotation is over.
- 9.2 Earnest money deposited by the lowest bidders shall be converted into performance security

#### 10. Miscellaneous:

- 10.1 **The contractor / bidder shall pay the minimum wages to the labourers and shall be bound to abide by/comply all other provisions of the labour , EPF, ESI and other applicable laws or rules applicable in this regard and as may be notified by the GOI/GHP from time to time. The contractor will contribute EPF and ESI share of all labour engaged by him, and submit a copy of return to this office.**
- 10.2 **The contractor/bidder shall give first preference to the local labour of the concerned G.P. In case of non-availability of labour in concerned GP, the contractor shall intimate the Pradhan of this GP where work is being done, in writing, with its copy to the concerned APO regarding this fact and shall engage labour from the other GPs near to this work or else where.**
- 10.3 Notwithstanding the above, **the Employer reserves the right to accept or reject any quotations and to cancel the bidding process and reject all quotations at any time prior to the award of contract without assigning any reasons.**
- 10.4 **In case of any dispute, the DPO Shimla / Chief Project Director, Solan will be the final authority to decide the matter and the decision will be binding on both the parties.**
- 10.5 All legal disputes if any, will be settled within the jurisdiction of Court(s) at Shimla.
- 11 The contractor will follow COVID-19 protocol strictly as per instructions of the State Govt. as well as the Govt. of India.
12. Plants will be supplied from Shai Dochi, Kanodi , Bharanu and Jhamrari Nursery whichever is nearest to the plantation areas. In this context bidder can contact APOs
13. That the tender is for composite work, so rate of material should be included in quotation (W5 format).
14. Specifications of Barbed wire, Eucalyptus fence post/balli and Polythene Bags
- 1) Barbed wire: Galvanized Steel Barbed wire for fencing (ISI Marked) coated as per IS:4826-1968, 12x14SWG, 2Strand IN 4 Barbs and 3" -4" apart without wooden spools confirming to IS Specification 278-1978 (Re-affirmed-2001) With latest amendments.
- 2) Eucalyptus Fence Post/Balli: Balli size 180cms length,8-10 cms Dia.
- 3) Polythene Bags: 5"x9" (inch), 250 gauge, Six holes in two rows in each in the lower 2/3 portion, automatically sealed by the heat process.

It is certified that I/we agree to the terms and conditions of the quotation and I/we fully understand that any violation of the terms and conditions by me/us shall render me/us liable for suitable action, against me/us as deemed fit by the purchaser.

Name(s):-

Signature(s)

You are, therefore, requested to offer your most competitive bid(s) for the above work, latest by **(10.30AM)** on **29-09-2020**, We look forward to receiving your quotations and thank you for your interest in the project.

(Employer)

Name: District Project Officer (IDP),  
Address: Shimla at Shoghi

Endst.No./IDP/DPO/sml (F)4/2020 -374-405

Dated, Shimla the/ 17-09-2020

Copy forwarded to the:-

1. Addl. Pr. CCF-cum-Chief Project Director, IDP, Solan for favour of information and n/action please.
2. APO Sainj/ Nerwa favour of information and further n/action.
3. Pradhan/Secretary of the GPs through APO Sainj and APO Nerwa for favour of information & n/action. It is requested that the copy of this quotation notice may kindly be pasted in the notice boards of Gram Panchayat for the information of the local community
4. Notice Board for vide publicity.
5. All registered contractors with IDP, DPO Shimla. *through APOs.*

  
District Project Officer (IDP)  
Shimla at Shoghi