



H.P. Forest Department

INTEGRATED DEVELOPMENT PROJECT (IDP)

For

Source Sustainability And Climate Resilient Rain-fed Agriculture

Forest Complex, Uppar Dhalpur Kullu Distt. Kullu H.P- 175101

email- dpoidpkullu@gmail.com

IDP/2020-21/RFQ/ 1325 Dated 21/2/2021

WORK ORDER

Sh. Suresh Kumar S/o Sh. Daulat Ram,
R/o Village Kaith behar PO Laran Kelo, Tehsil & District Kullu H.P.

Dear Sir,

This is to inform you that your Quotation dated 23/01/2021 for New plantation works of Enrichment 400 Plants/Hac.) in 1/11 Sajla Shill 4 Hac. Of GP Karzan under APO Naggar for the year 2020-21 for the contract price of ₹ 2,50,000/- (Rupees: Two lacs & fifty thousand only), being lowest is hereby accepted by us.

You are requested to proceed with work immediately and ensure its completion within the contract period.

With the issuance of this work order and your furnishing the performance security, contract for the above said work stands executed.

You are requested to furnish account details to the undersigned for releasing payment electronically.


District Project Officer,
Integrated Development Project Kullu

Ends. No. 1326 dated 21/2/2021

Copy forwarded to APO IDP unit Naggar for information & further necessary action. He is directed to supervise the execution of works as per technical specification strictly.


District Project Officer,
Integrated Development Project Kullu





H.P. Forest Department

INTEGRATED DEVELOPMENT PROJECT (IDP)

For

Source Sustainability And Climate Resilient Rain-fed Agriculture
Forest Complex, Uppar Dhalpur Kullu Distt. Kullu H.P- 175101

email- dpoidpkullu@gmail.com

IDP/2020-21/RFQ/ 1299 Dated 02/02/2021

WORK ORDER

Sh. Sukh Dyal Thakur S/o Smt. Smt. Fagu Devi
R/o Vill.Galoom P.O.Deotha Tehsil Banjar Distt.Kullu

Dear Sir,

This is to inform you that your Quotation dated 16/01/2021 for Enrichment Plantation in Gheut 5 hac. in GP Plach under APO unit Banjar for the year 2020-21 for the contract price of ₹ 2,74,023/- (Rupees: Two lacs Seventy four thousand & twenty three only), being lowest is hereby accepted by us.

You are requested to proceed with work immediately and ensure its completion within the contract period.

With the issuance of this work order and your furnishing the performance security, contract for the above said work stands executed.

You are requested to furnish account details to the undersigned for releasing payment electronically.


District Project Officer,
Integrated Development Project Kullu

Ends. No. 1300 dated 02/02/2021

Copy forwarded to APO IDP unit Banjar for information & further necessary action.

His drenches do supervise the execution of work as per technical specifications strictly.


District Project Officer,
Integrated Development Project Kullu

Handwritten initials/signature