



H.P. Forest Department

INTEGRATED DEVELOPMENT PROJECT (IDP)

For

Source Sustainability And Climate Resilient Rain-fed Agriculture

Forest Complex, Uppar Dhalpur Kullu Distt. Kullu H.P- 175101

email- dpoidpkullu@gmail.com

IDP/2020-21/RFQ/ 1309 Dated 02/02/2021

WORK ORDER

Sh. Surender Sharma S/o Sh. Totam Ram,
R/o Village Thrass, PO Hurla, Tehsil Bhunter District Kullu H.P.

Dear Sir,

This is to inform you that your Quotation dated 23/12/2020 for Drainage Line Treatment (1100 Plants per hac.) in Khoju Nalla, area in 2 hac. of G.P. Zia under APO unit Shamshi for the year 2020-21 for the contract price of ₹ 1,89,300/- (Rupees: One lacs eighty nine thousand & three hundred only), being lowest is hereby accepted by us.

You are requested to proceed with work immediately and ensure its completion within the contract period.

With the issuance of this work order and your furnishing the performance security, contract for the above said work stands executed.

You are requested to furnish account details to the undersigned for releasing payment electronically.

[Signature]
District Project Officer,
Integrated Development Project Kullu

Ends. No. 1310 dated 02/02/2021

Copy forwarded to APO IDP unit Shamshi for information & further necessary action. *It is directed to supervise the execution of works as per technical specifications.*

[Signature]
District Project Officer,
Integrated Development Project Kullu

[Signature]



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture
Forest Complex, Uppar Dhalpur Kullu Distt. Kullu H.P- 175101
email- dpoidpkullu@gmail.com

IDP/2020-21/RFQ/ 1311 Dated 02/02/2021

WORK ORDER

Sh. Surender Sharma S/o Sh. Totam Ram,
R/o Village Thrass, PO Hurla, Tehsil Bhunter District Kullu H.P.

Dear Sir,

This is to inform you that your Quotation dated 23/12/2020 for Drainage Line Treatment (1100 Plants per hac.) in Doari Nalla, area in 2 hac. of G.P. Mangarh under APO unit Shamshi for the year 2020-21 for the contract price of ₹ 1,97,500/- (Rupees: One lacs ninety seven thousand & five hundred only), being lowest is hereby accepted by us.

You are requested to proceed with work immediately and ensure its completion within the contract period.


With the issuance of this work order and your furnishing the performance security, contract for the above said work stands executed.

You are requested to furnish account details to the undersigned for releasing payment electronically.


District Project Officer,
Integrated Development Project Kullu

Ends. No. 1312 dated 02/02/2021

Copy forwarded to APO IDP unit Shamshi for information & further necessary action. *He is directed to supervise the execution of works as per technical specifications*


District Project Officer,
Integrated Development Project Kullu 



(40)

H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture
Forest Complex, Uppar Dhalpur Kullu Distt. Kullu H.P- 175101
email- dpoidpkullu@gmail.com

IDP/A-I-6/Pft.2020-21/RFQ/ 1034 Dated 18/12/2020

WORK ORDER

Sh. Surender Sharma S/o Sh. Totam Ram,
R/o Village Thrass, PO Hurla, Tehsil Bhunter District Kullu H.P.

Dear Sir,

This is to inform you that your Quotation dated 27/11/2020 for Drainage Line Treatment (1100 Plants per hac.) in Bagaseri Nalla, area in 2 hac. of G.P. Rote under APO unit Shamshi for the year 2020-21 for the contract price of ₹ 1,58,765/- (Rupees: one lac fifty eight thousand & seven hundred sixty five only), being lowest is hereby accepted by us.

You are requested to proceed with work immediately and ensure its completion within the contract period.

With the issuance of this work order and your furnishing the performance security, contract for the above said work stands executed.

You are requested to furnish account details to the undersigned for releasing payment electronically.

**District Project Officer,
Integrated Development Project Kullu** a/c

Ends. No. 1035 dated 18/12/2020

Copy forwarded to APO Shamshi for information & further necessary action.

**District Project Officer,
Integrated Development Project Kullu** 2/c
19/12/2020



H.P. Forest Department

INTEGRATED DEVELOPMENT PROJECT (IDP)

For

Source Sustainability And Climate Resilient Rain-fed Agriculture
Forest Complex, Uppar Dhalpur Kullu Distt. Kullu H.P- 175101

email- dpoidpkullu@gmail.com

IDP/A-I-6/Plt.2020-21/RFQ/

1028

Dated

18/12/2020

40

WORK ORDER

Sh. Trilok Singh S/o Sh. Khimi Ram,
R/o Village Malhar PO Seobag, Tehsil & District Kullu H.P.

Dear Sir,

This is to inform you that your Quotation dated 27/11/2020 for Drainage Line Treatment (1100 Plants per hac.) in Kokru Nalla, area in 2 hac. of G.P. Bajoura under APO unit Shamshi for the year 2020-21 for the contract price of ₹ 1,63,076/- (Rupees: One lac sixty three thousand & seventy six only), being lowest is hereby accepted by us.

You are requested to proceed with work immediately and ensure its completion within the contract period.

With the issuance of this work order and your furnishing the performance security, contract for the above said work stands executed.

You are requested to furnish account details to the undersigned for releasing payment electronically.

**District Project Officer,
Integrated Development Project Kullu**

Ends. No. 1029 dated 18/12/2020

Copy forwarded to APO Shamshi for information & further necessary action.

**District Project Officer,
Integrated Development Project Kullu**

[Handwritten signature]
18/12/2020



H.P. Forest Department

INTEGRATED DEVELOPMENT PROJECT (IDP)

For

Source Sustainability And Climate Resilient Rain-fed Agriculture

Forest Complex, Uppar Dhalpur Kullu Distt. Kullu H.P- 175101

email- dpoidpkullu@gmail.com

IDP/2020-21/RFQ/ 1321 Dated 21/2/2021

WORK ORDER

Sh. Jhabe Ram S/o Sh. Moti Ram,
R/o VPO Haripur Tehsil Manali & Distt. Kullu


Dear Sir,

This is to inform you that your Quotation dated 23/01/2021 for Drainage Line Treatment Plantation (1100 Plants per hac.) in Sajon Nalla 2 hac. of GP Pangan for the contract price of ₹ 3,26,100/- (Rupees: Three lacs twenty six thousand & one hundred only), being lowest is hereby accepted by us.

You are requested to proceed with work immediately and ensure its completion within the contract period.

With the issuance of this work order and your furnishing the performance security, contract for the above said work stands executed.

You are requested to furnish account details to the undersigned for releasing payment electronically.


District Project Officer,
Integrated Development Project Kullu

Ends. No. 1322 dated 21/2/2021

Copy forwarded to APO IDP unit Naggar for information & further necessary action. *He is directed to supervise the execution of works as per technical specifications.*


District Project Officer,
Integrated Development Project Kullu





H.P. Forest Department

INTEGRATED DEVELOPMENT PROJECT (IDP)

For

Source Sustainability And Climate Resilient Rain-fed Agriculture

Forest Complex, Uppar Dhalpur Kullu Distt. Kullu H.P- 175101

email- dpoidpkullu@gmail.com

IDP/2020-21/RFQ/ 1317 Dated 21/02/2021

WORK ORDER

Sh. Gopal Singh S/o Sh. Tot Ram,
R/o VPO Naggar Tehsil & Distt.Kullu.

Dear Sir,

This is to inform you that your Quotation dated 23/01/2021 for Drainage Line Treatment Plantation (1100 Plants per hac.) in Pulag Nalla 2 hac. of GP Naggar for the contract price of ₹ 3,35,190/- (Rupees: Three lacs twenty six thousand & one hundred only), being lowest is hereby accepted by us.

You are requested to proceed with work immediately and ensure its completion within the contract period.

With the issuance of this work order and your furnishing the performance security, contract for the above said work stands executed.

You are requested to furnish account details to the undersigned for releasing payment electronically.


District Project Officer,
Integrated Development Project Kullu

Ends. No. 1318 dated 21/02/2021

Copy forwarded to APO IDP unit Naggar for information & further necessary action. He is directed to supervise the execution of works as per technical specifications strictly.


District Project Officer,
Integrated Development Project Kullu



H.P. Forest Department

INTEGRATED DEVELOPMENT PROJECT (IDP)

For

Source Sustainability And Climate Resilient Rain-fed Agriculture
Forest Complex, Uppar Dhalpur Kullu Distt. Kullu H.P- 175101

email- dpoidpkullu@gmail.com

IDP/A-I-6/Plt.2020-21/RFQ/ 1044 Dated 18/12/2020

WORK ORDER

Sh. Rakesh Kumar S/o Sh. Kedar Nath,
R/o Village Trambli PO Bari, Tehsil & District Kullu H.P.

Dear Sir,

This is to inform you that your Quotation dated 04/12/2020 for Drainage Line Treatment (1100 Plants per hac.) in Pather Nalla, area in 2 hac. of G.P. Talogi under APO unit Naggar for the year 2020-21 for the contract price of ₹2,76,201/- (Rupees: Two lacs seventy six thousand two hundred & one only), being lowest is hereby accepted by us.

You are requested to proceed with work immediately and ensure its completion within the contract period, and deposit the balance the performance security Rs. 6000/- within a week time.

With the issuance of this work order and your furnishing the performance security, contract for the above said work stands executed.

You are requested to furnish account details to the undersigned for releasing payment electronically.


District Project Officer,
Integrated Development Project Kullu

Ends. No. 1045 dated 18/12/2020

Copy forwarded to APO, IDP unit Naggar for information & further necessary action and strictly supervise the work as per technical specification and estimate.


District Project Officer,
Integrated Development Project Kullu





H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture
Forest Complex, Uppar Dhalpur Kullu Distt. Kullu H.P- 175101

email- dpoidpkullu@gmail.com

IDP/A-I-6/Pft.2020-21/RFQ/ 1042 Dated 18/12/2020

(W)

WORK ORDER

Sh. Suresh Kumar S/o Sh. Daulat Ram,
R/o Village Kaith behar PO Laran Kelo, Tehsil & District Kullu H.P.

Dear Sir,

This is to inform you that your Quotation dated 04/12/2020 for Drainage Line Treatment (1100 Plants per hac.) in Dhoni Nalla, area in 2 hac. of G.P. Jagatsukh under APO unit Naggar for the year 2020-21 for the contract price of ₹ 2,91,008/- (Rupees: Two lacs ninety one thousand eight only), being lowest is hereby accepted by us.

You are requested to proceed with work immediately and ensure its completion within the contract period and deposit the balance the performance security Rs. 5000/- within a week time.

With the issuance of this work order and your furnishing the performance security, contract for the above said work stands executed.

You are requested to furnish account details to the undersigned for releasing payment electronically.


District Project Officer,
Integrated Development Project Kullu

Ends. No. 1043 dated 18/12/2020

Copy forwarded to APO, IDP unit Naggar for information & further necessary action and strictly supervise the work as per technical specification and estimate


District Project Officer,
Integrated Development Project Kullu


18/12/2020



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture
Forest Complex, Uppar Dhalpur Kullu Distt. Kullu H.P- 175101
email- dpoidpkullu@gmail.com

IDP/2020-21/RFQ/ 1319 Dated 2/2/2021

WORK ORDER

Sh. Nokh Ram S/o Sh. Sh. Mohar Chand,
R/o Vill.Kaleli P.O.Bajaura Tehsil Bhuntar Distt. Kullu.

Dear Sir,

This is to inform you that your Quotation dated 23/01/2021 for Drainage Line Treatment Plantation (1100 Plants per hac.) Rota Pani Nalla 2 hac. of GP Pangan for the contract price of ₹ 3,32,000/- (Rupees: Three lacs & twenty two thousand only), being lowest is hereby accepted by us.

You are requested to proceed with work immediately and ensure its completion within the contract period.

With the issuance of this work order and your furnishing the performance security, contract for the above said work stands executed.

You are requested to furnish account details to the undersigned for releasing payment electronically.


District Project Officer,
Integrated Development Project Kullu

Ends. No. 1322 dated 2/2/2021

Copy forwarded to APO IDP unit Naggur for information & further necessary action. He is directed to supervise the execution of works as per technical specifications strictly.


District Project Officer,
Integrated Development Project Kullu





H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture
Forest Complex, Uppar Dhalpur Kullu Distt. Kullu H.P- 175101
email- dpoidpkullu@gmail.com

IDP/2020-21/RFQ/ 1323 Dated 2/2/2021

WORK ORDER

Sh. Rajesh Kumar S/o Sh. Deen Dyal,
R/o Village & Haripur, Tehsil Manali, District Kullu H.P.

Dear Sir,

This is to inform you that your Quotation dated 23/01/2021 for Drainage Line Treatment Plantation (1100 Plants per hac.) in Ringe Fank Nali 2 hac. of GP Karzan for the contract price of ₹ 2,90,000/- (Rupees: Two lacs & thousand ninety only), being lowest is hereby accepted by us.

You are requested to proceed with work immediately and ensure its completion within the contract period.



With the issuance of this work order and your furnishing the performance security, contract for the above said work stands executed.

You are requested to furnish account details to the undersigned for releasing payment electronically.


District Project Officer,
Integrated Development Project Kullu

Ends. No. 1324 dated 2/2/2021

Copy forwarded to APO IDP unit Naggar for information & further necessary action. He is directed to supervise the execution works.
OR for technical specifications strictly


District Project Officer,
Integrated Development Project Kullu




H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture
Forest Complex, Uppar Dhalpur Kullu Distt. Kullu H.P- 175101
email- dpoidpkullu@gmail.com

IDP/A-I-6/Pft.2020-21/RFO/ 1032 Dated 18/12/2020

WORK ORDER

Sh. Rajesh Kumar S/o Sh. Devi Dyal,
R/o Village & Haripur, Tehsil Manali, District Kullu H.P.

Dear Sir,

This is to inform you that your Quotation dated 04/12/2020 for Drainage Line Treatment (1100 Plants per hac.) in Chuppa Nalla, area in 2 hac. of G.P. Jagatsukh under APO unit Naggar for the year 2020-21 for the contract price of ₹ 2,78,819/- (Rupees: Two lacs seventy eight thousand eight hundred & nineteen only), being lowest is hereby accepted by us.

You are requested to proceed with work immediately and ensure its completion within the contract period.

With the issuance of this work order and your furnishing the performance security, contract for the above said work stands executed.

You are requested to furnish account details to the undersigned for releasing payment electronically.

**District Project Officer,
Integrated Development Project Kullu**

Ends. No. 1033 dated 18/12/2020

Copy forwarded to APO, IDP unit Naggar for information & further necessary action.

[Signature]
**District Project Officer,
Integrated Development Project Kullu**
[Signature]
18/12/2020



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

45

For
Source Sustainability And Climate Resilient Rain-fed Agriculture
Forest Complex, Uppar Dhalpur Kullu Distt. Kullu H.P- 175101
email- dpoidpkullu@gmail.com

IDP/A-I-6/Plt.2020-21/RFQ/ 1041 Dated 18/12/2020

WORK ORDER

Sh. Suresh Kumar S/o Sh. Daulat Ram,
R/o Village Kaith behar PO Laran Kelo, Tehsil & District Kullu H.P.

Dear Sir,

This is to inform you that your Quotation dated 04/12/2020 for Drainage Line Treatment (1100 Plants per hac.) in Shamlar Nalla, area in 2 hac. of G.P. Jagatsukh under APO unit Naggar for the year 2020-21 for the contract price of ₹ ~~27,6997/-~~ ^{27,8315/-} (Rupees: ~~Two lac-~~ ^{Two lac-} ~~seventy six thousand nine hundred and ninety seven only~~ ^{seventy eight thousand three hundred & fifteen only}), being lowest is hereby accepted by us.

You are requested to proceed with work immediately and ensure its completion within the contract period and deposit the balance the performance security Rs. 5000/- within a week time.

With the issuance of this work order and your furnishing the performance security, contract for the above said work stands executed.

You are requested to furnish account details to the undersigned for releasing payment electronically.

[Signature]
District Project Officer,
Integrated Development Project Kullu

Ends. No. 1041 dated 18/12/2020

Copy forwarded to APO, IDP unit Naggar for information & further necessary action and strictly supervise the work as per technical specification and estimate.

[Signature]
District Project Officer,
Integrated Development Project Kullu

[Signature]
18/12/2020



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture
Forest Complex, Uppar Dhalpur Kullu Distt. Kullu H.P- 175101
email- dpoidpkullu@gmail.com

IDP/A-I-6/Pft. 2020-21/RFQ/ 1046 Dated 18/12/2020

46

WORK ORDER

Sh. Rakesh Kumar S/o Sh. Kedar Nath,
R/o Village Trambli PO Bari, Tehsil & District Kullu H.P.


Dear Sir,

This is to inform you that your Quotation dated 04/12/2020 for Drainage Line Treatment (1100 Plants per hac.) in Baturu Nalla, area in 2 hac. of G.P. Talogi under APO unit Naggar for the year 2020-21 for the contract price of ₹2,67,698/- (Rupees: Two lacs sixty seven thousand six hundred & ninety eight only), being lowest is hereby accepted by us.

You are requested to proceed with work immediately and ensure its completion within the contract period, and deposit the balance the performance security Rs. 6000/- within a week time

With the issuance of this work order and your furnishing the performance security, contract for the above said work stands executed.


You are requested to furnish account details to the undersigned for releasing payment electronically.


District Project Officer,
Integrated Development Project Kullu

Ends. No. 1047 dated 18/12/2020

Copy forwarded to APO, IDP unit Naggar for information & further necessary action and strictly supervise the work as per technical specification and estimate.


District Project Officer,
Integrated Development Project Kullu


18/12/2020



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture
Forest Complex, Uppar Dhalpur Kullu Distt. Kullu H.P- 175101
email- dpoidpkullu@gmail.com

IDP/A-I-6/Pft. 2020-21/RFQ/ 1050 Dated 18/12/2020

WORK ORDER

Sh. Sh. Rajesh Kumar S/o Sh. Devi Dyal,
R/o Village & Haripur, Tehsil Manali, District Kullu H.P.

Dear Sir,

This is to inform you that your Quotation dated 04/12/2020 for Drainage Line Treatment (1100 Plants per hac.) in Karu Nalla, area in 2 hac. of G.P. Jagatsukh under APO unit Naggar for the year 2020-21 for the contract price of ₹ 2,81,638/- (Rupees: Two lacs eighty one thousand & six hundred thirty eight only), being lowest is hereby accepted by us.

You are requested to proceed with work immediately and ensure its completion within the contract period.

With the issuance of this work order and your furnishing the performance security, contract for the above said work stands executed.

You are requested to furnish account details to the undersigned for releasing payment electronically.

**District Project Officer,
Integrated Development Project Kullu**

Ends. No. 1031 dated 18/12/2020

Copy forwarded to APO, IDP unit Naggar for information & further necessary action.

**District Project Officer,
Integrated Development Project Kullu**

[Handwritten signature]



H.P. Forest Department

INTEGRATED DEVELOPMENT PROJECT (IDP)

For

Source Sustainability And Climate Resilient Rain-fed Agriculture

Forest Complex, Uppar Dhalpur Kullu Distt. Kullu H.P- 175101

email- dpoidpkullu@gmail.com

IDP/A-I-6/Plt.2020-21/RFQ/ 1024 Dated 18/12/2020

WORK ORDER

M/S Aapni Dharti,
R/o Village & PO Sojha, Tehsil Banjar District Kullu H.P.

Dear Sir,

This is to inform you that your Quotation dated 26/11/2020 for New Planting along Drainage Line(DLT) in Barnagi Nala Zhac. in GP Tung under APO unit Banjar for the year 2020-21 for the contract price of ₹ 1,82,066/- (Rupees: one lac eighty two thousand & sixty six only), being lowest is hereby accepted by us.

You are requested to proceed with work immediately and ensure its completion within the contract period.

With the issuance of this work order and your furnishing the performance security, contract for the above said work stands executed.

You are requested to furnish account details to the undersigned for releasing payment electronically.


District Project Officer,
Integrated Development Project Kullu

Ends. No. _____ dated _____

Copy forwarded to APO, IDP unit Banjar for information & further necessary action.


District Project Officer,
Integrated Development Project Kullu

Received




H.P. Forest Department

INTEGRATED DEVELOPMENT PROJECT (IDP)

For

Source Sustainability And Climate Resilient Rain-fed Agriculture
Forest Complex, Uppar Dhalgur Kullu Distt. Kullu H.P.- 175101

email- dpoidpkullu@gmail.com

IDP/2020-21/RFQ/ 1530 Dated 20/02/2021

WORK ORDER

Sh. Dharmender Negi S/o Sh. Teja Singh,
R/o Village & PO Deotha Teh. Banjar District Kullu H.P. 175123.

Dear Sir,

This is to inform you that your Quotation dated 18/02/2021 for New Planting along Drainage Line (DLT) in Kaperbai Zhac. in GP Nohanda under APO unit Banjar for the year 2020-21, being lowest is hereby accepted.

You are requested to proceed with work immediately and ensure its completion within the contract period.

With the issuance of this work order and your furnishing the performance security, contract for the above said work stands executed.

You are requested to furnish account details to the undersigned for releasing payment electronically on completion of the work.


District Project Officer,
Integrated Development Project Kullu

Ends. No. 1531 dated 20/02/2021

Copy forwarded to APO IDP unit Banjar for information & further necessary action. He is directed to get the work executed as per technical specifications.


District Project Officer,
Integrated Development Project Kullu




H.P. Forest Department

INTEGRATED DEVELOPMENT PROJECT (IDP)

For

Source Sustainability And Climate Resilient Rain-fed Agriculture

Forest Complex, Uppar Dhalpur Kullu Distt. Kullu H.P- 175101

email- dpoidpkullu@gmail.com

IDP/2020-21/RFQ/ 1297 Dated 2/2/2021

WORK ORDER

Sh. Lal Singh S/o Dabe Ram,
R/o Vill.Sulhanu P.O. Jibhi Tehsil Banjar Distt.Kullu

Dear Sir,

This is to inform you that your Quotation dated 16/01/2021 for Drainage Line Treatment (1100 Plants per hac.) in Shad Nal 2hac. in GP Chanon under APO unit Banjar for the year 2020-21 for the contract price of ₹ 1,97,000/- (Rupees: One lacs ninety seven thousand only), being lowest is hereby accepted by us.

You are requested to proceed with work immediately and ensure its completion within the contract period.

With the issuance of this work order and your furnishing the performance security, contract for the above said work stands executed.

You are requested to furnish account details to the undersigned for releasing payment electronically.


District Project Officer,
Integrated Development Project Kullu

Ends. No. 1298 dated 2/2/2021

Copy forwarded to APO IDP unit Banjar for information & further necessary action.

He is directed to supervise the execution of works as per technical specification strictly.


District Project Officer,
Integrated Development Project Kullu

at c.



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture
Forest Complex, Uppar Dhalpur Kullu Distt. Kullu H.P- 175101

email- dpoidpkullu@gmail.com

IDP/2020-21/RFO/ 1301 Dated 02/02/2021

WORK ORDER

Sh. Lal Singh S/o Dhani Ram,
R/o Vill. Godigar P.O. Deotha Tehsil Banjar Distt.Kullu.

Dear Sir,

This is to inform you that your Quotation dated 16/01/2021 for Drainage Line Treatment (1100 Plants per hac.) in Timber Bihali 2hac. in GP Pach under APO unit Banjar for the year 2020-21 for the contract price of ₹ 1,68,000/- (Rupees: One lacs sixty eight thousand only), being lowest is hereby accepted by us.

You are requested to proceed with work immediately and ensure its completion within the contract period.

With the issuance of this work order and your furnishing the performance security, contract for the above said work stands executed.

You are requested to furnish account details to the undersigned for releasing payment electronically.


District Project Officer,
Integrated Development Project Kullu

Ends. No. 1302 dated 02/02/2021

Copy forwarded to APO IDP unit Banjar for information & further necessary action.

He is directed to supervise the execution of works as per technical specifications strictly.

District Project Officer,
Integrated Development Project Kullu





H.P. Forest Department

INTEGRATED DEVELOPMENT PROJECT (IDP)

For

Source Sustainability And Climate Resilient Rain-fed Agriculture
Forest Complex, Uppar Dhalpur Kullu Distt. Kullu H.P- 175101
email- dpoidpkullu@gmail.com

IDP/2020-21/RFQ/_____ Dated _____

WORK ORDER

Sh. Sukh Dyal Thakur S/o Smt. Smt. Fagu Devi
R/o Vill. Galoom P.O. Deotha Tehsil Banjar Distt. Kullu

Dear Sir,

This is to inform you that your Quotation dated 16/01/2021 for Drainage Line Treatment (1100 Plants per hac.) in Jhaneva Nala 2hac. in GP Chanon under APO unit Banjar for the year 2020-21 for the contract price of ₹1,94,200/- (Rupees: One lacs ninety four thousand & two hundred only), being lowest is hereby accepted by us.

You are requested to proceed with work immediately and ensure its completion within the contract period.

With the issuance of this work order and your furnishing the performance security, contract for the above said work stands executed.

You are requested to furnish account details to the undersigned for releasing payment electronically.

**District Project Officer,
Integrated Development Project Kullu**

Ends. No. 1356 dated 22/2/2021

✓ Copy forwarded to APO IDP unit Banjar for information & further necessary action. He is directed to supervise the execution of works as per technical specifications strictly.

26/2/21
**District Project Officer,
Integrated Development Project Kullu**



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For

Source Sustainability And Climate Resilient Rain-fed Agriculture
Forest Complex, Uppar Dhalpur Kullu Distt. Kullu H.P- 175101

email- dpoidpkullu@gmail.com

IDP/2020-21/RFQ/ 1295 Dated 2/2/2021

WORK ORDER

M/S Aapni Dharti,
R/o Village & PO Sojha, Tehsil Banjar District Kullu H.P.

Dear Sir,

This is to inform you that your Quotation dated 16/01/2021 for Drainage Line Treatment (1100 Plants per hac.) in Chalyali 2hac. in GP Kalwari under APO unit Banjar for the year 2020-21 for the contract price of ₹ 3,01,827/- (Rupees: Three lacs one thousand & eight hundred twenty seven only), being lowest is hereby accepted by us.

You are requested to proceed with work immediately and ensure its completion within the contract period.

With the issuance of this work order and your furnishing the performance security, contract for the above said work stands executed.

You are requested to furnish account details to the undersigned for releasing payment electronically.


District Project Officer,
Integrated Development Project Kullu

Ends. No. 1296 dated 2/2/2021

Copy forwarded to APO IDP unit Banjar for information & further necessary action. He is directed to supervise the execution of work as per technical specifications strictly.


District Project Officer,
Integrated Development Project Kullu