



H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP)**

For  
Source Sustainability And Climate Resilient Rain-fed Agriculture  
Office of District Project Officer, (IDP), Kangra at Dharamshala, Distt. Kangra  
Ph.01892-223098 (O), email- [dpoidpdshala@gmail.com](mailto:dpoidpdshala@gmail.com)


No. DPO/KNG/Tender Works/ 302 Dated, Dshala the/ 5-6-21

**Request for Quotation**

1. Sealed quotations are invited for Advance Work of new plantation, Planting work and Contour Trenching & Grass Seed Sowing in Plantation areas, **from the contractors/ firms registered/enlisted in Integrate Development Project, holding valid PAN card, GST number and EPF registration number** on standard W-5 Proforma. All the interested bidders are required to submit tender documents up to **21.06.2021 by 13:00 Hrs.** which will be opened on the same day at **13:30 PM**. The tender form(W-5) along with terms and conditions can be procured from this office/ office of the APO Baijnath on any working day up to **21.06.2021 by 11:00 AM** by making cash payment as cost of tender form @ (Rs.100/- for estimated cost of work upto Rs. 2 Lac. Rs. 300/- for estimated cost of work Rs. 2 Lac to 5 Lac and Rs. 500/- for estimate cost of works above Rs. 5 Lac. For more detail please contact this office on any working day upto 21.06.2021 by 11:00 AM.
2. Corrigendum if any will be pasted on the notice board of this office. The detail of works to be executed is given as under:-

Job No.	Name of Work	Estimated cost excluding GST & Contractor margin.	Working period	EMD in the shape of (FDR/TDR/CDR)
BN/1/Pl/ 2021-22	Advance Work of DLT Plantation (1100/ha) in Keori , GP Keori 1.00ha.	148468/-	30 days from award of work	3000.00
BN/2/Pl/ 2021-22	Advance Work of DLT Plantation (1100/ha) in Kuttiya Nal GP Bir 1.00ha.	93086/-		1900.00
BN/3/Pl/ 2021-22	Advance Work of DLT Plantation (1100/ha) in Gadehar, GP Gunehar 2.00ha.	298167/-		6000.00
BN/4/Pl/ 2021-22	Advance Work of DLT Plantation (1100/ha) in Gunehar, GP Gunehar 1.50 ha.	193876/-		3900.00
BN/5/Pl/ 2021-22	Advance Work of DLT Plantation (1100/ha) in Shamshan, GP Gunehar 2.00ha.	245780/-		4900.00
BN/6/Pl/ 2021-22	Advance Work of DLT Plantation (1100/ha) in Panjoldugh, GP Gunehar 2.00ha.	295115/-		5900.00
BN/7/Pl/ 2021-22	Advance Work of DLT Plantation (1100/ha) in Chho, GP Gunehar 2.50ha.	327205/-		6500.00
BN/8/Pl/ 2021-22	Advance Work of DLT Plantation (1100/ha) in Kukargundha , GP Baragran 3.00ha.	248611/-		5000.00
BN/9/Pl/ 2021-22	Advance Work of DLT Plantation (1100/ha) in Rajgundha, GP Baragran 3.00ha.	242516/-		4900.00
BN/10/Pl/ 2021-22	Advance Work of DLT Plantation (1100/ha) in Andrali Mallah , GP Polling 2.00ha.	251738/-		5000.00
BN/11/Pl/ 2021-22	Advance Work of DLT Plantation (1100/ha) in Khari Mallah , GP Polling 2.00ha.	251738/-		5000.00
BN/12/Pl/ 2021-22	Advance Work of DLT Plantation (1100/ha) in Mallah area, GP Kothikohar 2.00ha.	251738/-		5000.00
BN/13/Pl/ 2021-22	Advance Work of DLT Plantation (1100/ha) in Ruiling area, GP Kothikohar 2.00ha.	251738/-		5000.00
BN/14/Pl/ 2021-22	Advance Work of DLT Plantation (1100/ha) in Tarmehar area, GP Luwai 2.00ha.	251738/-		5000.00
BN/15/Pl/ 2021-22	Advance Work of DLT Plantation (1100/ha) in Sarman area, GP Dharman 2.00ha.	251738/-		5000.00
BN/16/Pl/ 2021-22	Advance Work of DLT Plantation (1100/ha) in Gonth area in G.P. Nanahar 2.00ha.	251738/-		5000.00
BN/17/Pl/ 2021-22	Advance Work of DLT Plantation (1100/ha) in Gorat area in G.P. Spedu 1.00ha.	125869/-		2500.00

BN/18/Plt/ 2021-22	Advance Work of DLT Plantation (1100/ha) in Jhanaid area in G.P. Spedu 1.00ha.	125869/-		2500.00
BN/19/Plt/ 2021-22	Advance Work of Enrichment Planting (400/ha) in P area Panjol Dugh in G.P. Gunehar 15.00ha.	344906/-		6900.00
BN/20/Plt/ 2021-22	Advance Work of Enrichment Planting (400/ha) in P area Salaitar in G.P. Gunehar 10.00ha.	240684/-		4800.00
BN/21/Plt/ 2021-22	Advance Work of Enrichment Planting (400/ha) in P area Kukar Gundh in G.P. Baragran 10.00ha.	228785/-		4600.00
BN/22/Plt/ 2021-22	Advance Work of Enrichment Planting (400/ha) in P area Raj Gundha in G.P. Baragran 5.00ha.	113758/-	30 days from award of work	2300.00
BN/23/Plt/ 2021-22	Advance Work of Enrichment Planting (400/ha) in P area Sarmaan in G.P. Dharmaan 12.00 Ha.	367930/-		7400.00
BN/24/Plt/ 2021-22	Advance Work of Enrichment Planting (400/ha) in P area Upperali Kohar in G.P. Kothi Kohar 15.00 Ha	422859/-		8500.00
BN/25/Plt/ 2021-22	Advance Work of Enrichment Planting (400/ha) in P area Mallah in G.P. Polling 8.00 Ha	265450/-		5300.00
BN/26/Plt/ 2021-22	Advance Work of Enrichment Planting (400/ha) in P area Ruiling in G.P. Kothi Kohar 10 Ha	341463/-		6800.00
BN/27/Plt/ 2021-22	Contour Trenches Work in P area Panjol Dugh in G.P. Gunehar 15.00ha.	221970/-		30 days from award of work
BN/28/Plt/ 2021-22	Contour Trenches Work in P area Salaitar in G.P. Gunehar 10.00ha.	147980/-	3000.00	
BN/29/Plt/ 2021-22	Contour Trenches Work in P area Kukar Gundh in G.P. Baragran 10.00ha.	147980/-	3000.00	
BN/30/Plt/ 2021-22	Contour Trenches Work in P area Raj Gundha in G.P. Baragran 5.00ha.	73990/-	1500.00	
BN/31/Plt/ 2021-22	Contour Trenches Work in P area Sarmaan in G.P. Dharmaan 12.00 Ha.	182376/-	3600.00	
BN/32/Plt/ 2021-22	Contour Trenches Work in P area Upperali Kohar in G.P. Kothi Kohar 15.00 Ha	227970/-	4600.00	
BN/33/Plt/ 2021-22	Contour Trenches Work in P area Mallah in G.P. Polling 8.00 Ha	121584/-	2400.00	
BN/34/Plt/ 2021-22	Contour Trenches Work in P area Ruiling in G.P. Kothi Kohar 10 Ha	151980/-	3000.00	

  
 District Project Officer,  
 Integrated Development Project,  
 Kangra at Dharamshala.