



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture
Office of District Project Officer,(IDP), Kangra at Dharamshala, Distt. Kangra
Ph.01892-223098 (O), email- dpoidpdshala@gmail.com

No. DPO/KNG/Tender Works/ 313

Dated , D/shala the/ 7.6.2021

Request for Quotation

1. Sealed quotations are invited for New Planting works in Plantation area & Grass Tufts Plantation work Along DLT , **from the contractors/ firms registered/enlisted in Integrate Development Project, holding valid PAN card, GST number and EPF registration number** on standard W-5 Proforma. All the interested bidders are required to submit tender documents up to **21.06.2021 by 11.00 AM** which will be opened on the same day at **1.30 PM**. The tender form(W-5) along with terms and conditions can be procured from this office/ office of the APO Panchrukhi on any working day up to **21.06.2021 by 11.00 AM** by making cash payment as cost of tender form @ (Rs.100/- for estimated cost of work upto Rs. 2 Lac. Rs. 300/- for estimated cost of work Rs. 2 Lac to 5 Lac and Rs. 500/- for estimate cost of works above Rs. 5 Lac. For more detail please contact this office on any working day upto 21.06.2021 by 11.00 AM.
2. Corrigendum if any will be pasted on the notice board of this office. The detail of works to be executed is given as under:-

Job No.	Name of Work	Estimated cost excluding GST & Contractor margin.	Working period	EMD in the shape of (FDR/TDR/CDR)
PR/22/ DLT Plt/ 2021-22	Planting work DLT Plantation (1100/ha) in Shamlat Bang Kurang area 2 ha. GP Khaira	86152/-	45 days from award of work	1800/-
PR/23/ DLT Plt/ 2021-22	Planting work DLT Plantation (1100/ha) in P-37 P Karahu area 2.00 ha. GP Shamba	86152/-		1800/-
PR/24/ DLT Plt/ 2021-22	Planting work DLT Plantation (1100/ha) in Shamlat Jol Nallha area 3.00 ha. GP Jaind	255960/-		5200/-
PR/25/ Enrichment Plt/ 2021-22	Planting work Enrichment Plantation (400/ha) in UP-90 P Garh Jamula C-5 area 15.00 ha. GP Garh Malkehar	255960/-	45 days from award of work	4900/-
PR/26/ Enrichment Plt/ 2021-22	Planting work Enrichment Plantation (400/ha) Shamlat Lanjehar area 10.00 ha. Gadiara	170640/-		3500/-
PR/27/ Enrichment Plt/ 2021-22	Planting work Enrichment Plantation (400/ha) Shamlat Kouna area 10.00 ha. GP Shamba	170640/-		3500/-
PR/28/ Enrichment Plt/ 2021-22	Planting work Enrichment Plantation (400/ha) Shamlat Ban Kurang area 5.00 ha. GP Khaira	85320/-		1800/-
PR/29/ Enrichment Plt/ 2021-22	Planting work Enrichment Plantation (400/ha) UP-105P Rangru area 12.00 ha. GP Tatehal	204768/-		4100/-
PR/30/ Enrichment Plt/ 2021-22	Planting work Enrichment Plantation (400/ha) Shamlat Gulabe -da - Behru area 12.00 ha. GP Jaind	204768/-		4100/-

PR/31/Re-Aff.Plt/ 2021-22	Planting work of Re-afforestation Planatation (800/ha) Shamlat Kala Tibba area 8.00 ha. G P Gadiara	255424/-	45 days from award of work	5200/-
PR/32/Re-Aff.Plt/ 2021-22	Planting work of Re-afforestation Planatation (800/ha) UP-105P Rangru area 13.00 ha. GP Tatehal	415064/-		8300/-
PR/33/Re-Aff.Plt/ 2021-22	Planting work of Re-afforestation Planatation (800/ha) Shamlat Kouana 15.00 ha. GP Shamba	478220/-		9600/-
PR/34/ Grass Tufts / 2021-22	Planting of Grass Tufts along DLT Plt. Shamlat Bang Kurang area 2.00 ha. GP Khaira	18163/-	30 days from award of work	400/-
PR/35/ Grass Tufts / 2021-22	Planting of Grass Tufts along DLT Plt. P-37 P Karahu area 2.00 ha. GP Shamba	18163/-		400/-
PR/36/ Grass Tufts / 2021-22	Planting of Grass Tufts along DLT Plt. Shamlat Jol Nallha area 3.00 ha. GP Jaind	27247/-		600/-


**District Project Officer,
Integrated Development Project,
Kangra at Dharamshala.**