


Due to Technical and administrative reason the
RFQ for c/o Dry Stone Barriers in Banjar Unit
Which are to be opened on dated 06/09/2021
are hereby cancelled


DPO IDP Kullu
04/9/2021