REQUEST FOR QUOTATIONS (RFQ) FOR NEW PLANTATION RE AFFORSTATION, ENRICHMENT AND DRAINAGE LINE TREATMENT
FOR THE YEAR 2021-22 UNDER DPO, IDP KULLU.

For

Tel & Fax: - 01902-226627

Fkkkok

Government of India has received a credit from the Intenational Development Association (IDA) towards the cost of the Integrated
Development Project for Source Sustainability and Climate Resilient Rain-fed Agriculture and intends to apply part of the proceeds of this credit to eligible payments

under the contract for which this invitation for quotations is issued.

District Project Officer(Integrated Dev. Project) Kullu at Kullu invites quotations from the registered contractors with this project,

H.P. Forest Department

INTEGRATED DEVELOPMENT PROJECT (IDP)

{

Source Sustainability And Climate Resifient Ruin-fed Agriculture
Forest Complex, Uppar Dhalpur Kullu Distt. Kullu H.P- 175101
email- dpoidpkullu@gmail.com

holding valid PAN and GST number on standard W-5 Proforma, for execution of following works as tabulated below, as:-
Sr. | Name of Work Estimated | Earnest | Costof Time of
No. Cost Money Form-W-5 | Completion
HPFR @5% (Non-
refundable)

1 | New Planting Re-afforstation at Sajon Dhar 4 Hact. In G.P. Kalwari 195296/- | 10000/- | 350/- 3 Months
2 | New Planting Re-afforstation at Rich Nallah 4 Hact. In G.P. Kalwari 182469/- | 9200/- 350/- 3 Months
3 | NewPlanting Re-afforstation at Otten 6 Hact. In G.P. Chanon 291669/- | 14600/- | 350/- | 3 Months
4 | New Planting Re-afforstation at Shilli 2 Hact. In G.P. Shilli 106185/- | 5300/- 350/- | 3 Months
5 | New Planting Re-afforstation at Biha Phat 5 Hact. In G.P. Gopalpur 243028/- | 12200/- | 350/- | 3 Months
6 | New Planting Enrichment at Bada Nallah 2 Hact. In G.P Chanon 78088/- | 3900/- 350/- | 3Months
7 | New Planting Enrichment at Upper Gheut 5 Hact. In G.P. Deutha 165067/- | 8300/- 350/- | 3 Months
8 | New Planting Enrichment at Dhaugi Zero 5 Hact In G.P. Dhaugi 180425/- | 9000/- 350/- | 3 Months
9 | NewPlanting Enrichment atBhimu 5 Hact. In G.P. Nohanda 189736/- | 9500/- 350/~ | 3 Months
10 | NewPlantingalong DLT at Budla Kheet 2 Hact. In G.P. Shrikot 122483/ | 6100/- 350/- | 3 Months
11 | NewPlantingalong DLT atKhadla 4 Hact. In G.P. Kandidhar 234967/- | 11800/- | 350/- | 3 Months
12 | New Plantingalong DLT at Begla Naiiah 4 Hact. In G.P. Chanon 240314/- | 12000/- | 350/- | 3 Months
13 | NewPlantingalong DLT at Badedhar 4 Hact In G.P. Deutha 249800/- | 12500/- | 350/- | 3 Months
14 | New Plantingalong DLT atKaneuli 2 Hact. In G.P. Plach 121282/- | 6000- 350/- | 3 Months
15 | New Plantingalong DLT in Bran Nallah 2 Hact. In G.P. Bran 113100/ | 8900/- 350/- | 3 Months
16 | New Planting Enrichment in Sethan Nallah 6 Hact. In GP Prini 204247/- | 10200/- | 350/- | 3 Months
17 | New Planting Enrichment in Sajla Shill 6 Hact. In G.P Karjan 203849/- | 10200/- | 350/- | 3 Months
18 | New Planting Enrichment in Thawa Dhar 5 Hact In G.P Naggar 168543/- | 8400/- 350/- | 3 Months
19 | New Planting Enrichment in Shilla Ra Padhar 6 Hact. In G.P Hallan -I 203204/- | 10200/- | 350/- | 3 Months
20 | New Planting Enrichment in Shegli 6 Hact. In G.P Pangan 203957/- | 10200/- | 350/- | 3 Months
21 | New Plantingalong DLT in Bandrol Nallah 2 Hact. In G.P. Bandrol 113231/- | 5700/- 350/- | 3 Months
22 | New Planting Enrichment in Hallan Phat 4 Hact. In G.P Hallan -I 132088/- | 6600/- 350/- | 3 Months
23 | New Planting Re-afforstation at Ghati Aage 5 Hact. In G.P. Rote 261646/- | 13100/- | 350/- | 3 Months
24 | New Planting Re-afforstation at Khapper Nallah 5 Hact In G.P. Talara 272112/- | 13600/- | 350/- | 3 Months
25 | New Planting Re-afforstation atJia 5 Hact. InG.P. Jia 261111/- | 13100/- | 350/- | 3 Months
26 | New Planting Re-afforstation at Dhallan 5 Hact. In G.P. Bhallan -1 239985/- | 12000/- | 350/- | 3 Months
27 | New Planting along DLT at Bathla 2 Hact. In G.P. Rote 120077/- | 6000/- 350/- | 3 Months
28 | New Plantingalong DLT in Khoda Aage Nallah 2 Hact. In G.P. Bhallan -1 127317/- | 6400/- 350/- | 3 Months

The standard quotation/bid form W-5(Schedule of quantity) along with instructions to bidders {quotation notice)

can be obtained/ procured by the bidders from this office on any working day during the office hours w.e.f. 19.11-2021 to

2§11-2021 upto 5.00 P on cash payment(non-refundable) as shown above.




accompanied with self attested copies of
ly pl in favour

pto 1100 AM, Quotations shall be opened on

{
The quotation on standard W-5 proforma (Schedule of quantity)duly filled in,
documents pertaining to the qualification / eligibility criteria of the bidder and bi ity i

of the undersigned. Should reach in the office of the undersigned on or before 24.11.2021 u
the same day at 11.3¢ A¥, in presence of the interested bidders or their representative who wis

contact the office of the undersigned on any working day between 10.00AM to 5:00PM or visit project w ite www.hpidp.or

[nstructions to bidders
2. Scope of Works: The scope of work is as per the schedule of quantity attached / supplied with the prescribed W-5, containing schedule of
quantities. The details of works is tentative, which may vary depending on the geographical conditions/terrain of tk.le. area; and thus

bidder(s) is (are) advised to visit the site of works, prior to bidding for said work at his own expense, for obtaining all relevant

information that may be necessary for preparing the quotation. : .
3. Qualification of the bidder : The bidder shall provide qualification information at the time of submission of application for issue of

standard W-5(Schedule of quantity), which shall include :-
3.1 self attested Photo copy of his/her PAN card and Bank Account duly covered under RTGS/NEFT.
3.2 self attested copy of registration & GST number.
3.3 self attested photo copy of registration with this project.
3.4 bid security duly pledged in f/o under signed in shape of FDR/TDR
3.5 Photo copy of documents as mentioned vide SLNo. 3.1 to 3.3 should be attached with the application for issue of quotation form
and also with the W-5 format along with TDR/FDR.
4. Bid Price:
41 That, it is be assumed that the bidder(s)/c
obtain all the relevant factors in to account /consideration that may be necessary
have no right to object the details of works, at a later stage

4.2 That, Prices shall be quoted in Indian Rupees only.
4.3 That, bidder shall bid /quote for each item of work as described in the schedule of quantities and correction(s) made in the quoted rates

in W-5, if any, shall be made by crossing out, duly attesting the cutting(s) and neatly re-write the same.
4.4 That, the rates quoted by the bidder shall be fixed for the duration of the contract and shall not be subject to adjustment on any account.

45 That, all duties, taxes and other levies payable by contractor under the contract shall be included in the bid price.

ontractor(s) has (have) visited the site of work prior to bidding for the above work and has
for preparing the quotation and therefore, he shall

5. Validity of Quotation:
5.1 That, the quotation shall remain valid for a period of 15 days after the dead line date specified for submission of quotation.
6.Submission of Quotations:

6.1 That, each bidder shall submit only one quotation on standard W-5 proforma, for each Work/Job.

6.2, That to complete the quotation process minimum three quotations are required, below than three quotations in tender box for one

job, the same shall be returned to the bidders unopened and tender for the same be treated as cancelled.

J
6.2 That, the bidder/contractor shall furnish complete address and all other information in the relevant space provided in W-5 and

shall strike off whichever is not relevant.
6.3 That, the Quotations not received on given W-5 proforma, incomplete quotations Conditional quotations. quotation received after the

oceived through Fax or E-mail shall not be entertained / considered.

sign the office copy of the quotation notice at the time of opening process.

6.5 That, the bidder shall seal the quotation in an envelope addressec 0 the D
will also bear the following identification on the top of the envelope:-
Quotation for (Name of the Job/ Contract/Work)
Do not open before (time and date of quotation opening).

6.6 That in case, the last day of tendering of quotations happens to be a holiday, the whole process will commence on the next working day with
same time & schedule for which no separate notice or order shali be issued.

6.7 That, in case of there is overlapping in schedule for submission of quotations on such deemed date assumed for submission of quotations of
quotations “on next working day” due to postponement of the date of submission of quotations invited vide another notice issued
separately, the revised time schedule for submission of quotations shall be notified to the bidders through the ‘notice’ pasted on the notice

board of this office.
7. Opening &Evaluation of Quotations:

7.1 That, In case, the day of opening of quotation happens to be a holiday, the whole process will commence on the next working day with same
time & schedule for which no separate notice or order shall be issued.

7.2 That, quotations will be opened in the presence of bidders or their representatives who choose to attend on the date and time and at the
place specified in the letter of invitation.

7.3 That, information relating to evaluation of quotations and recommendations for the award of contract shall not be disclosed to bidders or
any other persons not officially concerned with the process until the award to the successful bidder is announced.

7.4 That, quotations with cutting/overwriting in quoted rates shall not be accepted. However, quotations with cutting/overwriting, duly
attested by the bidder(s) before submission / tendering of quotation into tender box, shall be considered by the purchaser.

h to be present. For more details, please

6 7 ST A



7 5That submission of false information(s) and/or document(s) shall automatically lead to forfeiture of security/earnest money to the Govt. Gt
rejection of quotation or cancellation of contract at the cost of such bidder without prejudice to criminal proceedings against the

bidder/ contractor.
7.6 That, the Employer / purchaser will evaluate and compare the quotations determined to be substantially responsive i.e. which (a)are

duly signed; (b)-conform to other terms and conditions of the Quotation.
7.7 That, the Quotations would be evaluated for all the items together.
7.8 That, the Employer (Chairman/committee) will evaluate and compare the quotations determined to be substantially responsive keeping
in view the criteria as specified above.
e quota e
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8. Award of Contract & Execution of Work:

8.1 That, the evaluation of bids /quotations is over, the successful bidder(s) whose quotation(s) has(have) been determined to be
substantially responsive and who has offered the lowest evaluated quoted price and meets the specified qualification criteria, shall be
conveyed the acceptance of his/her bid by the Employer .

8.2 That, in case of tie on quoted rates between / among contractors, the work order shall be divided / split equally between / amongall
such lowest bidders or to one of them on the written consent of all of them.

8.3 That, the bidder whose bid is accepted will be notified of the award of contract by the Employer prior to expiry of the quotation validity

period.

8.4 That, the successful bidder(s) shall be notified of award of work.

8.5 That, The contractor shall have to start the awarded work within the 5 days® of award of work to him/them and Mmmmmmjhﬁamwm
t i riod. And in case, the work is not started within stipulated period, the award of work is liable to be cancelled and security may be
forfeited.

8.6 That, the successful bidder/contractor shall have to sign an agreement deed within 03 days of the award of work and shall have to start the work
within 3 days of date of signing of agreement deed with the authorized Project officer (Concerned APO). The contractor/ bidder shall have to complete
the work within the specified/allowed period in writing & within agreed costs, and nothing extra shall be payable on account of escalation of cost in
material, labour etc. in due course of time, which may be due to unforeseen reasons.
8.7 That, the Contractor / bidder shall have to execute and complete the work under the supervision and technical guidance of project staff of the concerned

APO Unit.

8.8 That, for insuring quality and specifications, besides carrying out the regular inspections by the project officer /officials, it shall be the -
responsibility of the contractor to document the execution of works in the desired manner as provided in the schedule of quantity and also, get
the work inspected from competent authority of the project, by giving intimation in the writing to the concerned APO or this office at least 3
days in advance, for carrying out the mandatory inspections, on achieving/during the following stages of execution of work as:-

i) Excavation of foundation ii) super structure iii)final work.

89 That, in case mandatory inspection as laid down vide condition 8.8 above, has not been got conducted/done by the contractor from the APQ's concerned
or other authorized officials of the project, the contractor shall not be eligible to seek the payment of the work done.
8.10 That, the income tax @ 1% shall be deducted on total amount of contract & GST TDS @ 2% will be deducted from the total amount of the

contract/works if exceeds Rs.2.5 lac.
8.11 That, under normal circumstance, no extension in working period will be granted and the decision of the Employer in this regard shall be final.

8.12 That, If the contractor fails to complete the work within stipulated time and delays the execution / construction of work beyond
ipulat: i liqui 0.05% per dav. of the total bid/quoted amount will be imposed for such delay and
will be deducted from the payment of the contractor. However, in case delay in completion of allotted work exceeds 20 days. Employer
shall be authorized to penalized the contractor upto 10% of the total cost of the allotted work.

8.13That, the employer shall be authorized to cancel the award of work and forfeit the performance security to the Govt. under following
circumstances:-

i) That, the contractor fails to start the work within stipulated period.
ii) That, undue delay is being caused in execution of the awarded work due to slow pace of work.
iii) That, the contractor abandon the work at any stage of construction.

8.14 That, If the contractor delays the start of work beyond the stipulated period or abandons the work in between or project is convinced
that due to undue slow pace of work, contractor will not be able to complete the work within a stipulated period, the project staff will
take over the execution of this work and complete the remaining work at the risk and cost of the contractor.

8.15 That, no advance payment will be made to the bidder/contractor and payment shall be made only for the work executed of different
stages by the contractor, as per the detail bill prepared after measurement of the work done by the authorized official of the project on
spot and on fulfillment of all other terms and conditions of the quotation notice/award of work and its execution/completion to the
satisfaction of the project,

8.16 The contractor/bidder shall bear /pay all the applicable taxes and other charges as applicable from time to time.

9, Performance Security:

i) Earnest money deposited by the lowest bidders shall be converted into performance security and will be released after successful completion of works

within the stipulated period.

10. Miscellaneous :

10.1 The contractor / bidder shall pay the minimum wages to the labourers and shall be bound to abide by/comply all other provisions of the

labour laws, applicable in this regard and as may be notified by the GOI/GHP from time to time.

10.2 The contractor/bidder shall give first preference to the local labour of the concerned G.P. In case of non-availability of labour in concerned GP,
the contractor shall intimate the Pradhan of this GP where work is being done, in writing, with its copy to the concerned APO regarding this
fact and shall engage labour from the adjoining GPs or other GPs near to this work.

10.3 Notwithstanding the above, the Employer reserves te igh e ej

10.4 In case of any dispute, the DPO, IDP Kullu / Chief Project Director, Solan will be the final authority to decide the matter and the decision will be
binding on both the parties.



/" 105Alllegal disputes if any, will be settled within the jurisdiction of Court(s) at Kullu.

It is certified that I/we agree to the terms and conditions of the quotation and I/we fully understand that any violation of the terms and conditions by
me/us shall render me/us liable for suitable action, against me/us as deemed fit by the purchaser.
Name(s):-

Signature(s)

)
You are , therefore, requested to submit your most competitive bid(s) for the above work, latest by 11:00 AM on 2‘-11‘202 1
We look forward to receiving your quotations and thank you for your interest in the project.

District Project Officer(IDP),
Integrated Development Project Kullu.

EndstNo No. IDP/A-I-6/Plt./RFQ/2021-22/. 120; -12 / Dated, Kullu the/—,—ﬂ-%—‘%@}’

Copy forwarded to the:-

1. Addl. Pr. CCF-cum-Chief Project Director, IDP, Solan for favour of information and n/action please.
APO’s Banjar, Shamshi & Naggar favour of information and further n/action.
ct Officer(IDP),
velopment Project Kullu.

2
3 \/I'.T. Section Incharge for uploaded in Project Website.
4,

Notice Board for vide publicity.
District Pro;

Integrated

o
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