



H.P. Forest Department

**INTEGRATED DEVELOPMENT PROJECT (IDP) For  
Source Sustainability And Climate Resilient Rain-fed Agriculture**  
(Implemented by H.P. Natural Resource Management Society)

District Project Officer, (IDP), Sirmaur at Nahan, Tel and Fax: - 01702-222423 Email Id:  
[dponhn@gmail.com](mailto:dponhn@gmail.com)

**Tender Notice**

Government of India has received a credit from the International Development Association (IDA) towards the cost of the Integrated Development Project for Source Sustainability and Climate Resilient Rainfed Agriculture and intends to apply part of the proceeds of this credit to eligible payments under the contract for which this invitation for quotations is issued. District Project Officer(Integrated Dev. Project) Sirmaur at Nahan invites Sealed e-tenders(Online) from the contractors registered/enlisted in Integrated Development Project on BOQ as uploaded on web portal [www.hptenders.gov.in](http://www.hptenders.gov.in) for execution of following works as tabulated below. The Amount of EMD will be received through FDR/CDR/TDR duly pledged in favour of **The District Project Officer (IDP)Sirmaur, at Nahan payable at Nahan.** The Tender List, showing particulars of works tenders/bids scheduled to be uploaded/submitted by the Bidders and to be opened in the O/o District Project Officer(IDP)Sirmaur, at Nahan as per the schedule below:-

Start of sale of Tender Documents.....	1st January, 2022 from 5:00 PM
Last Date and Time for uploading/submission of Tenders.....	10 <sup>th</sup> January, 2022 up to 5:00 PM
Date and time for Physical Submission of Documents .....	11 <sup>th</sup> January, 2022 up to 11:00 AM
Date and time for opening of Tenders/Bids.....	11 <sup>th</sup> January, 2022 at 11:20 AM

(A) WORKS

Job No.	Name of work/Area and GP	Estimated cost as per schedule of HP Forest Deptt. Nahan Circle	Period of Completion	Bid Security (5% of estimated cost in shape of FDR/TDR/CDR (Rs.))	Cost of tender form in shape of DD in favour of DPO(IDP)Sirmaur at Nahan (Not refundable) (Rs)
R-8/Plt./Fencing work/2021-22	Raising of plantation (Fencing Works) in RF Pipli C-4/5 Ha. (Enrichment=4Ha., DLT=1Ha.)	166000/-	60 days	8300/-	300/-
R-18/Plt./Fencing Work/ 2021-22	Raising of plantation(Fencing Work) RF Bandal C-3/6Ha./2021-22(Part-II). (Enrichment=4Ha., DLT=2Ha.) G.P.Chokar	188400/-	60 days	9500/-	300/
R-12/Plt./Planting Work/ 2021-22	Raising of plantation (Planting Work) RF Pipli C-3/2 Ha. ( DLT=2Ha.) G.P.Lana Cheta.	122700/-	60 days	6100/-	300/
R-13/Plt./Planting Work/ 2021-22	Raising of plantation (Planting Work) RF Pipli C-4/5 Ha. (Enrichment=4Ha., DLT=1Ha.) G.P.Bhutli Manal	216300/-	60 days	10800/-	300/
R-14/Plt./Planting Work/ 2021-22	Raising of plantation (Planting Work) RF Gatta Mandwach/14 Ha. (Enrichment=10Ha., DLT=4Ha.)G.P.Sangna	695200/-	60 days	35000/-	500/
R-15/Plt./Planting Work/ 2021-22	Raising of plantation(Planting Work) RF Gehal/5 Ha. (Enrichment=4Ha., DLT=1Ha.) G.P.Gehal.	223700/-	60 days	11200/-	300/
R-19/Plt./Planting Work/ 2021-22	Raising of plantation (Planting Work) RF Bandal C-3/7Ha./2021-22(Part-I). (Enrichment=5Ha., DLT=2Ha.) G.P.Chokar(Planting work)	287100/-	60 days	14500/-	300/
R-20/Plt./Planting Work/ 2021-22	Raising of plantation (Planting Work) RF Bandal C-3/6Ha./2021-22(Part-II). (Enrichment=4Ha., DLT=2Ha.) G.P.Chokar	257000/-	60 days	13000/-	300/
R-1/Maint./ Building/2021-22	Repair and maintenance of APO Office Rajgarh under APO Rajgarh during 2021-22	730700/-	60 days	37000/-	500/-
					(P.T.O)



ender form (BOQ) along with detail of work and Terms and Conditions of the tender can be downloaded from [www.hptenders.gov.in](http://www.hptenders.gov.in). All the interested bidders are advised to carefully read and understand the terms and conditions laid down for the procurement of works. They are also advised to inspect the site of work before they tender their bids on any working day up to 10<sup>th</sup> January, 2022 by 5.00 PM. The tender will be opened on 11<sup>th</sup> January, 2022 at 11:20 AM.

For more details on this subject, please contact the office of the undersigned on any working day between 10:00 AM to 5:00PM, up to 10<sup>th</sup> January 2022.

No. DPO/NHN/Tender/2021-22/ 1170-73

Dated Nahan the/ 01.01.2022

Copy for favoaur of information is forwarded to:-

1. Pr. CCF-cum-Chief Project Director, IDP, Solan.
2. All contractors.
3. Notice board for vide publicity.
4. Uploaded on project website <http://www.hpidp.org/Tenders.htm>. & [www.hptenders.gov.in](http://www.hptenders.gov.in).



District Project Officer, IDP  
Sirmaur at Nahan.