

HP Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

210
Sovereign, Sustainable, Inclusive, Climate Resilient, Green and Agriculture
Kangra at Dharamshala, Distt. Kangra
019001-554688 (3) email: hpvcgprashala@gmail.com

To: APO Dehra (R/O) 383
From:

Dated: 11-6-2021

District Project Officer,
Integrated Development Project,
Kangra at Dharamshala

Re:

Shri Sagar Pathania & Shri Onkar Singh Pathania,
Village & P.O. Manoh Sihal, Tehsil- Fatehpur,
District- Kangra H.P.

Subject: Fencing under Re-afforestation (800 plants per Ha.) scheme in Kallar in Plantation Area 10 Ha in Gram Panchyat Kallar under APO Dehra (Job No. DR-1/Adv. Work/2021-22) - acceptance of bid thereof/ award of work.

Sir,

This is to inform you that your quotation for Fencing under Re-afforestation (800 plants per Ha.) scheme in Kallar in Plantation Area 10 Ha in Gram Panchyat Kallar under APO Dehra opened on 09.06.2021, being the lowest amounting to Rs. 474957/- only has been accepted and approved by this office. You are hereby requested to furnish performance security @ 5% of total contract value. EMD deposited will be kept as security money, rest of the security should be in the form of FDR or will be deducted from the running bills. The Performance Security shall be valid until the successful completion of awarded work within stipulated period. The scope of work to be executed is as per schedule of quantity attached with the RFQ and stipulations for its completion are as per RFQ terms and conditions.

You are requested to contact the APO Dehra and start the work within 5 days or as early as possible from date of receipt of this award letter. Since the works are seasonal/time bound nature so you have to complete within stipulated time period. Please note that no advance payment will be allowed and it shall be as per payment schedule in the agreement. You are also requested to sign the agreement within fifteen days.


District Project Officer,
Integrated Dev. Project
Kangra at Dharamshala

Endst. No. 384

Copy is forwarded to APO Dehra for information and necessary.

Dated D/shala, the 11-6-2021


District Project Officer,
Integrated Dev. Project
Kangra at Dharamshala

From:



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)



For
Source Sustainability And Climate Resilient Rain-fed Agriculture
Kangra at Dharamshala, Distt. Kangra
01892-223098 (O), email- dpoidpdshala@gmail.com

No. IDP /Dshala/R.F.Q. 385
From:-

Dated... 11-6-2021

District Project Officer,
Integrated Development Project,
Kangra at Dharamshala

To:-

Shri Mahinder Pal S/o Shri Hem Raj,
Village Dehani , P.O. Tarsooh , Tehsil- Naina Devi Ji,
District- Bilaspur H.P.

Subject: Fencing under Re-afforestation (800 plants per Ha.)scheme in Sher Lohara in Plantation Area 15 Ha in Gram Panchyat Sher Lohara under APO Dehra (Job No. DR-2/Adv. Work/2021-22) - acceptance of bid thereof/ award of work.

Sir,

This is to inform you that your quotation for Fencing under Re-afforestation (800 plants per Ha.)scheme in Sher Lohara in Plantation Area 15 Ha in Gram Panchyat Sher Lohara under APO Dehra opened on 09.06.2021, being the lowest amounting to **Rs. 577036/-** only has been accepted and approved by this office. You are hereby requested to furnish performance security @ 5% of total contract value. EMD deposited will be kept as security money, rest of the security should be in the form of FDR or will be deducted from the running bills. The Performance Security shall be valid until the successful completion of awarded work with in stipulated period. The scope of work to be executed is as per schedule of quantity attached with the RFQ and stipulations for its completion are as per RFQ terms and conditions.

You are requested to contact the APO Dehra and start the work within 5 days or as early as possible from date of receipt of this award letter. Since the works are seasonal/time bound nature so you have to complete within stipulated time period. Please note that no advance payment will be allowed and it shall be as per payment schedule in the agreement. You are also requested to sign the agreement within fifteen days.

sak
District Project Officer,
Integrated Dev. Project
Kangra at Dharamshala

Endst. No. 386
Copy is forwarded to APO Dehra for information and necessary.

Dated D/shala, the 11-6-2021

h
District Project Officer,
Integrated Dev. Project
Kangra at Dharamshala



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture
Kangra at Dharamshala, Distt. Kangra
01892-223098 (O), email- dpoidpdshala@gmail.com

No. IDP /Dshala/R.F.Q. 387...

Dated... 11-6-2021

From:-

District Project Officer,
Integrated Development Project,
Kangra at Dharamshala

To:-

Shri Sukhdev S/o Shri Nathu Ram,
Village Dalhet, P.O. Lehri, Tehsil- Naina Devi Ji,
District- Bilaspur H.P.

Subject:

Fencing under Enrichment (400 plants per Ha.)scheme in Bounpta C-3 in Plantation Area 12 Ha in Gram Panchyat Booungta under APO Dehra (Job No. DR-3/Adv. Work/2021-22) - acceptance of bid thereof/ award of work.

Sir,

This is to inform you that your quotation for **Fencing under Enrichment (400 plants per Ha.)scheme in Bounpta C-3 in Plantation Area 12 Ha in Gram Panchyat Booungta** under APO Dehra opened on 09.06.2021, being the lowest amounting to **Rs. 571659/-** only has been accepted and approved by this office. You are hereby requested to furnish performance security @ 5% of total contract value. EMD deposited will be kept as security money, rest of the security should be in the form of FDR or will be deducted from the running bills. The Performance Security shall be valid until the successful completion of awarded work with in stipulated period. The scope of work to be executed is as per schedule of quantity attached with the RFQ and stipulations for its completion are as per RFQ terms and conditions.


You are requested to contact the APO Dehra and start the work within 5 days or as early as possible from date of receipt of this award letter. Since the works are seasonal/time bound nature so you have to complete within stipulated time period. Please note that no advance payment will be allowed and it shall be as per payment schedule in the agreement. You are also requested to sign the agreement within fifteen days.


District Project Officer,
Integrated Dev. Project
Kangra at Dharamshala

Endst. No. 388

Copy is forwarded to APO Dehra for information and necessary.

Dated D/shala, the 11-6-2021


District Project Officer,
Integrated Dev. Project
Kangra at Dharamshala



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)



For
Source Sustainability And Climate Resilient Rain-fed Agriculture
Kangra at Dharamshala, Distt. Kangra
01892-223098 (O), email- dpoidpdshala@gmail.com

No. IDP/Dshala/R.F.Q. ... 389...

Dated.....

From:-

District Project Officer,
Integrated Development Project,
Kangra at Dharamshala

To:-


Shri Yeshwant Singh S/o Shri Laxman Das,
Village Roadjaman, P.O. Tarsooh, Tehsil- Naina Devi Ji,
District- Bilaspur H.P.

Subject: Fencing under Enrichment (400 plants per Ha.)scheme in Bounpta C-7 in Plantation Area 12 Ha in Gram Panchyat Booungta under APO Dehra (Job No. DR-4/Adv. Work/2021-22) - acceptance of bid thereof/ award of work.

Sir,

This is to inform you that your quotation for Fencing under Enrichment (400 plants per Ha.)scheme in Bounpta C-7 in Plantation Area 12 Ha in Gram Panchyat Booungta under APO Dehra opened on 09.06.2021, being the lowest amounting to **Rs. 569456/-** only has been accepted and approved by this office. You are hereby requested to furnish performance security @ 5% of total contract value. EMD deposited will be kept as security money, rest of the security should be in the form of FDR or will be deducted from the running bills. The Performance Security shall be valid until the successful completion of awarded work with in stipulated period. The scope of work to be executed is as per schedule of quantity attached with the RFQ and stipulations for its completion are as per RFQ terms and conditions.



You are requested to contact the APO Dehra and start the work within 5 days or as early as possible from date of receipt of this award letter. Since the works are seasonal/time bound nature so you have to complete within stipulated time period. Please note that no advance payment will be allowed and it shall be as per payment schedule in the agreement. You are also requested to sign the agreement within fifteen days.


District Project Officer,
Integrated Dev. Project
Kangra at Dharamshala

Endst. No. 390

Copy is forwarded to APO Dehra for information and necessary.

Dated D/shala, the 11-6-2021


District Project Officer,
Integrated Dev. Project
Kangra at Dharamshala




H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)



For
Source Sustainability And Climate Resilient Rain-fed Agriculture
Kangra at Dharamshala, Distt. Kangra
01892-223098 (O), email- dpoidpdshala@gmail.com

No. IDP/Dshala/R.F.Q. 391

Dated 11-6-2021

From:-

District Project Officer,
Integrated Development Project,
Kangra at Dharamshala

To:-

Shri Sagar Pathania S/o Shri Onkar Singh Pathania,
Village &, P.O. Manoh Sihal, Tehsil- Fatehpur,
District- Kangra H.P.

Subject: Fencing under Enrichment (400 plants per Ha.)scheme in Jhacklehar in Plantation Area 10 Ha in Gram Panchyat Jhacklehar under APO Dehra (Job No. DR-5/Adv. Work/2021-22) - acceptance of bid thereof/ award of work.

Sir,

This is to inform you that your quotation for Fencing under Enrichment (400 plants per Ha.)scheme in Jhacklehar in Plantation Area 10 Ha in Gram Panchyat Jhacklehar under APO Dehra opened on 09.06.2021, being the lowest amounting to **Rs. 474983/-** only has been accepted and approved by this office. You are hereby requested to furnish performance security @ 5% of total contract value. EMD deposited will be kept as security money, rest of the security should be in the form of FDR or will be deducted from the running bills. The Performance Security shall be valid until the successful completion of awarded work with in stipulated period. The scope of work to be executed is as per schedule of quantity attached with the RFQ and stipulations for its completion are as per RFQ terms and conditions.

You are requested to contact the APO Dehra and start the work within 5 days or as early as possible from date of receipt of this award letter. Since the works are seasonal/time bound nature so you have to complete within stipulated time period. Please note that no advance payment will be allowed and it shall be as per payment schedule in the agreement. You are also requested to sign the agreement within fifteen days.

s/h
District Project Officer,
Integrated Dev. Project
Kangra at Dharamshala *h*

Endst. No. 392

Copy is forwarded to APO Dehra for information and necessary.

Dated D/shala, the 11-6-2021

District Project Officer,
Integrated Dev. Project
Kangra at Dharamshala *h*



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)



For
Source Sustainability And Climate Resilient Rain-fed Agriculture
Kangra at Dharamshala, Distt. Kangra
01892-223098 (O), email- dipoufdshala@gmail.com

No. IDP/Dshala/R.F.Q. 393.....

Dated..... 11-6-2021

From:-

District Project Officer,
Integrated Development Project,
Kangra at Dharamshala

To:-

Shri Raji Kumar S/o Shri Ram Lal,
Village Roadjaman, P.O. Tarsooh, Tehsil- Naina Devi Ji,
District- Bilaspur H.P.

Subject:

Fencing under Enrichment (400 plants per Ha.)scheme in Sher Lohara in Plantation Area 12 Ha in Gram Panchyat Sher Lohara under APO Dehra (Job No. DR-6/Adv. Work/2021-22) - acceptance of bid thereof/ award of work.

Sir,

This is to inform you that your quotation for Fencing under Enrichment (400 plants per Ha.)scheme in Sher Lohara in Plantation Area 12 Ha in Gram Panchyat Sher Lohara under APO Dehra opened on 09.06.2021, being the lowest amounting to **Rs. 569300/-** only has been accepted and approved by this office. You are hereby requested to furnish performance security @ 5% of total contract value. EMD deposited will be kept as security money, rest of the security should be in the form of FDR or will be deducted from the running bills.. The Performance Security shall be valid until the successful completion of awarded work with in stipulated period. The scope of work to be executed is as per schedule of quantity attached with the RFQ and stipulations for its completion are as per RFQ terms and conditions.

You are requested to contact the APO Dehra and start the work within 5 days or as early as possible from date of receipt of this award letter. Since the works are seasonal/time bound nature so you have to complete within stipulated time period. Please note that no advance payment will be allowed and it shall be as per payment schedule in the agreement. You are also requested to sign the agreement within fifteen days.

District Project Officer,
Integrated Dev. Project
Kangra at Dharamshala

Endst. No.

394

Copy is forwarded to APO Dehra for information and necessary.

Dated D/shala, the 11-6-2021

District Project Officer,
Integrated Dev. Project
Kangra at Dharamshala

2



H.P. Forest Department INTEGRATED DEVELOPMENT PROJECT (IDP)



For
Source Sustainability And Climate Resilient Rain-fed Agriculture
Kangra at Dharamshala, Distt. Kangra
01892-223098 (O), email- dpoudpdshala@gmail.com

No. IDP /Dshala/R.F.Q. 395

Dated... 11-6-2021

From:-

District Project Officer,
Integrated Development Project,
Kangra at Dharamshala

To:-

Shri Pawan Kumar S/o Shri Roshan Lal,
Village Roadjaman, P.O. Tarsooh , Tehsil- Naina Devi Ji,
District- Btiaspur H.P.

Subject: Fencing underenrichment (400 plants per Ha.)scheme in Kallar in Plantation Area 11 Ha in Gram Panchyat Kallar under APO Dehra (Job No. DR-7/Adv. Work/2021-22) - acceptance of bid thereof/ award of work.

Sir,

This is to inform you that your quotation for Fencing underenrichment (400 plants per Ha.)scheme in Kallar in Plantation Area 11 Ha in Gram Panchyat Kallar APO Dehra opened on 09.06.2021, being the lowest amounting to **Rs. 528041/-** only has been accepted and approved by this office. You are hereby requested to furnish performance security @ 5% of total contract value. EMD deposited will be kept as security money, rest of the security should be in the form of FDR or will be deducted from the running bills. The Performance Security shall be valid until the successful completion of awarded work with in stipulated period. The scope of work to be executed is as per schedule of quantity attached with the RFQ and stipulations for its completion are as per RFQ terms and conditions.

You are requested to contact the APO Dehra and start the work within 5 days or as early as possible from date of receipt of this award letter. Since the works are seasonal/time bound nature so you have to complete within stipulated time period. Please note that no advance payment will be allowed and it shall be as per payment schedule in the agreement. You are also requested to sign the agreement within fifteen days.

District Project Officer,
Integrated Dev. Project
Kangra at Dharamshala

Endst. No.

396

Copy is forwarded to APO Dehra for information and necessary.

Dated D/shala, the 11-6-2021

District Project Officer,
Integrated Dev. Project
Kangra at Dharamshala



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)



For
Source Sustainability And Climate Resilient Rain-fed Agriculture
Kangra at Dharamshala, Distt. Kangra
01892-223098 (O) email- dpwofpsishala@gmail.com

No. IDP /Dshala/R.F.Q. **397**
From:-

Dated..... **11-6-2021**

District Project Officer,
Integrated Development Project,
Kangra at Dharamshala

To:-


Shri Darshan Kumar S/o Shri Lekh Ram,
Village Roadjaman, P.O. Tarsooh, Tehsil- Naina Devi Ji,
District- Bilaspur H.P.

Subject: Fencing under enrichment (400 plants per Ha.)scheme in Mehwa in Plantation Area 15 Ha in Gram Panchyat Sher Lohara under APO Dehra (Job No. DR-8/Adv. Work/2021-22) - acceptance of bid thereof/ award of work.

Sir,

This is to inform you that your quotation for Fencing under enrichment (400 plants per Ha.)scheme in Mehwa in Plantation Area 15 Ha in Gram Panchyat Sher Lohara APO Dehra opened on 09.06.2021, being the lowest amounting to **Rs. 577006/-** only has been accepted and approved by this office. You are hereby requested to furnish performance security @ 5% of total contract value. EMD deposited will be kept as security money, rest of the security should be in the form of FDR or will be deducted from the running bills. The Performance Security shall be valid until the successful completion of awarded work with in stipulated period. The scope of work to be executed is as per schedule of quantity attached with the RFQ and stipulations for its completion are as per RFQ terms and conditions.


You are requested to contact the APO Dehra and start the work within 5 days or as early as possible from date of receipt of this award letter. Since the works are seasonal/time bound nature so you have to complete within stipulated time period. Please note that no advance payment will be allowed and it shall be as per payment schedule in the agreement. You are also requested to sign the agreement within fifteen days.


District Project Officer,
Integrated Dev. Project
Kangra at Dharamshala

Endst. No. **398**

Dated D/shala, the **11-6-2021**

Copy is forwarded to APO Dehra for information and necessary.


District Project Officer,
Integrated Dev. Project
Kangra at Dharamshala





H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)



For

Source Sustainability And Climate Resilient Rain-fed Agriculture

Kangra at Dharamshala, Distt. Kangra

01892-223098 (O), email- dpw@pdsfala@gmail.com

Dated.....

No. IDP/Dshala/R.F.Q.....

398

11-6-2021

From:-

District Project Officer,
Integrated Development Project,
Kangra at Dharamshala

To:-

Shri Aman Jaryal S/o Shri Jagdev Singh,
Village Mawa, P.O. Darkoti, Tehsil- Jwaili,
District- Kangra H.P.

Subject:

Fencing along drainage line (1100 plants per Ha.)scheme in Sher Lohara 2 Ha, Kallar 2 Ha, Mehwa 2+2 Ha(4 Ha), Jhakehar 2 Ha (Total 10 Ha) in Plantation Area 10 Hac in Gram Panchyat Sher Lohara, Kallar, Mehwa & Jhakehar APO Dehra (Job No. DR-9/Adv. Work/2021-22) - acceptance of bid thereof/ award of work.

Sir,

This is to inform you that your quotation for Fencing along drainage line (1100 plants per Ha.)scheme in Sher Lohara 2 Ha, Kallar 2 Ha, Mehwa 2+2 Ha(4 Ha), Jhakehar 2 Ha (Total 10 Ha) in Plantation Area 10 Hac in Gram Panchyat Sher Lohara, Kallar, Mehwa & Jhakehar APO Dehra opened on 09.06.2021, being the lowest amounting to **Rs. 476253/-** only has been accepted and approved by this office. You are hereby requested to furnish performance security @ 5% of total contract value. EMD deposited will be kept as security money, rest of the security should be in the form of FDR or will be deducted from the running bills. The Performance Security shall be valid until the successful completion of awarded work with in stipulated period. The scope of work to be executed is as per schedule of quantity attached with the RFQ and stipulations for its completion are as per RFQ terms and conditions.

You are requested to contact the APO Dehra and start the work within 5 days or as early as possible from date of receipt of this award letter. Since the works are seasonal/time bound nature so you have to complete within stipulated time period. Please note that no advance payment will be allowed and it shall be as per payment schedule in the agreement. You are also requested to sign the agreement within fifteen days.

District Project Officer,
Integrated Dev. Project
Kangra at Dharamshala

Dated D/shala, the 11-6-2021

Endst. No.

Copy is forwarded to APO Dehra for information and necessary

District Project Officer,
Integrated Dev. Project
Kangra at Dharamshala



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)



Source Sustainability And Climate Resilient Rain-fed Agriculture

Kangra at Dharamshala, Distt. Kangra

01892-223098 (O), email- dpoudpshala@gmail.com

No. IDP /Dshala/R.F.Q. **401**

Dated... **11-6-2021**

From:-

District Project Officer,
Integrated Development Project,
Kangra at Dharamshala

To:-

Shri Bunty Choudhary S/o Shri Gopal Das,
Village Roadjaman, P.O. Tarsooh, Tehsil- Naina Devi Ji,
District- Bilaspur H.P.

Subject:

Fencing under Re-afforestation (800 plants per Ha.)scheme in Nyad in Plantation Area 7 Ha in Gram Panchyat Nyad under APO Dehra (Job No. DR-10/Adv. Work/2021-22) - acceptance of bid thereof/ award of work.

Sir.

This is to inform you that your quotation for Fencing under Re-afforestation (800 plants per Ha.)scheme in Nyad in Plantation Area 7 Ha in Gram Panchyat Nyad under APO Dehra opened on 09.06.2021, being the lowest amounting to **Rs. 332950/-** only has been accepted and approved by this office. You are hereby requested to furnish performance security @ 5% of total contract value. EMD deposited will be kept as security money, rest of the security should be in the form of FDR or will be deducted from the running bills. The Performance Security shall be valid until the successful completion of awarded work with in stipulated period. The scope of work to be executed is as per schedule of quantity attached with the RFQ and stipulations for its completion are as per RFQ terms and conditions.

You are requested to contact the APO Dehra and start the work within 5 days or as early as possible from date of receipt of this award letter. Since the works are seasonal/time bound nature so you have to complete within stipulated time period. Please note that no advance payment will be allowed and it shall be as per payment schedule in the agreement. You are also requested to sign the agreement within fifteen days.

sd/
District Project Officer,
Integrated Dev. Project
Kangra at Dharamshala

Endst. No. **402**

Copy is forwarded to APO Dehra for information and necessary.

Dated D/shala, the **11-6-2021**

District Project Officer,
Integrated Dev. Project
Kangra at Dharamshala
sd/



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture
Kangra at Dharamshala, Distt. Kangra
01892-223098 (O), email- dpoidpdshala@gmail.com

No. IDP /Dshala/R.F.Q. 403

Dated... 11-6-2021

From:-

District Project Officer,
Integrated Development Project,
Kangra at Dharamshala

To:-

Shri Mahinder Pal S/o Shri Hem Raj,
Village Dehani, P.O. Tarsooh, Tehsil- Naina Devi Ji,
District- Bilaspur H.P.

Subject:

Fencing under Re-afforestation (800 plants per Ha.)scheme in Gurnwad C-1 in Plantation Area 13 Ha in Gram Panchyat Nyad under APO Dehra (Job No. DR-11/Adv. Work/2021-22) - acceptance of bid thereof/ award of work.

Sir,

This is to inform you that your quotation for **Fencing under Re-afforestation (800 plants per Ha.)scheme in Gurnwad C-1 in Plantation Area 13 Ha in Gram Panchyat Nyad under APO Dehra** opened on 09.06.2021, being the lowest amounting to **Rs. 575228/-** only has been accepted and approved by this office. You are hereby requested to furnish performance security @ 5% of total contract value. EMD deposited will be kept as security money, rest of the security should be in the form of FDR or will be deducted from the running bills. The Performance Security shall be valid until the successful completion of awarded work with in stipulated period. The scope of work to be executed is as per schedule of quantity attached with the RFQ and stipulations for its completion are as per RFQ terms and conditions.

You are requested to contact the APO Dehra and start the work within 5 days or as early as possible from date of receipt of this award letter. Since the works are seasonal/time bound nature so you have to complete within stipulated time period. Please note that no advance payment will be allowed and it shall be as per payment schedule in the agreement. You are also requested to sign the agreement within fifteen days.


District Project Officer,
Integrated Dev. Project
Kangra at Dharamshala 9

Endst. No. 404

Copy is forwarded to APO Dehra for information and necessary.

Dated D/shala, the 11-6-2021


District Project Officer,
Integrated Dev. Project
Kangra at Dharamshala 9

H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture
Kangra at Dharamshala, Distt. Kangra
01892-223098 (O), email- dpoidpdshala@gmail.com

Dated..... 11-6-2021

No. IDP/Dshala/R.F.Q. 405

From:-

District Project Officer,
Integrated Development Project,
Kangra at Dharamshala

To:-

Shri Sukhdev S/o Shri Nathu Ram,
Village Dalhet, P.O. Lehri, Tehsil- Naina Devi Ji,
District- Bilaspur H.P.

Subject:

Fencing under enrichment (400 plants per Ha.) scheme in Chanour C-1 in
Plantation Area 9 Ha in Gram Panchyat Chanour under APO Dehra (Job No.
DR-12/Adv. Work/2021-22) - acceptance of bid thereof/ award of work.

Sir,

This is to inform you that your quotation for **Fencing under enrichment (400 plants per Ha.) scheme in Chanour C-1 in Plantation Area 9 Ha in Gram Panchyat Chanour** under APO Dehra opened on 09.06.2021, being the lowest amounting to **Rs. 426984/-** only has been accepted and approved by this office. You are hereby requested to furnish performance security @ 5% of total contract value. EMD deposited will be kept as security money, rest of the security should be in the form of FDR or will be deducted from the running bills. The Performance Security shall be valid until the successful completion of awarded work with in stipulated period. The scope of work to be executed is as per schedule of quantity attached with the RFQ and stipulations for its completion are as per RFQ terms and conditions.

You are requested to contact the APO Dehra and start the work within 5 days or as early as possible from date of receipt of this award letter. Since the works are seasonal/time bound nature so you have to complete within stipulated time period. Please note that no advance payment will be allowed and it shall be as per payment schedule in the agreement. You are also requested to sign the agreement within fifteen days.

sdl
District Project Officer,
Integrated Dev. Project
Kangra at Dharamshala *2*

Dated D/shala, the 11-6-2021

Endst. No. 406

Copy is forwarded to APO Dehra for information and necessary.

ASL
District Project Officer,
Integrated Dev. Project
Kangra at Dharamshala



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture
Kangra at Dharamshala, Distt. Kangra
01892-223098 (O), email- dpoidpdshala@gmail.com

No. IDP /Dshala/R.F.Q. 407

Dated 11-6-2021

From:-

District Project Officer,
Integrated Development Project,
Kangra at Dharamshala

To:-

Shri Raj Kumar S/o Shri Ram Lal,
Village Roadjaman, P.O. Tarsooh, Tehsil- Naina Devi Ji,
District- Bilaspur H.P.

Subject:

Fencing under enrichment (400 plants per Ha.)scheme in Chanour C-2 in Plantation Area 10 Ha in Gram Panchyat Chanour under APO Dehra (Job No. DR-13/Adv. Work/2021-22) - acceptance of bid thereof/ award of work.

Sir,

This is to inform you that your quotation for Fencing under enrichment (400 plants per Ha.)scheme in Chanour C-2 in Plantation Area 10 Ha in Gram Panchyat Chanour under APO Dehra opened on 09.06.2021, being the lowest amounting to **Rs. 472827/-** only has been accepted and approved by this office. You are hereby requested to furnish performance security @ 5% of total contract value. EMD deposited will be kept as security money, rest of the security should be in the form of FDR or will be deducted from the running bills. The Performance Security shall be valid until the successful completion of awarded work with in stipulated period. The scope of work to be executed is as per schedule of quantity attached with the RFQ and stipulations for its completion are as per RFQ terms and conditions.

You are requested to contact the APO Dehra and start the work within 5 days or as early as possible from date of receipt of this award letter. Since the works are seasonal/time bound nature so you have to complete within stipulated time period. Please note that no advance payment will be allowed and it shall be as per payment schedule in the agreement. You are also requested to sign the agreement within fifteen days.

Endst. No. 408

Copy is forwarded to APO Dehra for information and necessary.

sdf
District Project Officer,
Integrated Dev. Project
Kangra at Dharamshala *g*

Dated *D/shala*, the 11-6-2021

g
District Project Officer,
Integrated Dev. Project
Kangra at Dharamshala *g*



H.P. Forest Department INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture
Kangra at Dharamshala, Distt. Kangra
01892-223098 (O), email- dpoidpdshala@gmail.com

No. IDP /Dshala/R.F.Q. 409

Dated... 11-6-2021

From:-

District Project Officer,
Integrated Development Project,
Kangra at Dharamshala

To:-

Shri Pawan Kumar S/o Shri Roshan Lal,
Village Roadjaman, P.O. Tarsooh, Tehsil- Naina Devi Ji,
District- Bilaspur H.P.



Subject:

Fencing under enrichment (400 plants per Ha.)scheme in Swana Plantation Area 10 Ha in Gram Panchyat Swana under APO Dehra (Job No. DR-14/Adv. Work/2021-22) - acceptance of bid thereof/ award of work.

Sir,

This is to inform you that your quotation for Fencing under enrichment (400 plants per Ha.)scheme in Swana Plantation Area 10 Ha in Gram Panchyat Swana under APO Dehra opened on 09.06.2021, being the lowest amounting to **Rs. 474843/-** only has been accepted and approved by this office. You are hereby requested to furnish performance security @ 5% of total contract value. EMD deposited will be kept as security money, rest of the security should be in the form of FDR or will be deducted from the running bills. The Performance Security shall be valid until the successful completion of awarded work with in stipulated period. The scope of work to be executed is as per schedule of quantity attached with the RFQ and stipulations for its completion are as per RFQ terms and conditions.

You are requested to contact the APO Dehra and start the work within 5 days or as early as possible from date of receipt of this award letter. Since the works are seasonal/time bound nature so you have to complete within stipulated time period. Please note that no advance payment will be allowed and it shall be as per payment schedule in the agreement. You are also requested to sign the agreement within fifteen days.


District Project Officer,
Integrated Dev. Project
Kangra at Dharamshala 

Endst. No. 410

Copy is forwarded to APO Dehra for information and necessary.

Dated D/shala, the 11-6-2021


District Project Officer,
Integrated Dev. Project
Kangra at Dharamshala 



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)



For
Source Sustainability And Climate Resilient Rain-fed Agriculture
Kangra at Dharamshala, Distt. Kangra
01892-223098 (O), email- dpoidpdshala@gmail.com

No. IDP/Dshala/R.F.Q. 411

Dated 11-6-2021

From:-

District Project Officer,
Integrated Development Project,
Kangra at Dharamshala

To:-

Shri Yeshwant Singh, S/o Shri Laxman Das,
Village Roadjaman, P.O. Tarsooh, Tehsil- Naina Devi Ji,
District- Bilaspur H.P.

Subject:

Fencing under Enrichment (400 plants per Ha.)scheme in Gurnward C-2 in Plantation Area 11 Hac in Gram Panchyat Gurnward under APO Dehra (Job No. DR-15/Adv. Work/2021-22) - acceptance of bid thereof/ award of work.

Sir,

This is to inform you that your quotation for Fencing under Enrichment (400 plants per Ha.)scheme in Boungta C-7 in Plantation Area 12 Ha in Gram Panchyat Booungta under APO Dehra opened on 09.06.2021, being the lowest amounting to **Rs. 528671/-** only has been accepted and approved by this office. You are hereby requested to furnish performance security @ 5% of total contract value. EMD deposited will be kept as security money, rest of the security should be in the form of FDR or will be deducted from the running bills. The Performance Security shall be valid until the successful completion of awarded work with in stipulated period. The scope of work to be executed is as per schedule of quantity attached with the RFQ and stipulations for its completion are as per RFQ terms and conditions.

You are requested to contact the APO Dehra and start the work within 5 days or as early as possible from date of receipt of this award letter. Since the works are seasonal/time bound nature so you have to complete within stipulated time period. Please note that no advance payment will be allowed and it shall be as per payment schedule in the agreement. You are also requested to sign the agreement within fifteen days.

sdf
District Project Officer,
Integrated Dev. Project
Kangra at Dharamshala

Endst. No. 412

Copy is forwarded to APO Dehra for information and necessary.

Dated D/shala, the 11-6-2021

District Project Officer,
Integrated Dev. Project
Kangra at Dharamshala
Alc