

H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)



For

Source Sustainability And Climate Resilient Rain-fed Agriculture

Kangra at Dharamshala, Distt. Kangra

01892-223098 (O), email- dpoidpdshala@gmail.com

No. IDP/Dshala/R.F.Q. **453**
From:-

Dated..... **11-06-21**

District Project Officer,
Integrated Development Project,
Kangra at Dharamshala

To:-
Shri Sandeep Jamwal S/o Shri Liaq Singh,
VPO. Duhak, Tehsil- Thural,
District- Kangra H.P.

Subject: **Adv. Work of DLT Plantation (1100 ha) Shamlat Ban Kurang area 2 ha in GP Khera under APO Panchrukhi (Job No. PR-01/DLT PLT/2021-22) - acceptance of bid thereof/ award of work.**

Sir,

This is to inform you that your quotation for **Adv. Work of DLT Plantation (1100 ha) Shamlat Ban Kurang area 2 ha in GP Khera under APO Panchrukhi** opened on 10.06.2021, being the lowest amounting to **Rs. 293519/-** only has been accepted and approved by this office. You are hereby requested to furnish performance security @ 5% of total contract value. EMD deposited will be kept as security money, rest of the security should be in the form of FDR or will be deducted from the running bills. The Performance Security shall be valid until the successful completion of awarded work with in stipulated period. The scope of work to be executed is as per schedule of quantity attached with the RFQ and stipulations for its completion are as per RFQ terms and conditions.

You are requested to contact the APO Panchrukhi and start the work within 5 days or as early as possible from date of receipt of this award letter. Since the works are seasonal/time bound nature so you have to complete within stipulated time period. Please note that no advance payment will be allowed and it shall be as per payment schedule in the agreement. You are also requested to sign the agreement within fifteen days.

District Project Officer,
Integrated Dev. Project
Kangra at Dharamshala

Dated D/shala, the **11-06-2021**

Endst. No. **454**

Copy is forwarded to APO Panchrukhi for information and necessary.

District Project Officer,
Integrated Dev. Project
Kangra at Dharamshala



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)



Source, Sustainability, And Climate Resilient Rain fed Agriculture
For
Kangra at Dharamshala, Distt. Kangra
01892-221098 (O) email- apondpshala@gmail.com

No. IDP/Dshala/R.T.Q.....455

Dated... 11-06-2021

From:-

District Project Officer,
Integrated Development Project,
Kangra at Dharamshala

To:-

Shri Barinder Kumar Sood S/o Shri Jagan Nath,
Village & P.O. Manjha Tehsil- Palampur,
District- Kangra H.P.

Subject:

Adv. Work of DLT Plantation (1100 ha) P-37 P Karahu area 2 ha in GP Shamba under APO Panchrukhi (Job No. PR-02/DLT PLT/2021-22) - acceptance of bid thereof/ award of work.

Sir,

This is to inform you that your quotation for **Adv. Work of DLT Plantation (1100 ha) P-37 P Karahu area 2 ha in GP Shamba** under APO Panchrukhi opened on 10.06.2021, being the lowest amounting to **Rs. 293518/-** only has been accepted and approved by this office. You are hereby requested to furnish performance security @ 5% of total contract value. EMD deposited will be kept as security money, rest of the security should be in the form of FDR or will be deducted from the running bills. The Performance Security shall be valid until the successful completion of awarded work with in stipulated period. The scope of work to be executed is as per schedule of quantity attached with the RFQ and stipulations for its completion are as per RFQ terms and conditions.

You are requested to contact the APO Panchrukhi and start the work within 5 days or as early as possible from date of receipt of this award letter. Since the works are seasonal/time bound nature so you have to complete within stipulated time period. Please note that no advance payment will be allowed and it shall be as per payment schedule in the agreement. You are also requested to sign the agreement within fifteen days.

District Project Officer,
Integrated Dev. Project
Kangra at Dharamshala

Enclst. No.

456

Copy is forwarded to APO Panchrukhi for information and necessary.

Dated D/shala, the 11-06-2021

District Project Officer,
Integrated Dev. Project
Kangra at Dharamshala

11-06-2021



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)



Source Sustainability And Climate Resilient Rain-fed Agriculture
Kangra at Dharamshala, Distt. Kangra
01892-223098 (O), email- apoidpshala@gmail.com

No. IDP /Dshala/R.T. Q.**457**

Dated.....**11/06/2021**

From:-

District Project Officer,
Integrated Development Project,
Kangra at Dharamshala

To:-

Shri Ashok Kumar S/o Shri Brahm Ram,
Village Ghamrota, P.O. Rakh Tehsil- Palampur,
District- Kangra H.P.

Subject:

**Advance Work of DLT Planatation (1100/ha) in Shamlat Jol Nalha area 3.00 ha.
GP Jaind (Job No. PR-03/DLT PLT/2021-22) - acceptance of bid thereof/ award
of work.**

Sir,

This is to inform you that your quotation for **Advance Work of DLT Planatation (1100/ha) in Shamlat Jol Nalha area 3.00 ha. GP Jaind** under APO Panchrukhi opened on 10.06.2021, being the lowest amounting to **Rs. 440234/-** only has been accepted and approved by this office. You are hereby requested to furnish performance security @ 5% of total contract value. ENID deposited will be kept as security money, rest of the security should be in the form of FDR or will be deducted from the running bills. The Performance Security shall be valid until the successful completion of awarded work with in stipulated period. The scope of work to be executed is as per schedule of quantity attached with the RFQ and stipulations for its completion are as per RFQ terms and conditions.

You are requested to contact the APO Panchrukhi and start the work within 5 days or as early as possible from date of receipt of this award letter. Since the works are seasonal/time bound nature so you have to complete within stipulated time period. Please note that no advance payment will be allowed and it shall be as per payment schedule in the agreement. You are also requested to sign the agreement within fifteen days.

District Project Officer,
Integrated Dev. Project
Kangra at Dharamshala

Endst. No. **458** Dated D/shala, the **11-06-21**
Copy is forwarded to APO Panchrukhi for information and necessary.

District Project Officer,
Integrated Dev. Project
Kangra at Dharamshala



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

Source Sustainability And Climate Resilient Rain-fed Agriculture
For

Kangra at Dharamshala, Distt. Kangra
01892-223098 (O) email- dpoidp@shala@gmail.com



No. IDP/Dshala/R.F.Q.459

From:-

Dated.....11-06-2021

District Project Officer,
Integrated Development Project,
Kangra at Dharamshala

To:-

Shri Vikas Chand S/o Shri Sagar Singh,
Village & P.O. Duhak Tehsil- Thural,
District- Kangra H.P.

Subject:

Advance Work of Enrichment Planatation (400/ha) in UP-90 P Garh Jamula C-5 area 15.00 ha. GP Garh Malkehar (Job No. PR-04/ Enrich. PLT/2021-22) - acceptance of bid thereof/ award of work.

Sir,

This is to inform you that your quotation for Advance Work of Enrichment Planatation (400/ha) in UP-90 P Garh Jamula C-5 area 15.00 ha. GP Garh Malkehar under APO Panchrukhi opened on 10.06.2021, being the lowest amounting to Rs. 511686/- only has been accepted and approved by this office. You are hereby requested to furnish performance security @ 5% of total contract value. EMD deposited will be kept as security money, rest of the security should be in the form of FDR or will be deducted from the running bills. The Performance Security shall be valid until the successful completion of awarded work with in stipulated period. The scope of work to be executed is as per schedule of quantity attached with the RFQ and stipulations for its completion are as per RFQ terms and conditions.

You are requested to contact the APO Panchrukhi and start the work within 5 days or as early as possible from date of receipt of this award letter. Since the works are seasonal/time bound nature so you have to complete within stipulated time period. Please note that no advance payment will be allowed and it shall be as per payment schedule in the agreement. You are also requested to sign the agreement within fifteen days.

District Project Officer,
Integrated Dev. Project
Kangra at Dharamshala

Endst. No. 460
Copy is forwarded to APO Panchrukhi for information and necessary.

Dated D/shala, the 11-06-2021

District Project Officer,
Integrated Dev. Project
Kangra at Dharamshala

Q. e. e

H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

Source Sustainability And Climate Resilient Rain-fed Agriculture
Kangra at Dharamshala, Distt. Kangra
01892-223098 (O), email- dpouidhshala@gmail.com

No. IDP /Dshala/R.F.Q.461

Dated.....11-06-2021

From:-

District Project Officer,
Integrated Development Project,
Kangra at Dharamshala

To:-

Shri Karan Singh S/o Shri Ajit Singh,
R/o Baijnath Tehsil- Baijnath,
District- Kangra H.P.

Subject:

Advance Work of Enrichment Planatation (400/ha) Shamlat Lanjehar area 10.00 ha. Gadiara (Job No. PR-05/ Enrich. PLT/2021-22) - acceptance of bid thereof/ award of work.

Sir,

This is to inform you that your quotation for **Advance Work of Enrichment Planatation (400/ha) Shamlat Lanjehar area 10.00 ha. Gadiara** under APO Panchrukhi opened on 10.06.2021, being the lowest amounting to **Rs. 428622/-** only has been accepted and approved by this office. You are hereby requested to furnish performance security @ 5% of total contract value. EMD deposited will be kept as security money, rest of the security should be in the form of FDR or will be deducted from the running bills. The Performance Security shall be valid until the successful completion of awarded work with in stipulated period. The scope of work to be executed is as per schedule of quantity attached with the RFQ and stipulations for its completion are as per RFQ terms and conditions.

You are requested to contact the APO Panchrukhi and start the work within 5 days or as early as possible from date of receipt of this award letter. Since the works are seasonal/time bound nature so you have to complete within stipulated time period. Please note that no advance payment will be allowed and it shall be as per payment schedule in the agreement. You are also requested to sign the agreement within fifteen days.

District Project Officer,
Integrated Dev. Project
Kangra at Dharamshala

Encl. No. 462
Copy is forwarded to APO Panchrukhi for information and necessary.

Dated D/shala, the 11-06-2021

District Project Officer,
Integrated Dev. Project
Kangra at Dharamshala



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For

Source Sustainability And Climate Resilient Rain-fed Agriculture
Kangra at Dharamshala, Distt. Kangra
01892-223098 (O), email- dyoipds@shala@gmail.com



No. IDP/DS/shala/R.F.Q.465
From:-

Dated.....11-06-2021

District Project Officer,
Integrated Development Project,
Kangra at Dharamshala

To:-

Shri Karan Singh S/o Shri Ajit Singh,
R/o Bajinath Tehsil- Baijnath,
District- Kangra H.P.

Subject: Advance Work of Enrichment Planatation (400/ha) Shamlat Ban Kurang area 5.00 ha. GP Khaira (Job No. PR-07/DLT PLT/2021-22) - acceptance of bid thereof/ award of work.

Sir.

This is to inform you that your quotation for Advance Work of Enrichment Planatation (400/ha) Shamlat Ban Kurang area 5.00 ha. GP Khaira under APO Panchrukhi opened on 10.06.2021, being the lowest amounting to Rs. 214269/- only has been accepted and approved by this office. You are hereby requested to furnish performance security @ 5% of total contract value. EMD deposited will be kept as security money, rest of the security should be in the form of FDR or will be deducted from the running bills. The Performance Security shall be valid until the successful completion of awarded work with in stipulated period. The scope of work to be executed is as per schedule of quantity attached with the RFQ and stipulations for its completion are as per RFQ terms and conditions.

You are requested to contact the APO Panchrukhi and start the work within 5 days or as early as possible from date of receipt of this award letter. Since the works are seasonal/time bound nature so you have to complete within stipulated time period. Please note that no advance payment will be allowed and it shall be as per payment schedule in the agreement. You are also requested to sign the agreement within fifteen days.

SL
District Project Officer,
Integrated Dev. Project
Kangra at Dharamshala

Enclst. No. 465
Copy is forwarded to APO Panchrukhi for information and necessary.

Dated D/shala, the 11-06-2021

District Project Officer,
Integrated Dev. Project
Kangra at Dharamshala

SL
SL



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)



Source Sustainability And Climate Resilient Rain-fed Agriculture
Kangra at Dharamshala, Distt. Kangra
01892-223098 (O) email- dpo@dpdshala@gmail.com

No. IDP /Dshala/R.F.Q.467

Dated.....11-06-2021

From:-

District Project Officer,
Integrated Development Project,
Kangra at Dharamshala

To:-

Shri Ashok Kumar S/o Shri Brahmnu Ram,
Village Ghamrota , P.O. Rakh Tehsil- Palampur,
District- Kangra H.P.

Subject: Advance Work of Enrichment Planatation (400/ha) UP-105P Rangru area 12.00 ha. GP Tatehal (Job No. PR-08/Enr. PLT/2021-22) - acceptance of bid thereof award of work.

Sir,

This is to inform you that your quotation for **Advance Work of Enrichment Planatation (400/ha) UP-105P Rangru area 12.00 ha. GP Tatehal** under APO Panchrukhi opened on 10.06.2021, being the lowest amounting to **Rs. 514249/-** only has been accepted and approved by this office. You are hereby requested to furnish performance security @ 5% of total contract value. EMD deposited will be kept as security money, rest of the security should be in the form of FDR or will be deducted from the running bills. The Performance Security shall be valid until the successful completion of awarded work with in stipulated period. The scope of work to be executed is as per schedule of quantity attached with the RFQ and stipulations for its completion are as per RFQ terms and conditions.

You are requested to contact the APO Panchrukhi and start the work within 5 days or as early as possible from date of receipt of this award letter. Since the works are seasonal/time bound nature so you have to complete within stipulated time period. Please note that no advance payment will be allowed and it shall be as per payment schedule in the agreement. You are also requested to sign the agreement within fifteen days.

District Project Officer,
Integrated Dev. Project
Kangra at Dharamshala

Endst. No. 468
Copy is forwarded to APO Panchrukhi for information and necessary.

Dated D/shala,the 11-06-2021

District Project Officer,
Integrated Dev. Project
Kangra at Dharamshala

Q 21c



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture
Kangra at Dharamshala, Distt. Kangra
01892-223098 (O), email- dpoidpdshala@gmail.com

No. IDP/Dshala/R.F.Q. 469

From:-

Dated..... 11-06-2021

District Project Officer,
Integrated Development Project,
Kangra at Dharamshala

To:-

Shri Ashok Kumar S/o Shri Brahm Ram,
Village Ghamrota, P.O. Rakh Tehsil- Palampur,
District- Kangra H.P.

Subject: Advance Work of Enrichment Planatation (400/ha) Shamlat Gulabe -da - Behru area 12.00 ha. GP Jaind (Job No. PR-09/Enr. PLT/2021-22) - acceptance of bid thereof/ award of work.

Sir,

This is to inform you that your quotation for **Advance Work of Enrichment Planatation (400/ha) Shamlat Gulabe -da - Behru area 12.00 ha. GP Jaind** under APO Panchrukhi opened on 10.06.2021, being the lowest amounting to **Rs. 514249/-** only has been accepted and approved by this office. You are hereby requested to furnish performance security @ 5% of total contract value. EMD deposited will be kept as security money, rest of the security should be in the form of FDR or will be deducted from the running bills. The Performance Security shall be valid until the successful completion of awarded work with in stipulated period. The scope of work to be executed is as per schedule of quantity attached with the RFQ and stipulations for its completion are as per RFQ terms and conditions.

You are requested to contact the APO Panchrukhi and start the work within 5 days or as early as possible from date of receipt of this award letter. Since the works are seasonal/time bound nature so you have to complete within stipulated time period. Please note that no advance payment will be allowed and it shall be as per payment schedule in the agreement. You are also requested to sign the agreement within fifteen days.

District Project Officer,
Integrated Dev. Project
Kangra at Dharamshala

Endst. No. 470

Dated D/shala, the 11-06-2021

Copy is forwarded to APO Panchrukhi for information and necessary.

District Project Officer,
Integrated Dev. Project
Kangra at Dharamshala

8/6

H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture
Kangra at Dharamshala, Distt. Kangra
01892-223098 (O), email- dpoidpdshala@gmail.com

No. IDP /Dshala/R.F.Q. 471

Dated..... 11-06-2021

From:-

District Project Officer,
Integrated Development Project,
Kangra at Dharamshala

To:-

Shri Sandeep Jamwal S/o Shri Liaq Singh,
VPO, Duhak, Tehsil- Thural,
District- Kangra H.P.

Subject: Advance Work of Re-afforestation Planatation (800/ha) Shamlat Kala Tibba area 8.00 ha. G P Gadiara (Job No. PR-10/Re-aff. PLT/2021-22) - acceptance of bid thereof/ award of work.

Sir,

This is to inform you that your quotation for **Advance Work of Re-afforestation Planatation (800/ha) Shamlat Kala Tibba area 8.00 ha. G P Gadiara** under APO Panchrukhi opened on 10.06.2021, being the lowest amounting to **Rs. 343652/-** only has been accepted and approved by this office. You are hereby requested to furnish performance security @ 5% of total contract value. EMD deposited will be kept as security money, rest of the security should be in the form of FDR or will be deducted from the running bills. The Performance Security shall be valid until the successful completion of awarded work with in stipulated period. The scope of work to be executed is as per schedule of quantity attached with the RFQ and stipulations for its completion are as per RFQ terms and conditions.

You are requested to contact the APO Panchrukhi and start the work within 5 days or as early as possible from date of receipt of this award letter. Since the works are seasonal/time bound nature so you have to complete within stipulated time period. Please note that no advance payment will be allowed and it shall be as per payment schedule in the agreement. You are also requested to sign the agreement within fifteen days.


District Project Officer,
Integrated Dev. Project
Kangra at Dharamshala

Endst. No. 472

Copy is forwarded to APO Panchrukhi for information and necessary.

Dated D/shala, the 11-06-2021


District Project Officer,
Integrated Dev. Project
Kangra at Dharamshala

H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture
Kangra at Dharamshala, Distt. Kangra
01892-223098 (O), email- dpoidpdshala@gmail.com

No. IDP/Dshala/R.F.Q. **473**

Dated..... **11-06-2021**

From:-

District Project Officer,
Integrated Development Project,
Kangra at Dharamshala

To:-

Shri Mohinder Singh S/o Shri Dharam Chand,
VPO. Pamber, Tehsil- Palampur,
District- Kangra H.P.

Subject: Advance Work of Re-afforestation Planatation (800/ha) UP-105P Rangru area 13.00 ha. GP Tatehal (Job No. PR-11/Re-aff. PLT/2021-22) - acceptance of bid thereof/ award of work.

Sir,

This is to inform you that your quotation for **Advance Work of Re-afforestation Planatation (800/ha) UP-105P Rangru area 13.00 ha. GP Tatehal** under APO Panchrukhi opened on 10.06.2021, being the lowest amounting to **Rs. 495035/-** only has been accepted and approved by this office. You are hereby requested to furnish performance security @ 5% of total contract value. EMD deposited will be kept as security money, rest of the security should be in the form of FDR or will be deducted from the running bills. The Performance Security shall be valid until the successful completion of awarded work with in stipulated period. The scope of work to be executed is as per schedule of quantity attached with the RFQ and stipulations for its completion are as per RFQ terms and conditions.

You are requested to contact the APO Panchrukhi and start the work within 5 days or as early as possible from date of receipt of this award letter. Since the works are seasonal/time bound nature so you have to complete within stipulated time period. Please note that no advance payment will be allowed and it shall be as per payment schedule in the agreement. You are also requested to sign the agreement within fifteen days.

**District Project Officer,
Integrated Dev. Project
Kangra at Dharamshala**

Endst. No. **474**

Copy is forwarded to APO Panchrukhi for information and necessary.

Dated Dshala, the **11-06-2021**

**District Project Officer,
Integrated Dev. Project
Kangra at Dharamshala**

[Handwritten signature]

H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture
Kangra at Dharamshala, Distt. Kangra
01892-223098 (O), email- dpoidpdshala@gmail.com

No. IDP/Dshala/R.F.Q. 475

Dated..... 11-06-2021

From:-

District Project Officer,
Integrated Development Project,
Kangra at Dharamshala

To:-

Shri Sandeep Jamwal S/o Shri Liaq Singh,
VPO. Duhak, Tehsil- Thural,
District- Kangra H.P.

Subject:

Advance Work of Re-afforestation Planatation (800/ha) Shamlat Kouana 15.00 ha. GP Shamba (Job No. PR-12/Re-aff. PLT/2021-22) - acceptance of bid thereof/ award of work.

Sir,

This is to inform you that your quotation for **Advance Work of Re-afforestation Planatation (800/ha) Shamlat Kouana 15.00 ha. GP Shamba** under APO Panchrukhi opened on 10.06.2021, being the lowest amounting to **Rs. 511686/-** only has been accepted and approved by this office. You are hereby requested to furnish performance security @ 5% of total contract value. EMD deposited will be kept as security money, rest of the security should be in the form of FDR or will be deducted from the running bills. The Performance Security shall be valid until the successful completion of awarded work with in stipulated period. The scope of work to be executed is as per schedule of quantity attached with the RFQ and stipulations for its completion are as per RFQ terms and conditions.

You are requested to contact the APO Panchrukhi and start the work within 5 days or as early as possible from date of receipt of this award letter. Since the works are seasonal/time bound nature so you have to complete within stipulated time period. Please note that no advance payment will be allowed and it shall be as per payment schedule in the agreement. You are also requested to sign the agreement within fifteen days.


District Project Officer,
Integrated Dev. Project
Kangra at Dharamshala

Endst. No. 476

Copy is forwarded to APO Panchrukhi for information and necessary.

Dated D/shala, the 11-06-2021


District Project Officer,
Integrated Dev. Project
Kangra at Dharamshala

From:-

H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture
Kangra at Dharamshala, Distt. Kangra
01892-223098 (O), email- dpoidpdshala@gmail.com

No. IDP/Dshala/R.F.Q. 477

Dated... 11-06-2021

District Project Officer,
Integrated Development Project,
Kangra at Dharamshala

To:-

Shri Sandeep Jamwal S/o Shri Liaq Singh,
VPO. Duhak, Tehsil- Thural,
District- Kangra H.P.

Subject: Contour Trenches & Grass Sowing in Enrichment Planatation (400/ha) UP-90P Garh Jamula area 15.00 ha. GP Garh Malkehar (Job No. PR-13/CT. PLT/2021-22) - acceptance of bid thereof/ award of work.

Sir,

This is to inform you that your quotation for **Contour Trenches & Grass Sowing in Enrichment Planatation (400/ha) UP-90P Garh Jamula area 15.00 ha. GP Garh Malkehar** under APO Panchrukhi opened on 10.06.2021, being the lowest amounting to **Rs. 237375/-** only has been accepted and approved by this office. You are hereby requested to furnish performance security @ 5% of total contract value. EMD deposited will be kept as security money, rest of the security should be in the form of FDR or will be deducted from the running bills. The Performance Security shall be valid until the successful completion of awarded work with in stipulated period. The scope of work to be executed is as per schedule of quantity attached with the RFQ and stipulations for its completion are as per RFQ terms and conditions.

You are requested to contact the APO Panchrukhi and start the work within 5 days or as early as possible from date of receipt of this award letter. Since the works are seasonal/time bound nature so you have to complete within stipulated time period. Please note that no advance payment will be allowed and it shall be as per payment schedule in the agreement. You are also requested to sign the agreement within fifteen days.

sqk
District Project Officer,
Integrated Dev. Project
Kangra at Dharamshala

Endst. No. 478

Copy is forwarded to APO Panchrukhi for information and necessary.

Dated D/shala, the 11-06-2021

acole
District Project Officer,
Integrated Dev. Project
Kangra at Dharamshala

H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture
Kangra at Dharamshala, Distt. Kangra
01892-223098 (O), email- dpoidpdshala@gmail.com

No. IDP /Dshala/R.F.Q. 481
From:-

Dated..... 11-06-2021

District Project Officer,
Integrated Development Project,
Kangra at Dharamshala

To:-


Shri Manoj Kumar Garg S/o Shri Suresh Kumar,
Vill. Malahara PO Shiunta Tehsil- Shiunta,
District- Chamba H.P.

Subject: Contour Trenches & Grass Sowing in Enrichment Planatation (400/ha) Shamlat Kouna area 10.00 ha. GP Shamba (Job No. PR-15/CT. PLT/2021-22) - acceptance of bid thereof/ award of work.

Sir,


This is to inform you that your quotation for **Contour Trenches & Grass Sowing in Enrichment Planatation (400/ha) Shamlat Kouna area 10.00 ha. GP Shamba** under APO Panchrukhi opened on 10.06.2021, being the lowest amounting to **Rs. 158250/-** only has been accepted and approved by this office. You are hereby requested to furnish performance security @ 5% of total contract value. EMD deposited will be kept as security money, rest of the security should be in the form of FDR or will be deducted from the running bills. The Performance Security shall be valid until the successful completion of awarded work with in stipulated period. The scope of work to be executed is as per schedule of quantity attached with the RFQ and stipulations for its completion are as per RFQ terms and conditions.

You are requested to contact the APO Panchrukhi and start the work within 5 days or as early as possible from date of receipt of this award letter. Since the works are seasonal/time bound nature so you have to complete within stipulated time period. Please note that no advance payment will be allowed and it shall be as per payment schedule in the agreement. You are also requested to sign the agreement within fifteen days.


District Project Officer,
Integrated Dev. Project
Kangra at Dharamshala

Endst. No. 482
Copy is forwarded to APO Panchrukhi for information and necessary.

Dated D/shala, the 11-06-2021


District Project Officer,
Integrated Dev. Project
Kangra at Dharamshala

H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)



For
Source Sustainability And Climate Resilient Rain-fed Agriculture
Kangra at Dharamshala, Distt. Kangra
01892-223098 (O), email- dpoidpdshala@gmail.com

No. IDP/Dshala/R.F.Q. 485

Dated..... 11-06-2021

From:-

District Project Officer,
Integrated Development Project,
Kangra at Dharamshala

To:-

Shri Manoj Kumar Garg S/o Shri Suresh Kumar,
Vill. Malahara PO Shiunta Tehsil- Shiunta,
District- Chamba H.P.

Subject:

Contour Trenches & Grass Sowing in Enrichment Planatation (400/ha) Shamlat Ban Kurang area 5.00 ha. GP Khaira (Job No. PR-17/CT. PLT/2021-22) - acceptance of bid thereof/ award of work.

Sir,

This is to inform you that your quotation for **Contour Trenches & Grass Sowing in Enrichment Planatation (400/ha) Shamlat Ban Kurang area 5.00 ha. GP Khaira** under APO Panchrukhi opened on 10.06.2021, being the lowest amounting to **Rs. 79125/-** only has been accepted and approved by this office. You are hereby requested to furnish performance security @ 5% of total contract value. EMD deposited will be kept as security money, rest of the security should be in the form of FDR or will be deducted from the running bills. The Performance Security shall be valid until the successful completion of awarded work with in stipulated period. The scope of work to be executed is as per schedule of quantity attached with the RFQ and stipulations for its completion are as per RFQ terms and conditions.

You are requested to contact the APO Panchrukhi and start the work within 5 days or as early as possible from date of receipt of this award letter. Since the works are seasonal/time bound nature so you have to complete within stipulated time period. Please note that no advance payment will be allowed and it shall be as per payment schedule in the agreement. You are also requested to sign the agreement within fifteen days.

District Project Officer,
Integrated Dev. Project
Kangra at Dharamshala

Endst. No. 486

Copy is forwarded to APO Panchrukhi for information and necessary.

Dated D/shala, the 11-06-2021

District Project Officer,
Integrated Dev. Project
Kangra at Dharamshala

[Handwritten signature]



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For

Source Sustainability And Climate Resilient Rain-fed Agriculture
Kangra at Dharamshala, Distt. Kangra
01892-223098 (O), email- dpoidpdshala@gmail.com

No. IDP/Dshala/R.F.Q. 491
From:-

Dated..... 11-6-2021

District Project Officer,
Integrated Development Project,
Kangra at Dharamshala

To:-

Shri Ashok Kumar S/o Shri Brahm Ram,
Village Ghamrota, P.O. Rakh Tehsil- Palampur,
District- Kangra H.P.

Subject: Contour Trenches & Grass Sowing in Enrichment Planatation (400/ha) UP-105P Rangru area 12.00 ha. GP Tatehal (Job No. PR-20/CT. PLT/2021-22) - acceptance of bid thereof/ award of work.

Sir,

This is to inform you that your quotation for **Contour Trenches & Grass Sowing in Enrichment Planatation (400/ha) UP-105P Rangru area 12.00 ha. GP Tatehal** under APO Panchrukhi opened on 10.06.2021, being the lowest amounting to **Rs. 189900/-** only has been accepted and approved by this office. You are hereby requested to furnish performance security @ 5% of total contract value. EMD deposited will be kept as security money, rest of the security should be in the form of FDR or will be deducted from the running bills. The Performance Security shall be valid until the successful completion of awarded work with in stipulated period. The scope of work to be executed is as per schedule of quantity attached with the RFQ and stipulations for its completion are as per RFQ terms and conditions.

You are requested to contact the APO Panchrukhi and start the work within 5 days or as early as possible from date of receipt of this award letter. Since the works are seasonal/time bound nature so you have to complete within stipulated time period. Please note that no advance payment will be allowed and it shall be as per payment schedule in the agreement. You are also requested to sign the agreement within fifteen days.

District Project Officer,
Integrated Dev. Project
Kangra at Dharamshala

Endst. No. 492

Copy is forwarded to APO Panchrukhi for information and necessary.

Dated D/shala, the 11-06-2021

District Project Officer,
Integrated Dev. Project
Kangra at Dharamshala

71 492