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HP Forest Department 

Integrated Development Project (IDP) for Source Sustainability and Climate Resilient Rain-fed-Agriculture, 

Una, District Una, HP. 

 REINVITATION REQUEST FOR QUOTATIONS (RFQ) 

 

No. 663         Dated:  31.05.2022 

 

Government of India has received a credit from the International Bank for Reconstruction & 

Development (IBRD)and International Development Association (IDA) towards the cost of the IDPand 

intends to apply part of the proceeds of this credit to eligible payments under the contract for which this 

request for quotations (RFQ) are issued. 

District Project Officer, Integrated Development Project, Una, HP RE-invites item rate quotations on 

behalf of Governor of HP (visit www.hpidp.org in tenders link) from the registered contractors with IDP 

holding valid PAN, GST No. on standard W-5 bid Proforma (Schedule of quantity), for execution of  

following works as tabulated below, as:- 

 
Job No. Name of Work Date & Time 

of submission 

of quotation 

Estimated 

cost (INR) 

Bid 

Security 

(INR) 

Comple

tion 

period 

W/Plt 

Maint/Thk/37/2022

-23/Retender 

1st year maintenance of 

plantation under Enrichment 

Scheme in UPF Baduhi area 8 

ha. GP Baduhi under APO, IDP, 

Thanakalan, Distt. Una, HP 

07.06.2022 

up to 11:00 

AM 

40392 2000 

 

 

 

30 days 

W/Plt 

Maint/Thk/48/2022

-23/ Retender 

1st year maintenance of 

plantation under Re- 

afforestation Scheme in UPF 

Ambe Da Behra area 4 ha. GP 

Moh mamniyar under APO, 

IDP, Thanakalan, Distt. Una, HP 

07.06.2022 

up to 11:00 

AM 

53064 2700 

 

 

 

30 days 

W/Plt 

Maint/Thk/49/2022

-23/ Retender 

1st year maintenance of 

plantation under Enrichment 

Scheme in DPF Akoi Ki 

DharC1D  area 10 ha. GP 

Barrian under APO, IDP, 

Thanakalan, Distt. Una, HP 

 

 

 

07.06.2022 

up to 11:00 

AM 

60947 3000 

 

 

 

 

 

30 days 

W/Plt 

Maint/Thk/50/2022

-23/Retender 

1st year maintenance of 

plantation under Enrichment 

Scheme in DPF Akoi Ki 

DharC1B  area 10 ha. GP 

Barrian under APO, IDP, 

Thanakalan, Distt. Una, HP 

07.06.2022 

up to 11:00 

AM 

60947 3000 

 

 

 

30 days 

http://www.hpidp.org/
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W/Plt 

Maint/Thk/54/2022

-23/ Retender 

1st year maintenance of 

plantation under Re-afforestation 

Scheme in Govt. Land Changar 

area 5 ha. GP Changar under 

APO, IDP, Thanakalan, Distt. 

Una, HP 

07.06.2022 

up to 11:00 

AM 

57743 2900 

 

 

 

30 days 

W/Plt 

Maint/Thk/55/2022

-23/ Retender 

1st year maintenance of 

plantation under Enrichment 

Scheme in UPF Makkrair area 

10 ha. GP Thara under APO, 

IDP, Thanakalan, Distt. Una, HP 

07.06.2022 

up to 11:00 

AM 

54597 2700 

 

 

 

30 days 

W/Plt 

Maint/Thk/57/2022

-23/ Retender 

2nd year maintenance of 

plantation under Enrichment 

Scheme in UPF Jol area 10 ha. 

GP Jol under APO, IDP, 

Thanakalan, Distt. Una, HP 

07.06.2022 

up to 11:00 

AM 

35318 1800 

 

 

 

30 days 

W/Plt 

Maint/Thk/58/2022

-23/ Retender 

2nd year maintenance of 

plantation under Enrichment 

Scheme in UPF Ambe Da Behra 

area 3 ha. GP Momaniar under 

APO, IDP, Thanakalan, Distt. 

Una, HP 

07.06.2022 

up to 11:00 

AM 

11763 600 

 

 

 

30 days 

W/Plt 

Maint/Thk/59/2022

-23/ Retender 

2nd year maintenance of 

plantation under Enrichment 

Scheme in UPF Ambehra 

Dheeraj area 10 ha. GP Ambehra 

Dheeraj under APO, IDP, 

Thanakalan, Distt. Una, HP 

07.06.2022 

up to 11:00 

AM 

37300 1900 

 

 

 

30 days 

W/Plt 

Maint/Thk/62/2022

-23/Retender 

2nd year maintenance of 

plantation under Re-afforestation 

Scheme in UPF Baduhi area 4 

ha. GP Baduhi under APO, IDP, 

Thanakalan, Distt. Una, HP 

07.06.2022 

up to 11:00 

AM 

27658 1400 

 

 

 

30 days 

W/Plt 

Maint/Thk/63/2022

-23/ Retender 

2nd year maintenance of 

plantation under Re-afforestation 

Scheme in UPF Ambe Da Bhera 

area 7 ha. GP Mimaniar under 

APO, IDP, Thanakalan, Distt. 

Una, HP 

07.06.2022 

up to 11:00 

AM 

46698 2300 

 

 

 

30 days 
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W/Plt 

Maint/Una/73/2022

-23/ Retender 

2nd year maintenance of 

plantation Re-afforestation in SL 

SL Charagah (Dam wala choe) 

area 13 ha. GP Dangoli under 

APO, IDP, Una, Distt. Una, HP 

07.06.2022 

up to 11:00 

AM 

81800 4100 

 

 

 

30 days 

W/Plt 

Maint/Una/74/2022

-23/ Retender 

2nd year maintenance of 

plantation Enrichment in 

Charagah (Lamba choe) GP 

Madanpur area 13 ha. under 

APO, IDP, Una, Distt. Una, HP 

07.06.2022 

up to 11:00 

AM 

46500 2300 

 

 

 

30 days 

W/Plt 

Maint/Una/75/2022

-23/ Retender 

2nd year maintenance of 

plantation Enrichment in SL 

charagah near Gaushala Badsala 

GP Badsala area 3 ha. under 

APO, IDP, Una, Distt. Una, HP 

07.06.2022 

up to 11:00 

AM 

9600 500 

 

 

 

30 days 

W/Plt 

Maint/Una/76/2022

-23/ Retender 

2nd year maintenance of 

plantation ADL in SL Charagah 

(Dam wala Choe) GP Dangoli 

area 1 ha. during the year FY 

2022-23 

07.06.2022 

up to 11:00 

AM 

8200 400 

 

 

 

30 days 

W/Plt 

Maint/Una/79/2022

-23/ Retender 

2nd year maintenance of 

plantation enrichment in SL 

Samoor Kalan (Buddi ki Chhapri 

GP Samoor Kalan area 5 ha. 

under APO, IDP, Una, Distt. 

Una, HP 

07.06.2022 

up to 11:00 

AM 

24400 1200 

 

 

 

30 days 

W/Plt 

Maint/Una/80/2022

-23/ Retender 

2nd year maintenance of 

plantation ADL in Dhamandri 

(Satleta) GP Dhamandri area 7 

ha. under APO, IDP, Una, Distt. 

Una, HP 

07.06.2022 

up to 11:00 

AM 

67100 3400 

 

 

30 days 

W/Plt 

Maint/Una/85/2022

-23/ Retender 

2nd year maintenance of 

plantation ADL in SL Samoor 

Kalan (Buddi ki Chhapri) area 2 

ha. under APO, IDP, Una, Distt. 

Una, HP 

07.06.2022 

up to 11:00 

AM 

19900 1000 

 

 

30 days 

 

    

The intending bidders are requested to pay the non-refundable tender form fee (INR 100 through E-

ChallanGoHP payable under Head 0406-01-800-18-other miscellaneous receipts (non-refundable). The 

Standard W-5 Proforma can be obtained from the office of DPO IDP Una on submitting E-Challan on any 

working day upto 06.06.2022 upto 5:00PM.  The W-5 alongwith original FDR & other required documents 
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to be submitted to the o/o undersigned up to 07.06.2022 at 11:00 AM in sealed cover addressed to the 

undersigned depicting the title of the job/work & documents on the envelope itself 

       

 The interested bidder can apply for all but separately for each job. 

 The quotation on standard W-5 bid proforma (Schedule of quantity) duly filled in, accompanied 

with self-attested copies of documents pertaining to the qualification / eligibility criteria of the bidder, as per 

the conditions laid below: 

A. “qualification of the Bidder i.e. copies of registration proof, GST number, PAN, etc. for this 

quotation notice, should reach in the office of the undersigned on or before 07.06.2022 up to 11:00 

AM, along with required bid security by obtaining  printed receipt or in the shape of demand 

draft/TDR/FDR(In original) pledged in favour of District Project Officer, IDP, Una, H.P. and 

making its entry on the envelope and in the relevant spaces provided for it in W-5 (reference of 

draft/TDR/FDR)  pledged in favour of District Project Officer, IDP, Una, HP. The rates on W-5 

proforma shall be filled item wise. 

B. Quotations shall be opened on the same day at 11:30 AM, in presence of the interested bidders or 

their representative who wish to be present. For more details, please contact the office of the 

Assistant Project Officer, Una & Thanakalan or District Project Officer, Una, HP on any working 

day between 10.00 AM to 5.0 0 PM up to 06.06.2022. 

 

Only Original FDRs are to be submitted with the bids, otherwise bid will not be 

considered or rejected straightway. 

 
Instructions to bidders 

1. The work pertains to Ist/2ndYear Maintenance of  Ist and 2nd Year Plantation Maintenance under Assistant 

Project Officer, IDP, Thanakalan & Una Unit, therefore; the bidder shall visit the site of work before 

filling his/her Quotations.  

2. Scope of Work: The scope of work is as per the schedule of quantities attached / supplied with the 

prescribed W-5 proforma, containing schedule of quantities. The details of works is tentative, which may 

vary depending upon the geographical conditions/terrain of the area; and thus bidder(s) is (are)  advised to 

visit the site of works, prior to proposing/ bidding for said work at his own expense, for obtaining all 

relevant information that may be necessary for preparing of the quotation.  

3. Qualification of the bidder: The bidder shall provide qualification information at the time of submission of 

quotation form on standard W-5(Schedule of quantity), which shall include:- 

3.1 Photocopy of Registration certificate with IDP 

3.2 Self attested Photo copy of his/her PAN card and GST Number 

3.3 Self attested copy of the Bank Account details duly covered under RTGS/NEFT. 

4. Bid Price: 

4.1 That, it is be assumed that the bidder(s)/contractor(s)/proposer(s) has (have) visited the site of work 

prior to bidding for the above work and has obtained all the relevant factors in to account/consideration 

that may be necessary for preparing the item rate quotation and therefore, he shall have no right to 

object the details of works, at a later stage. 

4.2 That, Prices shall be quoted in Indian Rupees only. 

4.3 That, bidder shall bid /quote for each item of work as described in the schedule of quantities and 

correction(s) made in the quoted rates in W-5, if any, shall be made by crossing out, duly attesting the 

cutting(s)  and neatly re-write the same. 

4.4 That, the rates quoted by the bidder shall be fixed for the duration of the contract and shall not be 

subject to adjustment on any account. The bidder shall include all the expenses in the bid price. 

5. Validity of Quotation: That, the quotation shall remain valid for 45 days for consideration by the 

Employer from the last date specified for submission of quotations /bids.  

6. Submission of Quotations: 

6.1 That, each bidder shall submit only one quotation on standard W-5 proforma, for each Work/Job. 

6.2 That, the bidder/contractor shall furnish complete address and all other information in the relevant space 

provided in W-5 and shall strike off whichever is not relevant. 

6.3 That, the Quotations not received on given W-5 proforma, incomplete quotations, Conditional 

quotations, quotation received after the last date & time  for submission of quotations and quotations 

received through Fax or E-mail shall not be entertained/ considered. 

6.4 That, those bidder(s) who submit their quotations by post or do not participate in the quotation opening 

process shall have to submit signed copy of quotation notice, appending his/her signature, in the given 
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box in Quotation notice, in token of accepting / agreeing to the terms and conditions of the quotation 

notice and shall submit/attach the same with the W-5 standard quotation Performa (Schedule of 

Quantity).  

6.5 That, the bidder shall seal the quotation in an envelope addressed to the District Project Officer, IDP, 

Una, H.P. and the outside of the envelope will also bear the following identification on the top of the 

envelope:- 

Quotation for ……… (Job No)…………………………under APO, IDP, Una/ Thanakalan during 

F.Y. 2022-23(Name of the Job/Contract/Work) 

Do not open before 07.06.2022 at 11:30 AM (date & time of quotation opening). 

6.6 That in case, the last day of tendering of quotations happens to be a holiday, the whole process will 

commence on the next working day with same time & schedule for which no separate notice or order 

shall be issued.  

6.7 That, in case there is overlapping in schedule for submission of quotations on such deemed date assumed 

for submission of quotations “on next working day” due to postponement of the date of submission of 

quotations invited vide another notice issued separately, the revised time schedule for submission of 

quotations shall be notified to the bidders through the ‘notice’ pasted on the notice board of this office. 

7. Opening& Evaluation of Quotations: 

7.1 That,In case, the day of opening of quotation happens to be a holiday, the whole process will commence 

on the next working day with same time & schedule for which no separate notice or order shall be 

issued.  

7.2 That, quotations will be opened in the presence of bidders or their representatives who  

wish/choose to attend on the date, time and at the place specified in the letter of invitation. 

7.3That, information relating to evaluation of quotations and recommendations for the award of contract 

shall not be disclosed to bidders or any other persons not officially concerned with the process until the 

award to the successful bidder is announced. 

7.4 That, the quotations with cutting/overwriting in quoted rates shall not be accepted. However, rectified 

quotations with cutting/overwriting, duly attested by the bidder(s) before submission / tendering of 

quotation into tender box, shall be considered by the purchaser. 

7.5 That submission of false information(s) and/or document(s) shall automatically lead to forfeiture of Bid 

security/earnest money to the Govt. and rejection of quotation or cancellation of contract at the cost of 

such bidder without prejudice to criminal proceedings against the bidder/contractor. 

7.6 That, the Employer / purchaser will evaluate and compare the quotations determined to be substantially 

responsive i.e. which (a)-are duly signed; (b)-conform to other terms and conditions of the Quotation as 

mentioned. 

7.7 That, the minimum three Quotations would be evaluated for all the items together for each job. The 

bidder is advised to quote the total bid price in figures as well as words. The bidder shall be evaluated on 

the basis of total price of all items together and no claim other than this shall be entertained at any level. 

7.8 That, Chairman of the evaluation committee will evaluate and compare the quotations determined to be 

substantially responsive keeping in view the criteria as specified above.   

 

 

Award of Contract & Execution of Work: 

8.1That, the evaluation of bids /quotations is over, the successful bidder(s) whose quotation(s) has (have) 

been determined to be substantially responsive and who has offered the lowest evaluated quoted price 

and meets the specified qualification criteria, shall be conveyed the acceptance of his/her bid by the 

Employer. 

8.2 That, in case of tie on quoted rates among Bidders, the work order shall be awarded to the bidder having 

sufficient/more experience of the similar nature of work. 

8.3That, the bidder whose bid is accepted will be notified the award of contract by the Employer prior to 

expiry of the quotation validity period. 

8.4That, the contractor shall have to start the awarded work within 7 days of agreement of work to him/her 

and shall have to complete the same within the stipulated period, and in case, the work is not started 

within stipulated period, the award of work is liable to be cancelled and security may be forfeited.  

8.5 The bid security of the successful bidder(s) shall be kept as performance Security @ 5% for the said 

work.  

8.6That, the bid security of the successful bidder with Employer, will be adjusted towards performance 

security. 

8.7 That, the successful bidder/contractor shall have to sign an agreement deed with 05 days of the award of 

work and shall have to start the work within7 days of date of signing of agreement deed with the District 
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Project Officer, Una, H.P. The contractor/ bidder shall have to complete the work within the 

specified/allowed period in writing  & within agreed costs, and nothing extra shall be payable on 

account of escalation of cost in material, labour etc. in due course of time, which may be due to 

unforeseen reasons. 

8.8That, the Contractor / bidder shall have to execute and complete the work under the supervision and 

technical guidance of project staff. 

8.9That, for ensuring quality and specifications, besides carrying out the regular inspections by the project 

officer/officials, it shall be the responsibility of the contractor to document the  

execution of works in the desired manner as provided in the schedule of quantity and also get the  

work inspected from competent authority of the project, by giving intimation in the writing  

to the concerned APOat least 3 days in advance, for carrying out the mandatory inspections. 

8.10That, in case mandatory inspection as laid down vide condition 8.9 above, has not been got 

conducted/done by the contractor from the APO’s concerned or other authorized officials of the project, 

the contractor shall not be eligible to seek the payment of the work done. 

8.11All taxes and deductions as per the prevailing law shall be deducted from the payments to be made. 

8.12That, under normal circumstance, no extension in working period will be granted and the decision of the 

Employer in this regard shall be final. 

8.13Since, the work is of seasonal/time bound nature and If the contractor/bidder fails to complete the work 

within stipulated time and delays the execution / construction of work beyond stipulated period, a 

penalty / liquidated damages @0.05% per day, of the total bid/quoted amount, will be imposed for such 

delay and will be deducted from the payment of the contractor. However, in case delay in completion of 

allotted work exceeds 30 days, Employer shall be authorized to penalize the contractor upto 10% of the 

total cost of the allotted work. 

8.14That, the employer shall be authorized to cancel the award of work and forfeit the performance security 

to the Govt. under following circumstances:- 

(i)  That, the contractor fails to start the work within stipulated period. 

 (ii) That, undue delay is being caused in execution of the awarded work due to slow pace of work. 

(iii)That, the contractor abandons the work at any stage of construction/work. 

8.15That, If the contractor delays the start of work beyond the stipulated period or abandons the work in 

between or project is convinced that due to undue slow pace of work, contractor will not be able to 

complete the work within a stipulated period, the project staff will take over the execution of this work 

and complete the remaining work at the risk and cost of the contractor. 

8.16That, no advance payment will be made to the bidder/contractor and payment shall be made only for the 

work executed of different stages by the contractor, as per the detail bill prepared after measurement of 

the work done by the authorized official of the project on spot and on fulfillment of all other terms and 

conditions of the quotation notice/award of work and its execution/completion to the satisfaction of the 

project, 

8.17 The contractor/bidder shall bear /pay all the applicable taxes and other charges as applicable from time 

to time.  

9. Performance Security: 

9.1 The Performance Security shall be valid till the successful completion of awarded work / the period of 

maintenance, as the case may be. It will be kept reserve under DPO, IDP Una at least for six months 

after the completion of the work. 

10. Miscellaneous: 

10.1The contractor / bidder shall pay the minimum wages to the labourers and shall be bound to abide 

by/comply all other provisions of the labour laws and other laws of land, applicable in this regard and as 

notified by the GoI/GoHP from time to time.The successful bidder is advised to engage local labour 

during the execution of the work, as the case may be. 

10.2Notwithstanding anything of the above, the Employer reserves the right to accept or reject any 

quotations and to cancel the bidding process and reject all quotations at any time prior to the award of 

contract without assigning any reasons. 

10.3Contractors has to carryout videography of the work (i.e. Small clips of various activities may be upto 

05 minutes) and to be submitted along with the bill. Concerned APO, IDP to retain the softcopy of the 

video clip.In addition to this photographs of the work (before, during and after) to be submitted with 

the bill by the contactor. No additional payment will be made for either videography or photography to 

the contractor. 
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10.4If applicable, contractor has to submit transit pass in form ‘X’ or form ‘ W’ as mandatorily required 

under  the provisions of HP Minor Minerals (Concession) and Mineral (Prevention of illegal mining 

Transportation and storage) Rules 2015, This is in accordance with the Orders passed by the Hon’ble 

High Court of HP at Shimla in CWP No 2395/2020 titles as Daljeet Singh V/s union of India and 

others. Absence of which no payment will be made. The whole payment will be withheld. 

10.5 If applicable, all the sampling and testing are to be done by the contractor with the help of field staff of 

HPIDP as per the prescribed by HP Jal Shakti Vibhag/ HPPWD. No extra cost will be given for the 

same. 

10.6In case of any dispute, the Chief Project Director, IDP, Solan, HP will be the final authority to decide the 

matter and the decision will be binding on both the parties. 

10.7 All legal disputes if any will be settled within the jurisdiction of Court(s) at Una, H.P. 

10.8 The tendering authority reserve the right to cancel the bidding process at any stage without citing any 

reason thereof. 

You are, therefore, requested to offer your most competitive bid(s) for the above work, latest by 11:00 

AM on 07.06.2022. 

We look forward to receiving your quotations and thank you for your interest in the project. 

  

 

            s/d 

District Project Officer, 

       IntegratedDevelopment Project, 

Santoshgarh Road, Una, HP 

Ph: 01975-292077 

Endst No 664-671       Dated 31.05.2022 
Copy is forwarded to:  

•  Pr. CCF-cum-Chief Project Director, IDP, Solan. 

• Chairman and members of tender opening committee.  

• All APOs under DPO, IDP, Una. 

• Pradhan/ Secretary of the concerned GPs for favour of information & necessary action.  

• All concerned contractors. 

• Notice Board for wide publicity. 

s/d 

District Project Officer, 

       Integrated Development Project, 

Santoshgarh Road, Una, HP 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 


