



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)

For
Source Sustainability And Climate Resilient Rain-fed Agriculture
Una District Una, H.P.

No. /IDP/Una/ 713

Dated/ 4/6/2022

Corrigendum

In reference to this office RFQ letter No. 654 dated 31.05.2022 read with endst. No.655-62 dated 31.05.2022 for the Job. No W/RRWHS /Una /23/2022-23 /Retender , W/RRWHS /Una /24/2022-23 /Retender, W/RRWHS /Una /25/2022-23 /Retender , W/RRWHS /Thk /92/2022-23 /Retender , W/RRWHS /Thk /100/2022-23 /Retender , W/RRWHS /Thk /101/2022-23 /Retender , W/RRWHS /Thk /102/2022-23 /Retender , W/RRWHS /Thk /110/2022-23 /Retender , W/RRWHS /Thk /111/2022-23 /Retender , W/RRWHS /Thk /112/2022-23 /Retender , W/RRWHS /Thk /113/2022-23 /Retender, W/RRWHS /Thk /114/2022-23 /Retender and W/RRWHS /Thk /115/2022-23 /Retender under APO, IDP Una and Thanakalan, DPO, IDP, Una were published by this office. Now the said tenders will be pened on 10-06-2022 at 11.30 A.M. instead of 07.06.2022 due to administrative reasons. The standard W-5 Proforma can be obtained from the office of DPO, IDP Una on submitting E-Challan on any working day upto 09-06.2022 upto 5:00PM. The filled W-5 alongwith other required documents to be submitted to the undersigned upto 10-06-2022 at 11:00 AM in sealed cover.

(Sushil Kumar), HPFS

District Project Officer,
Integrated Development Project,
Distt.Una H.P.

Email- dpoidpuna@gmail.com

dated ,Una 4/6/2022

Endst. No. 714-719

Copy is forwarded to :

- 1.Pr. CCF-cum-Chief Project Director, IDP,Solan.
2. Chairman and members of tender opening committee.
- 3.All APOs under DPO,IDP,Una.
- 4.Pradhan/Secretary of the concerned GPs for favour of information and necessary action .
- 5.All concerned contractors.
6. Notice Board for wide publicity.

District Project Officer,
Integrated Development Project,
Distt.Una H.P.
Email- dnoidpuna@gmail.com