Hp GOVT. OF HIMACHAL PRADESH
-P.INTEGRATED DEVELOPMENT PROJECT, (IDP) FOR SOURCE SUSTAINABILITY AND CLIMATE
RESILIENT RAIN-FED AGRICULTURE (CHILGHARI KANGRA AT DHARAMSHALA)176215

REQUEST FOR QUOTATION (RFQ) FOR WORKS

Government of India has received a credit from the International Bank for Reconstruction & Development (IBRD)and
1“temational Development Association (IDA) towards the cost of the Integrated Development Project (IDP) for source sustainability and
climate resilient Rain-fed-Agriculture and intends to apply part of the proceeds of this credit to eligible payments under the contract for
Wwhich this invitation for quotations are issued.

District Project Officer, Integrated Development Project Kangra at Dharamshala invites quotations from the eligible

1 i i on standard W-5 Proforma(Schedule of quantity) for execution of
following works as tabulated below,

Job No. Name of Work Areain| Approximate Working | Bid security
Ha cost period
as per
estimate

INB-1/Adv New Plantation work under Enrichment (400 plants per 10 264139 30 days 5300
Work PIt /2022- | Ha.) scheme in P 37 K Khart C-1d Gram PanchyatKhart
23 Khas under APO NagrotaBagwan
INB-2/Adv New Plantation work under Enrichment (400 plants per 10 264139 30 days 5300
Work Pt /2022- | Ha.) scheme in P 37 K Khart C-1a Gram PanchyatKhart
23 Khas under APO NagrotaBagwan
NB-3/Adv New Plantation work under Enrichment (400 plants per 10 250593 30 days 5100
Work PIt /2022- | Ha.) scheme in UP 256 K C-1 in GP Ambari under APO
23 NagrotaBagwan
INB-4/Adv New Plantation work under Enrichment (400 plants per 5 136800 30 days 2800
‘Work PIt /2022- | Ha.) scheme in UP 250 K C-3 in GP Mundla Dhar under
23 APO NagrotaBagwan
NB-5/Adv New Plantation work under under Re- afforesation (800 5 248600 30 days 5000
Work PIt /2022- | plants per Ha.) scheme in UP 256 K C-II in GP Ambari
23 under APO NagrotaBagwan
NB-6/Adv New Plantation work under Re- afforesation (800 plants 10 474150 30 days 9500
‘Work PIt /2022- | per Ha.) scheme in nalwa basti Mundla Dhar in GP
P23 Mundla under APO NagrotaBagwan
INB-1/Maintt. Ist year maintt. of DLT (1100 plants ha) Gujrehara area 2 6 86508 30 days 1800
P1t/2022-23 ha in GP Malan , Mundla Dhar in GP Mundla UP 255

area 1.5 ha & P27 K Pathiar area 1.5 ha in GP Pathyair
INB-2/Maintt. Ist year maintt. of DLT (1100 plants ha) in Samshan 3 38469 30 days 800
P1t/2022-23 Nallah, Haler & Badh ( 1+1+1) in GP Khart Khas
INB-3/Maintt. Ist year maintt. of DLT (1100 plants ha) in CFS Sera near 4 51292 30 days 1100
P1t/2022-23 Shiv Mandir , CFS Sera , UP 152 K Rounkhar & Bagru

Nallah in GP Serathana & Rounkhar
INB-4/Maintt. Ist year maintt. of Re- afforestation (800 plants ha) in P 27 15 159297 30 days 3200
P1t/2022-23 K Pathyar area 6 ha in GP Pathyar & 5 ha in GP Ambari &

4 ha in Mundla Dhar in GP Mundla
NB-5/Maintt. Ist year maintt. of Re- afforestation (800 plants ha) 5 ha in 10 94602 30 days 1900
P1t/2022-23 UP 244 K Khart in GP Khart Khas & 5 ha in Shamlat

Ranooh in GP Kawari
INB-6/Maintt. Ist year maintt. of Enrichment (400 plants ha) in tamber 28 155558 30 days 3200
P1t/2022-23 Nallah & Pathiar Jungle in GP Pathiar
INB-7/Maintt. Ist year maintt. of Enrichment (400 plants ha) in Gujrehra 6 33334 30 days 700
P1t/2022-23 Jungle in GP Malan
NB-8/Maintt. Ist year maintt. of Enrichment (400 plants ha) in CFS Sera | 29 144298 30 days 2900
P1t2022-23 ( 10+6) in GP Serathana & 13 ha in 152 K Raounkhar in

GP Rounkhar
INB-9/Maintt. Ist year maintt. of Enrichment (400 plants ha) in UP 244 22 109468 30 days 2200
P1/2022-23 K Khart UP 244K , C-3 , C-4, C-2 ( 5+5+6+6 ) in GP

Khart Khas
INB-10/Maintt. | lInd year maintt. of Enrichment (400 plants ha) in UP 152 | 22 77319 30 days 1600
P1t/2022-23 K Rounkhar 10 ha in GP Rounkhar , CFS Sera 8 ha in GP

Serathana & 4 ha in Shamlat Ranooh in GP Kwari B
INB-11/Maintt. 1Ind Year Maintt. of DL Planattaion (1100 plants per 6 58652 30 Days 1200
P1t/2022-23 Ha.)scheme in 255 K Pathyar area 2 ha in GP Pathyar &

256 K Ambari area 4 ha in GP Malan
NB-12/Maintt. | IInd Year Maintt. of Re- afforestation (800 plants per 10 72431 30 Days 1500
P1t/2022-23 Ha.)scheme in P 27 K Pathyar arera 7 ha & UP 255 K

Pathyar 3 ha_in Gram Panchyat Pathyar




" Th ndar tation/bid form W-5(Schedul ntity) alongwith instruction idders (Quotation Noti
?ﬁzﬂmwm&om the office of the concerned APO office & DPO Office on any working day during the office hours w.ef.
2022 to 02-07-2022 up to 11:00 a.m.

do The quotation on standard W-5 proforma (Schedule of Quantity) duly filled in, accompanied with self-attested copies of
- OCuments pertaining to the qualification / eligibility criteria of the bidder, as per the condition laid below.
3. Qualification of the Bidder” of this quotation notice, should reach in the office of the undersigned on or before 02/07/2022 up to
. 91.00 PM Hrs., along with required earnest money / bid security by obtaining printed receipt or in the shape of draft/TDR/FDR pledged
in favour of District Project Officer, Kangra at Dharamshala, H.P. and making its entry on the envelope and in the relevant spaces provided
for it in W-5 (reference of draft/TDR/FDR, pledged in favour of District Project Officer, Kangra at Dharamshala, H.P.)
Quotations shall be opened on the same day at 01:30PM, in presence of the interested bidders or their representative

who wish to be present.
For more details, please contact the office of the District Project Officer, Kangra at Dharamshala, H.P. on any

working day between 10.00AM to 5.00PM up to 01/07/2022or visit official Website of the Project: www.hpidp.or

Instructions to bidders

2. Scope of Works: The scope of work is as per the schedule of quantity attached / supplied with the prescribed W-5, containing schedule

of quantities. The details of works is tentative, which may vary depending on the geographical conditions/terrain of the area; and thus

bidder(s) is (are) advised to visit the site of works, prior to bidding for said work at his own expense, for obtaining all relevant

information that may be necessary for preparing the quotation.

3. Qualification of the bidder: The bidder shall provide qualification information at the time of submission of quotation form on standard

W-5(Schedule of quantity), which shall include:-

3.1 Detail of his/her PAN Card and Bank Account duly filled in W-5.

3.2 Detail of his/her registration & GST number.

3.3 Self attested photo copy of past experience of execution of similar nature of work.

4. Bid Price:

4.1 That, it is be assumed that the bidder(s)/contractor(s) has (have) visited the site of work prior to bidding for the above work and has

obtain all the relevant factors in to account /consideration that may be necessary for preparing the quotation and therefore, he shall have

no right to object the details of works, at a later stage.

4.2That, Prices shall be quoted in Indian Rupees only.

4.3That, bidder shall bid /quote for each item of work as described in the schedule of quantities and correction(s) made in the quoted

rates in W-5, if any, shall be made by crossing out, duly attesting the cutting(s) and neatly re-write the same.

4.4That, the rates quoted by the bidder shall be fixed for the duration of the contract and shall not be subject to adjustment on any

account.

45 That, all duties, taxes and other levies payable/applicable, if any included should be included in the total price.

5. Validity of Quotation:

5.1That, the quotation shall remain valid for 45 days for consideration by the Employer from the last date specified for submission of

quotations /bids.

6. Submission of Quotations:

6.1 That, each bidder shall submit only one quotation on standard W-5 proforma, for each Work/Job.

6.2 That, to complete the quotation process minimum three quotations are required, below than three quotations in tender box for one

job, the same shall be returned to the bidders unopened and tender for the same be treated as cancelled.
; i ote address and all other information in the re

6.6 That, the bidder shall seal the quotation in an envelope addressed to the DPOIDP Kangra at DharamshalaH.P. and the outside of the
envelope will also bear the following identification on the top of the envelope:-
Quotation for (Name of the Job/Contract/Work)

Do not open before (time and date of quotation opening).
6.7 That in case, the last day of tendering of quotations happens to be a holiday, the whole process will commence on the next working day
with same time & schedule for which no separate notice or order shall be issued.
6.8That, in case there is overlapping in schedule for submission of quotations on such deemed date assumed for submission of quotations “on
next working day” due to postponement of the date of submission of quotations invited vide another notice issued separately, the revised
time schedule for submission of quotations shall be notified to the bidders through the ‘notice’ pasted on the notice board of this office.
7. . ; g
7.1That, In case, the day of opening of quotation happens to be a holiday, the whole process will commence on the next working day with same
time & schedule for which no separate notice or order shall be issued.
7.2 That, quotations will be opened in the presence of bidders or their representatives who wish/choose to attend on the date, time and at
the place specified in the letter of invitation.
7.3 That, information relating to evaluation of quotations and recommendations for the award of contract shall not be disclosed to bidders
or any other persons not officially concerned with the process until the award to the successful bidder is announced.
7.4That, quotations with cutting/overwriting in quoted rates shall not be accepted. However, quotations with cutting/overwriting, duly
attested by the bidder(s) before submission / tendering of quotation into tender box, shall be considered by the purchaser.
75That submission of false information(s) and/or document(s) shall automatically lead to forfeiture of Bid security/earnest

money,/Performance Security to the Govt. and rejection of quotation or cancellation of contract at the cost of such bidder without prejudice to
criminal proceedings against the bidder/contractor.



7'6Thét‘ the Employer / purchaser will evaluate and compare the quotations determined to be substantially responsive i.e. which (a)-are
duly signed; (b)-conform to other terms and conditions of the Quotation.
?’;?;\Ztt' the Quotations would be evaluated for all the items together. . _ ' '

) » the Employer (Chairman/committee) will evaluate and compare the quotations determined to be substantially responsive

keeping in view the criteria as specified in clause 4 & 5 above. .
7.9 That, the quotation / bid security deposited by the unsuccessful bidders shall be returned / refunded to them after the evaluation of

.bids/quotation is over/complete.

8.1That, the evaluation of bids /quotations is over, the successful bidder(s) whose quotation(s) h.aS (have)' beep detz.zrm.ined to be
substantially responsive and who has offered the lowest evaluated quoted price and meets the specified qualification criteria, shall be
conveyed the acceptance of his/her bid by the employer. ) ) ) o
8.3That, the bidder whose bid is accepted will be notified the award of contract by the Employer prior to expiry of the quotation validity
period.
8.4 That, The successful bidder/contractor shall have to sign an agreement deed within five days of the award of work and shall_ have to
start the work within the 3 days of date of signing of agreement deed. The contractor / bidder shall have to complete the work within the
specified / allowed period in writing and within agreed costs, and nothing extra shall be payable on account of escalation of cost in
material labour etc. in the due cost of time, which may be due to unforeseen reason.
8.5That, the successful bidder(s) shall be notified of award of work shall have to deposit required balance performance Security @ 5%in
the shape of draft/TDR/FDR pledged in favour of District Project Officer Kangra at Dharamshala within 5 days of the intimation
regarding award of work to him/them.
8.7 That, the successful bidder/contractor shall have to sign an agreement deed within 05 days of the award of work and shall have to
start the work within 2 days of date of signing of agreement deed with the District Project officer, Kangra at Dharamshala, H.P. The
contractor/ bidder shall have to complete the work within the specified/allowed period in writing & within agreed costs, and nothing
extra shall be payable on account of escalation of cost in material, labour etc. in due course of time, which may be due to unforeseen
reasons.
8.8That, the Contractor / bidder shall have to execute and complete the work under the supervision and technical guidance of project staff
of the concerned APO Unit under DPO Kangra at Dharamshala, H.P.
8.9That, for ensuring quality and specifications, besides carrying out the regular inspections by the project officer/officials, it
shall be the responsibility of the contractor to document the execution of works in the desired manner as provided in the
schedule of quantity and alsoget the work inspected from competent authority of the project, by giving intimation in the writing
to the concerned APOat least 3 days in advance, for carrying out the mandatory inspections, on achieving/during the following
stages of execution of work as:-
(i) Excavation of foundation ( ii) super structure(iii) final work.
8.10That, in case mandatory inspection as laid down vide condition 8.9 above, has not been got conducted/done by the contractor from
the APO's concerned or other authorized officials of the project, the contractor shall not be eligible to seek the payment of the work done.
8.11That, the income tax/GSTas applicable will be deducted from the total amount of the contract/works.
8.12That, under normal circumstance, no extension in working period will be granted and the decision of the Employer in this regard shall
be final.
8.13 Since the work is of seasonal/time bond nature and If the contractor/bidder fails to complete the work within stipulated
time and delays the execution / construction of work beyond stipulated period, a penalty / liquidated damages @0.05% per day,
of the total bid/quoted amount, will be imposed for such delay and will be deducted from the payment of the contractor.
However, in case delay in completion of allotted work exceeds 30 days, Employer shall be authorized to penalize the contractor
upto 10% of the total cost of the allotted work.
8.14That, the employer shall be authorized to cancel the award of work and forfeit the performance security to the Govt. under following
circumstances:-

(i) That, the contractor fails to start the work within stipulated period.

(ii) That, undue delay is being caused in execution of the awarded work due to slow pace of work.

(iii) That, the contractor abandons the work at any stage of construction/work.
8.15That, If the contractor delays the start of work beyond the stipulated period or abandons the work in between or project is convinced
that due to undue slow pace of work, contractor will not be able to complete the work within a stipulated period, the project staff will take
over the execution of this work and complete the remaining work at the risk and cost of the contractor.
8.16That, no advance payment will be made to the bidder/contractor and payment shall be made only for the work executed of different
stages by the contractor, as per the detail bill prepared after measurement of the work done by the authorized official of the project on
spot and on fulfillment of all other terms and conditions of the quotation notice/award of work and its execution/completion to the
satisfaction of the project,
8.17 The contractor/bidder shall bear /pay all the applicable taxes and other charges as applicable from time to time.
9. Defect Liability: The contractor will be responsible for rectifying any defects noticed free of cost, within 20 days of the date of
intimation of such defect by us. Any defects can be pointed after completion of six months from the date of completion of work
whichever is later.

10.1The contractor / bidder shall pay the minimum wages to the labourers and shall be bound to abide by/comply all other
provisions of the labour laws and other law of land, applicable in this regard and as may be notified by the GOI/GOHP from time
to time.

10.2The contractor/bidder shall give first preference to the local labour of the concerned G.P. In case of non-availability of
labour in concerned GP, the contractor shall intimate the Pradhan of this GP where work is being done, in writing, with its copy
to the concerned APO regarding this fact and shall engage labour from the other GPs near to this work or elsewhere.
10.3Notwithstanding the above, the Employer reserves the right to accept or reject any quotations and to cancel the bidding
process and reject all quotations at any time prior to the award of contract without assigning any reasons.

10.4In case of any dispute, the Chief Project Director, IDP, Solan HP will be the final authority to decide the matter and the
decision will be binding on both the parties.

10.5 All legal disputes if any will be settled within the jurisdiction of Court(s) at Kangra at Dharamshala, H.P.
10.6 The contractor will follow COYlD-19 protocol strictly as per instructions of the state Govt. as well as the Govt. of india.
10.7 That the tender is for composite work, so rate of material should be included in quotation W-5 format.
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me/us shall render me /us hahle for suitable action. against mefus as deemed (it by the purchaser
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Guare, therelore, requested to ofter vour mosteompentive bid{s) tor the above work, latest |!-.' (l‘—f(;d'h_oun) on 02‘-07'2021
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(Emiployer)

L 2
Distrter Project Officer,
integrated Development Project,
Kangra at Dharamshala. H.P

Telephone no:-01892-223098

Endst.No /Quotation,/Bid/241-45/ Dated, Kangra at Dharamshala, the18.06.2022

Capy forwarded to the:-

l Chairman and members tender opening committee for favour of information and necessary action as per bid condition of the
tender notice in true spirt and compliance

- Al APO's under DPO Kangra at Dharamshala for favour of Infurmation & wide publicity in the concerned GP and for informing
chigible bidders

3 OfMice Supdt/ Accountant (or Information and necessary action.

4 Notice Board. DPO office & APO office _

uumﬂ‘ﬁﬁe—: officer,
Integrated Development Project,
Kangra at Dharamshala, HL.P.
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