H.P. Forest Department

INTEGRATED DEVELOPMENT PROJECT (IDP)

For

Source Sustainability And Climate Resilient Rain-fed Agriculture
District Project Officer, (IDP), Shimla at Shoghi, Tel: - 0177-2928781 Email Id:
idpdposhimla@gmail.com

REQUEST FOR QUOTATIONS (RFQ) FOR SOIL CONSERVATION WORKS.

Government of India has received a credit from the International Development
Association (IDA) towards the cost of the Integrated Development Project for Source
Sustainability and Climate Resilient Rainfed Agriculture and intends to apply part of the
proceeds of this credit to eligible payments under the contract for which this invitation for
quotations is issued.

District Project Officer(Integrated Dev. Project) Shimla at Shoghi

invites

quotations from the registered contractors with HP Govt. on standard W-5 Proforma for

execution of following works in Nerwa unit as tabulated below:-

Job No. | Name of work Estimated | Period | Bid Cost of
work cost | of- Security tender
(Rs.) comple | (2% of form in
tion estimated cash(non
cost in the | refundable)
shape of
FDR/TDR)
1 2 3 4 5 6
DLT/01/ | Construction of Vegetative | 4,96,800/- | 45 days | 10,000/- 300/-
22-23 barriers, Dry Stone Barriers
and crate wire structures, in
Dunga Nala in GP- Ruslah
under Nerwa unit
DLT/02/ | Construction of Vegetative | 4,93,300/- | 45 days | 10,000/- 300/-
22-23 barriers, Dry Stone Barriers
and crate wire structures, in
Bavi Nala in GP- Ruslah
under Nerwa unit
DLT/03/ | Construction of Vegetative | 4,88,300/- | 45 days | 10,000/- 300/-
22-23 barriers, Dry Stone Barriers
and crate wire structures, in
Kumda Nala in GP- Dewat
under Nerwa unit
DLT/04/ | Construction of Vegetative | 4.95,100/- | 45 days | 10,000/- 300/-
22-23 barriers, Dry Stone Barriers
and crate wire structures, in
Dogra Nala in GP- Mundli
under Nerwa unit
DLT/05/ | Construction of Vegetative | 4,97,800/- | 45 days | 10,000/- 300/-
22-23 barriers, Dry Stone Barriers
and crate wire structures, in
Mundli Nala in GP- Mundli
under Nerwa unit
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DLT/06/
22-23

Construction of Vegetative
barriers, Dry Stone Barriers
and crate wire structures, in
Dachi Nala in GP- Pouria
under Nerwa unit

4.95.600/-

45 days

10,000/-

300/-

DLT/07/

22-23

Construction of Vegetative
barriers, Dry Stone Barriers
and crate wire structures, in
Ranash Nala in GP- Pouria
under Nerwa unit

4,85,600/-

45 days

10,000/-

300/-

DLT/08/

9993

Construction of Vegetative
barriers, Dry Stone Barriers
and crate wire structures, in
Mashran Nala in GP- Tharoch
under Nerwa unit

4,92,400/-

45 days

10,000/-

300/-

DLT/09/
22-23

Construction of Vegetative
barriers, Dry Stone Barriers
and crate wire structures, in
Bheran Nala in GP-
Mandhana under Nerwa unit

4,97,200/-

45 days

10,000/-

300/-

DLT/10/
22-23

Construction of Vegetative
barriers, Dry Stone Barriers
and crate wire structures, in
Kathiyad Nala in GP- Halau
under Nerwa unit

4.97.300/-

45 days

10.,000/-

300/-

DLT/11/
22-23

Construction of Vegetative
barriers, Dry Stone Barriers
and crate wire structures, in
Pedgag Nala in GP- Dhanat
under Nerwa unit

4.87,100/-

45 days

10,000/-

300/-

DLT/12/
22-23

Construction of Vegetative
barriers, Dry Stone Barriers
and crate wire structures, in
Gorlad Nala in GP- Dhanat

under Nerwa unit

4,94,300/-

45 days

10,000/-

300/-

Construction of Vegetative
barriers, Dry Stone Barriers
and crate wire structures, in
Gurti (Churnal Nala) in GP-
Tikkri under Nerwa unit

4,97,500/-

45 days

10,000/-

300/-

DLT/14/

22-25

Construction of Vegetative
barriers, Dry Stone Barriers
and crate wire structures, in
Sarunthi Nala in GP- Kanda
Banah under Nerwa unit

4,95,500/-

45 days

10,000/-

300/-

DTS5/

22-23

Construction of Vegetative
barriers, Dry Stone Barriers
and crate wire structures, in
Jalori Nala in GP- Bhalu
under Nerwa unit

4,92.,900/-

45 days

10,000/-

300/-

DLT/16/
22-23

Construction of Vegetative
barriers, Dry Stone Barriers
and crate wire structures, in
Tatugard Nala in GP- Dhar
Chandna under Nerwa unit

4.,92,400/-

45 days

10,000/-

300/-
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DLT/17/ | Construction of Vegetative | 4,93,100/- | 45 days | 10,000/- 300/-
22-23 barriers, Dry Stone Barriers
and crate wire structures, in
Kharog Nala in GP- Kiran
under Nerwa unit

DLT/18/ | Construction of Vegetative | 4,93,400/- | 45 days | 10,000/- 300/-
22-23 barriers, Dry Stone Barriers
and crate wire structures, in
Agoli Nala in GP- Kiran
under Nerwa unit

DLT/19/ | Construction of Vegetative | 4,94,200/- | 45 days | 10,000/- 300/-
22-23 barriers, Dry Stone Barriers
and crate wire structures, in
Khonj Nala in GP- Tailor
under Nerwa unit

The standard quotation/bid form W-5(Schedule of quantity) along with
instructions to bidders (quotation notice) can be obtained/ procured by the bidders from this
office on any working day during the office hours w.e.f. 25-08-2022 to 07-09-2022 by 2.00
PM on cash payment(non-refundable) as shown above against each job

The quotation on standard W-5 proforma (Schedule of quantity)duly filled in,
accompanied with self attested copies of documents pertaining to the qualification / eligibility
criteria of the bidder and bid security in shape of FDR/TDR duly pledged in favour of the
undersigned are required to be submitted as per the condition laid below:-

Instructions to bidders:

1. Quotation should reach in the office of the undersigned on or before 08.09.2022 up to
11.00 A.M; Quotations shall be opened on the same day at 11.30 A.M, in presence of
the interested bidders or their representative who wish to be present. For more details,
please contact the office of the undersigned on any working day between 10.00AM to
5.00PM or visit project website www.hpidp.org.

2. Scope of Works: The scope of work is as per the schedule of quantity attached /
supplied with the prescribed W-5, containing schedule of quantities. The details of
works is tentative, which may vary depending on the geographical conditions/terrain
of the area; and thus bidder(s) is (are) advised to visit the site of works, prior to
bidding for said work for obtaining all relevant information that may be necessary for
preparing the quotation.

3. Qualification of the bidder: The bidder shall provide qualification information at the
time of submission of application for issue of standard W-5(Schedule of quantity),
which shall include:- _

3.1 Self attested Photo copies of his/her PAN card and Bank Account duly covered
under RTGS/NEFT.

3.2 Self attested copy of registration & GST number.

3.3 Work done certificate of competent authority in executing similar nature of work.

3.4 Bid security as per column-5 against each job duly pledged in favour of under
signed in shape of FDR/TDR.

3.5 Photo copy of documents as mentioned vide Sr. No. 3.1 to 3.3 should be attached
with the application for issue of quotation form vide sr. no. 3.4 alongwith Bid.

4. Bid Price:

4.1 It is be assumed that the bidder(s)/contractor(s) has (have) visited the site of work
prior to bidding for the above work and has obtained all the relevant factors in to
account /consideration that may be necessary for preparing the quotation and
therefore, he shall have no right to object the details of works, at a later stage.

4.2 Prices shall be quoted in Indian Rupees only.
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4.3 Bidder shall bid /quote for each item of work as described in the schedule of
quantities and correction(s) made in the quoted rates in W-5, if any, shall be made
by crossing out, duly attesting the cutting(s) and neatly re-writing the same.

4.4 The rates quoted by the bidder shall be fixed for the duration of the contract and
shall not be subject to adjustment on any account.

4.5 All duties, taxes and other levies payable / applicable, if any should be included in
the total price.

Validity of Quotation:

5.1 The quotation shall remain valid upto 60days for
consideration by the Employer from the last date specified for submission of
quotations /bids.

Submission of Quotations:

6.1 Each bidder shall submit only one quotation on standard W-5 proforma, for each
Work/Job.

6.2 To complete the quotation process minimum three quotations are required, if less
than three quotations in tender box for one job is received, the same shall be
returned to the bidders unopened and tender for the same be treated as cancelled.

6.3 The bidder/contractor shall furnish complete address and all other information in
the relevant space provided in W-5 and shall strike off whichever is not relevant.

6.4 The Quotations not received on given W-5 proforma, incomplete quotations,
conditional quotations, quotation received after the last date & time for
submission of quotations and quotations received through Fax or E-mail shall not
be entertained / considered.

6.5 Those bidder(s) who submit their quotations by post or do not participate in the
quotation opening process shall have to submit signed copy of quotation notice,
appending his/her signature, in the given box in Quotation notice, in token of
accepting / agreeing to the terms and conditions of the quotation notice and shall
submit/attach the same with the W-5 standard quotation Proforma (Schedule of
Quantity). Whereas, other bidders present in the quotation opening process shall
sign the office copy of the quotation notice at the time of opening process.

6.6 The bidder shall seal the quotation in an envelope addressed to the
DPO(IDP),Shimla at Shoghi, and the outside of the envelope will also bear the

following identification on the top of the envelope:-
Quotation for (Name and no. of the Job/Contract/Work)
Do not open before (time and date of quotation opening).

6.7 In case, the last day of tendering of quotations happens to be a holiday, the whole
process will commence on the next working day with same time & schedule for
which no separate notice or order shall be issued.

6.8 In case, there is overlapping in schedule for submission of quotations on such
deemed date assumed for submission of quotations “on next working day” due to
postponement of the date of submission of quotations invited vide another notice
issued separately, the revised time schedule for submission of quotations shall be
notified to the bidders through the ‘notice’ paste/ displayed on the notice board of
this office.

Opening &Evaluation of Quotations:

7.1 In case, the day of opening of quotation happens to be a holiday, the whole
process will commence on the  next working day with same time & schedule
for which no separate notice or order shall be issued.

7.2 Quotations will be opened in the presence of bidders or their representatives who
choose to attend on the date and time and at the place specified in the letter of
invitation.

7.3 Information relating to evaluation of quotations and recommendations for the
award of contract shall not be disclosed to bidders or any other persons not
officially concerned with the process until the award to the successful bidder is

announced.
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7.4 Quotations with cutting/overwriting in quoted rates shall not be accepted.
However, quotations with cutting/overwriting, duly attested by the bidder(s)
before submission / tendering of quotation into tender box, shall be considered.

7.5 Submission of false information(s) and/or document(s) shall automatically lead to
forfeiture of security/earnest money to the Govt. and rejection of quotation or
cancellation of contract at the cost of such bidder without prejudice to criminal
proceedings against the bidder/contractor.

7.6 The Employer / purchaser will evaluate and compare the quotations determined to
be substantially responsive i.e. which (a)-are duly signed; (b)-conform to other
terms and conditions of the Quotation.

7.7 The Quotations would be evaluated for all the items together.

7.8 The Employer (Chairman/committee) will evaluate and compare the quotations
determined to be substantially responsive keeping in view the criteria as specified
above.

7.9 The quotation / bid security deposited by the lowest bidder shall be retained and
shall be returned / refunded to remaining bidders after the evaluation of
bids/quotation.

7.10 The tenders of the contractors/firms who fail to fulfill the eligibility
information will be summarily rejected.

7.11  No subletting of works by the contractor/firm is permissible.

Award of Contract & Execution of Work:

8.1 After the evaluation of bids /quotations is over, the successful bidder(s) whose
quotation(s) has (have) been determined to be substantially responsive and who
has offered the lowest evaluated quoted price and meets the specified qualification
criteria, shall be conveyed the acceptance of his/her bid by the Employer.

8.2 In case of tie on quoted rates between / among contractors, the work order shall be
divided / split equally between / among all such lowest bidders or to one of them
on the written consent of all of them.

8.3 The bidder whose bid is accepted will be notified of the award of contract by the
Employer prior to expiry of the quotation validity period.

8.4 The successful bidder/contractor shall have to sign an agreement deed within 02
days of the award of work and shall have to start the work within 3 days of date of
signing of agreement deed. The contractor/ bidder shall have to complete the work
within the specified/allowed period in writing & within agreed costs, and nothing
extra shall be payable on account of escalation of cost in material, labour etc. in
due course of time, which may be due to unforeseen reasons.

8.5 The contractor shall have to start the awarded work within the 5 days* of award
of work to him/them and shall have to complete the same within the stipulated
period of completion. And in case, the work is not started within stipulated period,
the award of work is liable to be cancelled and security may be forfeited.

8.6 The Contractor / bidder shall have to execute and complete the work under the
supervision and technical guidance of project staff of the concerned DPO/APO
Unit.

8.7 For ensuring quality and specifications, besides carrying out the regular
inspections by the project officer/officials, it shall be the responsibility of the
contractor to document the execution of works in the desired manner as provided
in the schedule of quantity and also, get the work inspected from competent
authority of the project, by giving intimation in the writing to the concerned APO
or this office at least 3 days in advance, for carrying out the mandatory
inspections, on achieving/during the following stages of execution of work as:-
1) Excavation of foundation ii) super structure iii) final work.

8.8 In case mandatory inspection as laid down vide condition 8.8 above, has not been
got conducted/done by the contractor from the APO’s concerned or other
authorized officials of the project, the contractor shall not be eligible to seek the

payment of the work done.
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10.

8.9 The income tax @ 1% shall be deducted on total amount of contract & GST @
2% will be deducted from the total amount of the contract.

8.10 Under normal circumstance, no extension in working period will be granted
and the decision of the Employer in this regard shall be final.

8.11 If the contractor fails to complete the work within stipulated time and delays
the execution / construction of work beyond stipulated period, a penalty /
liquidated damages @0.05% per day, of the total bid/quoted amount, will be
imposed for such delay and will be deducted from the payment of the contractor.
However, in case delay in completion of allotted work exceeds 20 days, Employer
shall be authorized to penalize the contractor upto 10% of the total cost of the
allotted work.

8.12  The employer shall be authorized to cancel the award of work and forfeit the
performance security to the Govt. under following circumstances:- 1)
That, the contractor fails to start the work within stipulated period. ii) That, undue
delay is being caused in execution of the awarded work due to slow pace of work.
iii) That, the contractor abandons the work at any stage of construction.

8.13 If the contractor delays the start of work beyond the stipulated period or
abandons the work in between or project is convinced that due to undue slow pace
of work, contractor will not be able to complete the work within the stipulated
period, the project staff will take over the execution of this work and complete the
remaining work at the risk and cost of the contractor.

8.14 No advance payment will be made to the bidder/contractor and payment shall
be made only for the work executed of different stages by the contractor, as per
the detail bill prepared after measurement of the work done by the authorized
official of the project on spot and on fulfillment of all other terms and conditions
of the quotation notice/award of work and its execution/completion to the
satisfaction of the project.

8.15  The contractor/bidder shall bear /pay all the applicable taxes and other charges
as applicable from time to time.

Performance Security: '

9.1 The Performance Security shall be 5% of total contract value.(The successful
bidder shall deposit 3% amount of contract value in addition to 2% bid security
already deposited). The Performance Security shall be kept till the successful
completion of awarded work within stipulated period. Performance security will
be released after one month of successful completion of works. Concerned APO
will issue a certificate that he /she is satisfied with the work and recommend the
release of performance security. The bid security deposited by the lowest bidder
shall be converted into performance security and shall be returned / refunded to
remaining bidders after the evaluation of bids/quotation is over.

9.2 Earnest money deposited by the lowest bidders shall be converted into
performance security.

Miscellaneous:

10.1  The contractor / bidder shall pay the minimum wages to the labourers and shall
be bound to abide by/comply all other provisions of the labour , EPF, ESI and
other applicable laws or rules applicable in this regard and as may be notified by
the GOI/GHP from time to time. The contractor will contribute EPF and ESI share
of all labour engaged by him, and submit a copy of return to this office.

10.2  The contractor/bidder shall give first preference to the local labour of the
concerned G.P. In case of non-availability of labour in concerned GP, the
contractor shall intimate the Pradhan of this GP where work is being done, in
writing, with its copy to the concerned APO regarding this fact and shall engage
labour from the other GPs near to this work or elsewhere.

10.3  Notwithstanding the above, the Employer reserves the right to accept or reject
any quotations and to cancel the bidding process and reject all quotations at any
time prior to the award of contract without assigning any reasons.
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10.4  In case of any dispute, the DPO Shimla / Chief Project Director, Solan will be
the final authority to decide the matter and the decision will be binding on both
the parties.

10.5  All legal disputes if any will be settled within the jurisdiction of Court(s) at
Shimla.

11. The contractor will follow COVID-19 protocol strictly as per instructions of the State

Govt. as well as the Govt. of India.

12. That the tender is for composit work, therefore rate of material and other applicable
taxes/contributions should be included in Quotation (W-5 format).

It is certified that I/we agree to the terms and conditions of the quotation and I/we
fully understand that any violation of the terms and conditions by me/us shall render
me/us liable for suitable action, against me/us as deemed fit by the purchaser.

Name(s):-

Signature(s)

You are, therefore, requested to offer your most competitive bid(s) for
the above work, latest by (11.00AM) on 08-09-2022, we look forward to receiving
your quotations and thank you for your interest in the project.

(Employer
Name: District Project Officer (IDP),

Address: Shimla at Shoghi

Endst.No./IDP/DPO/sml (F)4/2020 Q&jgéﬂ Dated, Shimla the/ 25

Copy forwarded to the:-

1. Pr. CCF-cum-Chief Project Director, IDP, Solan for favour of information and n/action
please.

2. APO Sainj/ Nerwa favour of information and further n/action.

3. Pradhan/Secretary of the GPs through APO Sainj and APO Nerwa for favour of
information & n/action. It is requested that the copy of this quotation notice may kindly
be pasted in the notice boards of Gram Panchayat for the information of the local
community

4. Notice Board for vide publicity. /

District Project Officer (IDP),
Shimla at Shoghi



