



H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP) For  
Source Sustainability And Climate Resilient Rain-fed Agriculture**  
(Implemented by H.P. Natural Resource Management Society)  
District Project Officer, (IDP), Sirmaur at Nahan, Tel and Fax: - 01702-222423.

NO.DPO/NHN/Acctt./ 481

Dated, Nahan the 01-08-22

From: District Project Officer(IDP),  
Sirmaur, at Nahan.

To: Virender Singh s/o Kalyan Singh,  
Village Koon, P.O.Panjahal, Distt. Sirmaur, HP

Subject: **Maintenance of plantations in G.P.Dhagera Job No.N-1/2022-23 - Award of work thereof.**

Dear Sir,

Please refer the rates quoted by you as per RFQs opened in the office of DPO Sirmaur at Nahan on 28.07.2022 at 12.40 PM.

The rates quoted by you has/have been accepted/approved by the undersigned being the lowest amounting to Rs. **1,81,810/- (Rs.One lac eighty one thousand eight hundred ten only)**

The scope of work is to be executed as per schedule of quantity attached herewith.

Time stipulated for completion of work is 20 days from award of work.

Bid security amounting to Rs. 9600/- equivalent to 5% of the contract price/estimated cost deposited by you, has been converted into performance security, which will be released after successful completion of contract/as per terms and conditions of the tender notice.

Please attend this office on any working day for signing the agreement deed.

Income tax, GST and other taxes/dues as applicable will be recovered from your running as well as final bills.

The contractor shall have to start the awarded work within the **2 days** of award of work. Since the work is seasonal/**time bound nature** and if any contractor fails to complete the work within the stipulated time/period, it will be awarded to the second lowest and performance security will be forfeited.

If the contractor abandons the work in between and project is convinced that the contractor will not able to complete the work, project staff will take over and complete the work at the risk and cost of contractor. Violation of the condition will debar the contractor for claim of payment for work.

Please note that no payment will be allowed to you till the work executed in full quantity and good quality and measured by the authorized representative of the APO Unit Nahan.

You are, further requested to please contact the APO/FEO of Nahan Unit and start the work at once as per guidance.

Encls: As above.

  
District Project Officer(IDP),  
Sirmaur, at Nahan.

Endst. No.DPO/NHN// 482 Dated, Nahan the/ 01-08-22

Copy is forwarded to APO Nahan for favour of information and n/action. He is directed to provide/show site for subject cited work to the contractor and get the work started/completed within the stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work incharge, date of start/completion of work, date of measurement of work, should be mentioned/enclosed with the bill of work.

  
District Project Officer(IDP),  
Sirmaur, at Nahan.





**H.P. Forest Department**  
**INTEGRATED DEVELOPMENT PROJECT (IDP) For**  
**Source Sustainability And Climate Resilient Rain-fed Agriculture**  
(Implemented by H.P. Natural Resource Management Society)  
District Project Officer, (IDP), Sirmaur at Nahan, Tel and Fax: - 01702-222423.

NO.DPO/NHN/Acctt./ 453

Dated, Nahan the 01-08-22

From: District Project Officer(IDP),  
Sirmaur, at Nahan.

To: Sh. Atul Kumar Gaur s/o Durga Ram Gaur,  
of Nahan, PO & Tehsil Nahant, Distt. Sirmaur, HP

Subject: **Maintenance of plantations in G.P.Thana Kashoga Job No.N-2/2022-23 - Award of work thereof.**

Dear Sir,

Please refer the rates quoted by you as per RFQs opened in the office of DPO Sirmaur at Nahan on 28.07.2022 at 12.40 PM.

The rates quoted by you has/have been accepted/approved by the undersigned being the lowest amounting to **Rs. 2,07,745/- (Rs. Two lac seven thousand seven hundred forty five only)**

The scope of work is to be executed as per schedule of quantity attached herewith.

Time stipulated for completion of work is 20 days from award of work.

Bid security amounting to Rs. 10400/- equivalent to 5% of the contract price/estimated cost deposited by you, has been converted into performance security, which will be released after successful completion of contract/as per terms and conditions of the tender notice.

Please attend this office on any working day for signing the agreement deed.

Income tax, GST and other taxes/dues as applicable will be recovered from your running as well as final bills.

The contractor shall have to start the awarded work within the **2 days** of award of work. Since the work is seasonal/**time bound nature** and if any contractor fails to complete the work within the stipulated time/period, it will be awarded to the second lowest and performance security will be forfeited.

If the contractor abandons the work in between and project is convinced that the contractor will not able to complete the work, project staff will take over and complete the work at the risk and cost of contractor. Violation of the condition will debar the contractor for claim of payment for work.

Please note that no payment will be allowed to you till the work executed in full quantity and good quality and measured by the authorized representative of the APO Unit Nahan.

You are, further requested to please contact the APO/FEO of Nahan Unit and start the work at once as per guidance.

Encls: As above.

District Project Officer(IDP),  
Sirmaur, at Nahan.

Endst. No.DPO/NHN//

454

Dated, Nahan the/ 01-08-22

Copy is forwarded to APO Nahan for favour of information and n/action. He is directed to provide/show site for subject cited work to the contractor and get the work started/completed within the stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work incharge, date of start/completion of work, date of measurement of work, should be mentioned/enclosed with the bill of work.

District Project Officer(IDP),  
Sirmaur, at Nahan.



**H.P. Forest Department**  
**INTEGRATED DEVELOPMENT PROJECT (IDP) For**  
**Source Sustainability And Climate Resilient Rain-fed Agriculture**  
(Implemented by H.P. Natural Resource Management Society)  
District Project Officer, (IDP), Sirmaur at Nahan, Tel and Fax: - 01702-222423.

NO.DPO/NHN/Acctt./ 485

Dated, Nahan the 01-08-22

From: District Project Officer(IDP),  
Sirmaur, at Nahan.

To: Sh. Deepak Kumar s/o Dhanbir Singh,  
Village Chiya Mamiyana, PO Kansar, Tehsil Dadahu, Distt. Sirmaur, HP

Subject: **Maintenance of plantations in G.P.Sadhnaghat Job No.N-3/2022-23 - Award of work thereof.**

Dear Sir,

Please refer the rates quoted by you as per RFQs opened in the office of DPO Sirmaur at Nahan on 28.07.2022 at 12.40 PM.

The rates quoted by you has/have been accepted/approved by the undersigned being the lowest amounting to **Rs. 80,223/- (Rs. Eighty thousand two hundred twenty three only)**

The scope of work is to be executed as per schedule of quantity attached herewith.

Time stipulated for completion of work is 20 days from award of work.

Bid security amounting to Rs. 4200/- equivalent to 5% of the contract price/estimated cost deposited by you, has been converted into performance security, which will be released after successful completion of contract/as per terms and conditions of the tender notice.

Please attend this office on any working day for signing the agreement deed.

Income tax, GST and other taxes/dues as applicable will be recovered from your running as well as final bills.

The contractor shall have to start the awarded work within the **2 days** of award of work. Since the work is seasonal/**time bound nature** and if any contractor fails to complete the work within the stipulated time/period, it will be awarded to the second lowest and performance security will be forfeited.

If the contractor abandons the work in between and project is convinced that the contractor will not able to complete the work, project staff will take over and complete the work at the risk and cost of contractor. Violation of the condition will debar the contractor for claim of payment for work.

Please note that no payment will be allowed to you till the work executed in full quantity and good quality and measured by the authorized representative of the APO Unit Nahan.

You are, further requested to please contact the APO/FEO of Nahan Unit and start the work at once as per guidance.

Encls: As above.

District Project Officer(IDP),  
Sirmaur, at Nahan.

Endst. No.DPO/NHN// 486 Dated, Nahan the/ 01-08-22

Copy is forwarded to APO Nahan for favour of information and n/action. He is directed to provide/show site for subject cited work to the contractor and get the work started/completed within the stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work incharge, date of start/completion of work, date of measurement of work, should be mentioned/enclosed with the bill of work.

District Project Officer(IDP),  
Sirmaur, at Nahan.



**H.P. Forest Department**  
**INTEGRATED DEVELOPMENT PROJECT (IDP) For**  
**Source Sustainability And Climate Resilient Rain-fed Agriculture**  
(Implemented by H.P. Natural Resource Management Society)  
District Project Officer, (IDP), Sirmaur at Nahan, Tel and Fax: - 01702-222423.

NO.DPO/NHN/Acctt./ 457

Dated, Nahan the 01-08-22

From: District Project Officer(IDP),  
Sirmaur, at Nahan.

To: Sh. Deepak Kumar s/o Dhanbir Singh,  
Village Chiya Mamiyana, PO Kansar, Tehsil Dadahu, Distt. Sirmaur, HP

Subject: Maintenance of plantations in G.P. ~~Nahan, Sirmaur~~ Job-No.N-4/2022-23 - Award of work thereof.

Dear Sir,

Please refer the rates quoted by you as per RFQs opened in the office of DPO Sirmaur at Nahan on 28.07.2022 at 12.40 PM.

The rates quoted by you has/have been accepted/approved by the undersigned being the lowest amounting to Rs. 80,223/- (Rs. Eighty thousand two hundred twenty three only

The scope of work is to be executed as per schedule of quantity attached herewith.

Time stipulated for completion of work is 20 days from award of work.

Bid security amounting to Rs. 4200/- equivalent to 5% of the contract price/estimated cost deposited by you, has been converted into performance security, which will be released after successful completion of contract/as per terms and conditions of the tender notice.

Please attend this office on any working day for signing the agreement deed.

Income tax, GST and other taxes/dues as applicable will be recovered from your running as well as final bills.

The contractor shall have to start the awarded work within the 2 days of award of work. Since the work is seasonal/time bound nature and if any contractor fails to complete the work within the stipulated time/period, it will be awarded to the second lowest and performance security will be forfeited.

If the contractor abandons the work in between and project is convinced that the contractor will not able to complete the work, project staff will take over and complete the work at the risk and cost of contractor. Violation of the condition will debar the contractor for claim of payment for work.

Please note that no payment will be allowed to you till the work executed in full quantity and good quality and measured by the authorized representative of the APO Unit Nahan.

You are, further requested to please contact the APO/FEO of Nahan Unit and start the work at once as per guidance.

Encls: As above.

District Project Officer(IDP),  
Sirmaur, at Nahan.

Endst. No.DPO/NHN// 488 Dated, Nahan the/ 01-08-22

Copy is forwarded to APO Nahan for favour of information and n/action. He is directed to provide/show site for subject cited work to the contractor and get the work started/completed within the stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work incharge, date of start/completion of work, date of measurement of work, should be mentioned/enclosed with the bill of work.

District Project Officer(IDP),  
Sirmaur, at Nahan.



H.P. Forest Department

**INTEGRATED DEVELOPMENT PROJECT (IDP) For  
Source Sustainability And Climate Resilient Rain-fed Agriculture  
(Implemented by H.P. Natural Resource Management Society)  
District Project Officer, (IDP), Sirmaur at Nahan, Tel and Fax: - 01702-222423.**

NO.DPO/NHN/Acctt./ 489

.... Dated, Nahan the 01-08-22

From: District Project Officer(IDP),  
Sirmaur, at Nahan.

To: Sh.Prem Singh s/o Bal Kishan,  
Village Keri Chaingan, Tehsil Dadahu, Distt. Sirmaur, HP

Subject: **Maintenance of plantations in G.P.Bharog Baneri Job No.N-5/2022-23 - Award of work thereof.**

Dear Sir,

Please refer the rates quoted by you as per RFQs opened in the office of DPO Sirmaur at Nahan on 28.07.2022 at 12.40 PM.

The rates quoted by you has/have been accepted/approved by the undersigned being the lowest amounting to **Rs. 96,871/- (Rs.Ninety six thousand eight hundred seventy one only**

The scope of work is to be executed as per schedule of quantity attached herewith.

Time stipulated for completion of work is 20 days from award of work.

Bid security amounting to Rs. 4900/- equivalent to 5% of the contract price/estimated cost deposited by you, has been converted into performance security, which will be released after successful completion of contract/as per terms and conditions of the tender notice.

Please attend this office on any working day for signing the agreement deed.

Income tax, GST and other taxes/dues as applicable will be recovered from your running as well as final bills.

The contractor shall have to start the awarded work within the **2 days** of award of work. Since the work is seasonal/**time bound nature** and if any contractor fails to complete the work within the stipulated time/period, it will be awarded to the second lowest and performance security will be forfeited.

If the contractor abandons the work in between and project is convinced that the contractor will not able to complete the work, project staff will take over and complete the work at the risk and cost of contractor. Violation of the condition will debar the contractor for claim of payment for work.

Please note that no payment will be allowed to you till the work executed in full quantity and good quality and measured by the authorized representative of the APO Unit Nahan.

You are, further requested to please contact the APO/FEO of Nahan Unit and start the work at once as per guidance.

Encls: As above.

District Project Officer(IDP),  
Sirmaur, at Nahan.

Endst. No.DPO/NHN// 490 Dated, Nahan the/ 01-08-22

Copy is forwarded to APO Nahan for favour of information and n/action. He is directed to provide/show site for subject cited work to the contractor and get the work started/completed within the stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work incharge, date of start/completion of work, date of measurement of work, should be mentioned/enclosed with the bill of work.

District Project Officer(IDP),  
Sirmaur, at Nahan.



**H.P. Forest Department**  
**INTEGRATED DEVELOPMENT PROJECT (IDP) For**  
**Source Sustainability And Climate Resilient Rain-fed Agriculture**  
(Implemented by H.P. Natural Resource Management Society)  
District Project Officer, (IDP), Sirmaur at Nahan, Tel and Fax: - 01702-222423.

NO.DPO/NHN/Acctt./ 491

\*\*\*\* Dated, Nahan the 01-08-22

From: District Project Officer(IDP),  
Sirmaur, at Nahan.

To: Sh.Alamdeen s/o Salamudeen,  
Village Lohgarh, Tehsil Paonta, Distt. Sirmaur, HP.

Subject: **Maintenance of plantations in G.P.Haripur Khol Job No.N-7/2022-23 - Award of work thereof.**

Dear Sir,

Please refer the rates quoted by you as per RFQs opened in the office of DPO Sirmaur at Nahan on 28.07.2022 at 12.40 PM.

The rates quoted by you has/have been accepted/approved by the undersigned being the lowest amounting to Rs. **2,65,750/- (Rs. Two lac sixty five thousand seven hundred fifty only)**

The scope of work is to be executed as per schedule of quantity attached herewith.

Time stipulated for completion of work is 20 days from award of work.

Bid security amounting to Rs. 13300/- equivalent to 5% of the contract price/estimated cost deposited by you, has been converted into performance security, which will be released after successful completion of contract/as per terms and conditions of the tender notice.

Please attend this office on any working day for signing the agreement deed.

Income tax, GST and other taxes/dues as applicable will be recovered from your running as well as final bills.

The contractor shall have to start the awarded work within the **2 days** of award of work. Since the work is seasonal/**time bound nature** and if any contractor fails to complete the work within the stipulated time/period, it will be awarded to the second lowest and performance security will be forfeited.

If the contractor abandons the work in between and project is convinced that the contractor will not able to complete the work, project staff will take over and complete the work at the risk and cost of contractor. Violation of the condition will debar the contractor for claim of payment for work.

Please note that no payment will be allowed to you till the work executed in full quantity and good quality and measured by the authorized representative of the APO Unit Nahan.

You are, further requested to please contact the APO/FEO of Nahan Unit and start the work at once as per guidance.

Encls: As above.

District Project Officer(IDP),  
Sirmaur, at Nahan.

Endst. No.DPO/NHN// 492

Dated, Nahan the 01-08-22

Copy is forwarded to APO Nahan for favour of information and n/action. He is directed to provide/show site for subject cited work to the contractor and get the work started/completed within the stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work incharge, date of start/completion of work, date of measurement of work, should be mentioned/enclosed with the bill of work.

District Project Officer(IDP),  
Sirmaur, at Nahan.





**H.P. Forest Department**  
**INTEGRATED DEVELOPMENT PROJECT (IDP) For**  
**Source Sustainability And Climate Resilient Rain-fed Agriculture**  
(Implemented by H.P. Natural Resource Management Society)  
District Project Officer, (IDP), Sirmaur at Nahan, Tel and Fax: - 01702-222423.

NO.DPO/NHN/Acctt./ 493

Dated, Nahan the 01-08-22

**From:** District Project Officer(IDP),  
Sirmaur, at Nahan.

**To:** Sunil Kumar s/o Shokeen Chand,  
Village Mandpa, PO B/Bagh, Tehsil Nahan, Distt. Sirmaur, HP.

**Subject:** **Maintenance of plantations in G.P. Rampur Bharapur Job No.N-8/2022-23 - Award of work thereof.**

Dear Sir,

Please refer the rates quoted by you as per RFQs opened in the office of DPO Sirmaur at Nahan on 28.07.2022 at 12.40 PM.

The rates quoted by you has/have been accepted/approved by the undersigned being the lowest amounting to **Rs. 83,899/- (Rs. Eighty three thousand eight hundred ninety nine only)**

The scope of work is to be executed as per schedule of quantity attached herewith.

Time stipulated for completion of work is 20 days from award of work.

Bid security amounting to Rs. 4200/- equivalent to 5% of the contract price/estimated cost deposited by you, has been converted into performance security, which will be released after successful completion of contract/as per terms and conditions of the tender notice.

Please attend this office on any working day for signing the agreement deed.

Income tax, GST and other taxes/dues as applicable will be recovered from your running as well as final bills.

The contractor shall have to start the awarded work within the **2 days** of award of work. Since the work is seasonal/**time bound nature** and if any contractor fails to complete the work within the stipulated time/period, it will be awarded to the second lowest and performance security will be forfeited.

If the contractor abandons the work in between and project is convinced that the contractor will not able to complete the work, project staff will take over and complete the work at the risk and cost of contractor. Violation of the condition will debar the contractor for claim of payment for work.

Please note that no payment will be allowed to you till the work executed in full quantity and good quality and measured by the authorized representative of the APO Unit Nahan.

You are, further requested to please contact the APO/FEO of Nahan Unit and start the work at once as per guidance.

Encls: As above.


District Project Officer(IDP),  
Sirmaur, at Nahan.

Endst. No.DPO/NHN// 494 Dated, Nahan the/ 01-08-22

Copy is forwarded to APO Nahan for favour of information and n/action. He is directed to provide/show site for subject cited work to the contractor and get the work started/completed within the stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work incharge, date of start/completion of work, date of measurement of work, should be mentioned/enclosed with the bill of work.

District Project Officer(IDP),  
Sirmaur, at Nahan.





H.P. Forest Department

**INTEGRATED DEVELOPMENT PROJECT (IDP) For  
Source Sustainability And Climate Resilient Rain-fed Agriculture  
(Implemented by H.P. Natural Resource Management Society)  
District Project Officer, (IDP), Sirmaur at Nahan, Tel and Fax: - 01702-222423.**

NO.DPO/NHN/Acctt./ 495

Dated, Nahan the 01-8-22

From: District Project Officer(IDP),  
Sirmaur, at Nahan.

To: Sh. Vishal Kumar s/o Sirmour Singh,  
Village Devka Purla, Tehsil Nahan, Distt. Sirmaur, HP.

Subject: **Maintenance of plantations in G.P. Ambwala Sainwala Job No.N-9/2022-23 - Award of work thereof.**

Dear Sir,

Please refer the rates quoted by you as per RFQs opened in the office of DPO Sirmaur at Nahan on 28.07.2022 at 12.40 PM.

The rates quoted by you has/have been accepted/approved by the undersigned being the lowest amounting to **Rs. 351178/- (Rs. Three lac fifty one thousand one hundred seventy eight only)**

The scope of work is to be executed as per schedule of quantity attached herewith.

Time stipulated for completion of work is 20 days from award of work.

Bid security amounting to Rs.17600/- equivalent to 5% of the contract price/estimated cost deposited by you, has been converted into performance security, which will be released after successful completion of contract/as per terms and conditions of the tender notice.

Please attend this office on any working day for signing the agreement deed.

Income tax, GST and other taxes/dues as applicable will be recovered from your running as well as final bills.

The contractor shall have to start the awarded work within the **2 days** of award of work. Since the work is seasonal/**time bound nature** and if any contractor fails to complete the work within the stipulated time/period, it will be awarded to the second lowest and performance security will be forfeited.

If the contractor abandons the work in between and project is convinced that the contractor will not able to complete the work, project staff will take over and complete the work at the risk and cost of contractor. Violation of the condition will debar the contractor for claim of payment for work.

Please note that no payment will be allowed to you till the work executed in full quantity and good quantity and measured by the authorized representative of the APO Unit Nahan.

once as per guidance.

Encls: As above.

District Project Officer(IDP),  
Sirmaur, at Nahan.

Endst. No.DPO/NHN// 496

Dated, Nahan the/ 01-08-22

Copy is forwarded to APO Nahan for favour of information and n/action. He is directed to provide/show site for subject cited work to the contractor and get the work started/completed within the stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work incharge, date of start/completion of work, date of measurement of work, should be mentioned/enclosed with the bill of work.

District Project Officer(IDP),  
Sirmaur, at Nahan.





H.P. Forest Department  
INTEGRATED DEVELOPMENT PROJECT (IDP) For  
Source Sustainability And Climate Resilient Rain-fed Agriculture  
(Implemented by H.P. Natural Resource Management Society)  
District Project Officer, (IDP), Sirmaur at Nahan, Tel and Fax: - 01702-222423.

NO.DPO/NHN/Acctt./ 497

Dated, Nahan the 01-08-22

From: District Project Officer(IDP),  
Sirmaur, at Nahan.

To: Sh. Joginder Singh s/o Fateh Singh ,  
Village Rakhni, P.O.Shambhuwala,  
Tehsil Nahan, Distt. Sirmaur, HP.

Subject: Maintenance of plantations in G.P.Parduni Job No.N-10/2022-23 - Award of work thereof.

Dear Sir,

Please refer the rates quoted by you as per RFQs opened in the office of DPO Sirmaur at Nahan on 28.07.2022 at 12.40 PM.

The rates quoted by you has/have been accepted/approved by the undersigned being the lowest amounting to Rs. 2,53,791/- (Rs. Two lac fifty three thousand seven hundred ninety one only)

The scope of work is to be executed as per schedule of quantity attached herewith.

Time stipulated for completion of work is 20 days from award of work.

Bid security amounting to Rs.12700/- equivalent to 5% of the contract price/estimated cost deposited by you, has been converted into performance security, which will be released after successful completion of contract/as per terms and conditions of the tender notice.

Please attend this office on any working day for signing the agreement deed.

Income tax, GST and other taxes/dues as applicable will be recovered from your running as well as final bills.


The contractor shall have to start the awarded work within the 2 days of award of work. Since the work is seasonal/time bound nature and if any contractor fails to complete the work within the stipulated time/period, it will be awarded to the second lowest and performance security will be forfeited.

If the contractor abandons the work in between and project is convinced that the contractor will not able to complete the work, project staff will take over and complete the work at the risk and cost of contractor. Violation of the condition will debar the contractor for claim of payment for work.

Please note that no payment will be allowed to you till the work executed in full quantity and good quality and measured by the authorized representative of the APO Unit Nahan.

You are, further requested to please contact the APO/FEO of Nahan Unit and start the work at once as per guidance.


Encls: As above.

  
District Project Officer(IDP),  
Sirmaur, at Nahan.

Endst. No.DPO/NHN// 496

Dated, Nahan the/ 01-8-22

Copy is forwarded to APO Nahan for favour of information and n/action. He is directed to provide/show site for subject cited work to the contractor and get the work started/completed within the stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work incharge, date of start/completion of work, date of measurement of work, should be mentioned/enclosed with the bill of work.

  
District Project Officer(IDP),  
Sirmaur, at Nahan.



**H.P. Forest Department**  
**INTEGRATED DEVELOPMENT PROJECT (IDP) For**  
**Source Sustainability And Climate Resilient Rain-fed Agriculture**  
(Implemented by H.P. Natural Resource Management Society)  
District Project Officer, (IDP), Sirmaur at Nahan, Tel and Fax: - 01702-222423.

NO.DPO/NHN/Acctt./ 499

Dated, Nahan the 01-08-22

From: District Project Officer(IDP),  
Sirmaur, at Nahan.

To: Sh. Sandeep Kumar s/o Heera Mani,  
Village Matter, PO Shambhuwala, Tehsil Nahan, Distt. Sirmaur, HP.

Subject: **Maintenance of plantations in G.P.Matter Job No.N-11/2022-23 - Award of work thereof.**

Dear Sir,

Please refer the rates quoted by you as per RFQs opened in the office of DPO Sirmaur at Nahan on 28.07.2022 at 12.40 PM.

The rates quoted by you has/have been accepted/approved by the undersigned being the lowest amounting to Rs. 1,26,640/- (Rs. One lac twenty six thousand six hundred forty only)

The scope of work is to be executed as per schedule of quantity attached herewith.

Time stipulated for completion of work is 20 days from award of work.

Bid security amounting to Rs.6300/- equivalent to 5% of the contract price/estimated cost deposited by you, has been converted into performance security, which will be released after successful completion of contract/as per terms and conditions of the tender notice.

Please attend this office on any working day for signing the agreement deed.

Income tax, GST and other taxes/dues as applicable will be recovered from your running as well as final bills.

The contractor shall have to start the awarded work within the **2 days** of award of work. Since the work is seasonal/**time bound nature** and if any contractor fails to complete the work within the stipulated time/period, it will be awarded to the second lowest and performance security will be forfeited.

If the contractor abandons the work in between and project is convinced that the contractor will not able to complete the work, project staff will take over and complete the work at the risk and cost of contractor. Violation of the condition will debar the contractor for claim of payment for work.

Please note that no payment will be allowed to you till the work executed in full quantity and good quality and measured by the authorized representative of the APO Unit Nahan.

You are, further requested to please contact the APO/FEO of Nahan Unit and start the work at once as per guidance.

Encls: As above.

District Project Officer(IDP),  
Sirmaur, at Nahan.

Endst. No.DPO/NHN// 500 Dated, Nahan the/ 01-08-22

Copy is forwarded to APO Nahan for favour of information and n/action. He is directed to provide/show site for subject cited work to the contractor and get the work started/completed within the stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work incharge, date of start/completion of work, date of measurement of work, should be mentioned/enclosed with the bill of work.

District Project Officer(IDP),  
Sirmaur, at Nahan.



**H.P. Forest Department**  
**INTEGRATED DEVELOPMENT PROJECT (IDP) For**  
**Source Sustainability And Climate Resilient Rain-fed Agriculture**  
(Implemented by H.P. Natural Resource Management Society)  
District Project Officer, (IDP), Sirmaur at Nahan, Tel and Fax: - 01702-222423.

NO.DPO/NHN/Acctt./\_\_\_\_\_

Dated, Nahan the \_\_\_\_\_

From: District Project Officer(IDP),  
Sirmaur, at Nahan.

To: Sh. Sunil Kumar s/o Shokeen Chand,  
Village Mandpa, PO B/Bagh, Tehsil Nahan, Distt. Sirmaur, HP.

Subject: Maintenance of plantations in G.P.Birla Job No.N-12/2022-23 - Award of work thereof.

Dear Sir,

Please refer the rates quoted by you as per RFQs opened in the office of DPO Sirmaur at Nahan on 28.07.2022 at 12.40 PM.

The rates quoted by you has/have been accepted/approved by the undersigned being the lowest amounting to **Rs. 38,399/- (Rs. Thirty eight thousand three hundred ninety nine only)**

The scope of work is to be executed as per schedule of quantity attached herewith.

Time stipulated for completion of work is 20 days from award of work.

Bid security amounting to Rs.1900/- equivalent to 5% of the contract price/estimated cost deposited by you, has been converted into performance security, which will be released after successful completion of contract/as per terms and conditions of the tender notice.

Please attend this office on any working day for signing the agreement deed.

Income tax, GST and other taxes/dues as applicable will be recovered from your running as well as final bills.

The contractor shall have to start the awarded work within the **2 days** of award of work. Since the work is seasonal/**time bound nature** and if any contractor fails to complete the work within the stipulated time/period, it will be awarded to the second lowest and performance security will be forfeited.

If the contractor abandons the work in between and project is convinced that the contractor will not able to complete the work, project staff will take over and complete the work at the risk and cost of contractor. Violation of the condition will debar the contractor for claim of payment for work.

Please note that no payment will be allowed to you till the work executed in full quantity and good quality and measured by the authorized representative of the APO Unit Nahan.

You are, further requested to please contact the APO/FEO of Nahan Unit and start the work at once as per guidance.

Encls: As above.

District Project Officer(IDP)  
Sirmaur, at Nahan.

Endst. No.DPO/NHN//

502

Dated, Nahan the 01-8-22

Copy is forwarded to APO Nahan for favour of information and n/action. He is directed to provide/show site for subject cited work to the contractor and get the work started/completed within the stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work incharge, date of start/completion of work, date of measurement of work, should be mentioned/enclosed with the bill of work.

District Project Officer(IDP)  
Sirmaur, at Nahan.



H.P. Forest Department  
INTEGRATED DEVELOPMENT PROJECT (IDP) For  
Source Sustainability And Climate Resilient Rain-fed Agriculture  
(Implemented by H.P. Natural Resource Management Society)  
District Project Officer, (IDP), Sirmaur at Nahan, Tel and Fax: - 01702-222423.

NO.DPO/NHN/Acctt./ 503

Dated, Nahan the 01-08-22

From: District Project Officer(IDP),  
Sirmaur, at Nahan.

To: Sh. Chaman Lal s/o Joginder Singh,  
Village Kheri Chaingan, Tehsil Dadahu, Distt. Sirmaur, HP.

Subject: Maintenance of plantations in G.P.Devni Job No.N-13/2022-23 - Award of work thereof.

Dear Sir,

Please refer the rates quoted by you as per RFQs opened in the office of DPO Sirmaur at Nahan on 28.07.2022 at 12.40 PM.

The rates quoted by you has/have been accepted/approved by the undersigned being the lowest amounting to Rs. 1,97,072/- (Rs. One lac ninety seven thousand seventy two only)

The scope of work is to be executed as per schedule of quantity attached herewith.

Time stipulated for completion of work is 20 days from award of work.

Bid security amounting to Rs.10,000/- equivalent to 5% of the contract price/estimated cost deposited by you, has been converted into performance security, which will be released after successful completion of contract/as per terms and conditions of the tender notice.

Please attend this office on any working day for signing the agreement deed.

Income tax, GST and other taxes/dues as applicable will be recovered from your running as well as final bills.


The contractor shall have to start the awarded work within the **2 days** of award of work. Since the work is seasonal/**time bound nature** and if any contractor fails to complete the work within the stipulated time/period, it will be awarded to the second lowest and performance security will be forfeited.

If the contractor abandons the work in between and project is convinced that the contractor will not able to complete the work, project staff will take over and complete the work at the risk and cost of contractor. Violation of the condition will debar the contractor for claim of payment for work.

Please note that no payment will be allowed to you till the work executed in full quantity and good quality and measured by the authorized representative of the APO Unit Nahan.


You are, further requested to please contact the APO/FEO of Nahan Unit and start the work at once as per guidance.

Encls: As above.

  
District Project Officer(IDP),  
Sirmaur, at Nahan.

Endst. No.DPO/NHN// 504 Dated, Nahan the/ 01-08-22

Copy is forwarded to APO Nahan for favour of information and n/action. He is directed to provide/show site for subject cited work to the contractor and get the work started/completed within the stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work incharge, date of start/completion of work, date of measurement of work, should be mentioned/enclosed with the bill of work.

  
District Project Officer(IDP),  
Sirmaur, at Nahan.



**H.P. Forest Department**  
**INTEGRATED DEVELOPMENT PROJECT (IDP) For**  
**Source Sustainability And Climate Resilient Rain-fed Agriculture**  
(Implemented by H.P. Natural Resource Management Society)  
District Project Officer, (IDP), Sirmaur at Nahan, Tel and Fax: - 01702-222423.

NO.DPO/NHN/Acctt./ 505

Dated, Nahan the 01-8-22

From: District Project Officer(IDP),  
Sirmaur, at Nahan.

To: Sh.Prem Singh s/o Bal Kishan ,  
Village Kheri Chainga, Tehsil Dadahu, Distt. Sirmaur, HP.

Subject: Maintenance of plantations in G.P.Malgi Job No.N-14/2022-23 - Award of work thereof.

Dear Sir,

Please refer the rates quoted by you as per RFQs opened in the office of DPO Sirmaur at Nahan on 28.07.2022 at 12.40 PM.

The rates quoted by you has/have been accepted/approved by the undersigned being the lowest amounting to Rs. 1,45,134/- (Rs. One lac forty five thousand one hundred thirty four only)

The scope of work is to be executed as per schedule of quantity attached herewith.

Time stipulated for completion of work is 20 days from award of work.

Bid security amounting to Rs.7300/- equivalent to 5% of the contract price/estimated cost deposited by you, has been converted into performance security, which will be released after successful completion of contract/as per terms and conditions of the tender notice.

Please attend this office on any working day for signing the agreement deed.

Income tax, GST and other taxes/dues as applicable will be recovered from your running as well as final bills.

The contractor shall have to start the awarded work within the **2 days** of award of work. Since the work is seasonal/**time bound nature** and if any contractor fails to complete the work within the stipulated time/period, it will be awarded to the second lowest and performance security will be forfeited.

If the contractor abandons the work in between and project is convinced that the contractor will not able to complete the work, project staff will take over and complete the work at the risk and cost of contractor. Violation of the condition will debar the contractor for claim of payment for work.

Please note that no payment will be allowed to you till the work executed in full quantity and good quality and measured by the authorized representative of the APO Unit Nahan.

You are, further requested to please contact the APO/FEO of Nahan Unit and start the work at once as per guidance.

Encls: As above.

District Project Officer(IDP),  
Sirmaur, at Nahan. *de*

Endst. No.DPO/NHN// 506 Dated, Nahan the/ 01-8-22

Copy is forwarded to APO Nahan for favour of information and n/action. He is directed to provide/show site for subject cited work to the contractor and get the work started/completed within the stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work incharge, date of start/completion of work, date of measurement of work, should be mentioned/enclosed with the bill of work.

*Gomo*  
District Project Officer(IDP),  
Sirmaur, at Nahan.



**H.P. Forest Department**  
**INTEGRATED DEVELOPMENT PROJECT (IDP) For**  
**Source Sustainability And Climate Resilient Rain-fed Agriculture**  
(Implemented by H.P. Natural Resource Management Society)  
**District Project Officer, (IDP), Sirmaur at Nahan, Tel and Fax: - 01702-222423.**

NO.DPO/NHN/Acctt./ 475

Dated, Nahan the 01-08-22

From: District Project Officer(IDP),  
Sirmaur, at Nahan.

To: Sh.Atma Ram s/o Sh.Jati Ram, Vill. Chareu,  
PO Timbi, Tehsil Kamrau, Distt. Sirmaur, HP

Subject: **Maintenance of plantations in G.P.Kanti Mashwa - Award of work thereof. - P-3**

Dear Sir,

Please refer the rates quoted by you as per RFQs opened in the office of DPO Sirmaur at Nahan on 28.07.2022 at 12.40 PM.

The rates quoted by you has/have been accepted/approved by the undersigned being the lowest amounting to **Rs. 3,41,997/- (Rs. Three lac forty one thousand nine hundred ninety seven only)**

The scope of work is to be executed as per schedule of quantity attached herewith.

Time stipulated for completion of work is 20 days from award of work.

Bid security amounting to Rs.17100/- equivalent to 5% of the contract price/estimated cost deposited by you, has been converted into performance security, which will be released after successful completion of contract/as per terms and conditions of the tender notice.

Please attend this office on any working day for signing the agreement deed.

Income tax, GST and other taxes/dues as applicable will be recovered from your running as well as final bills.

The contractor shall have to start the awarded work within the **2 days** of award of work. Since the work is seasonal/**time bound nature** and if any contractor fails to complete the work within the stipulated time/period, it will be awarded to the second lowest and performance security will be forfeited.

If the contractor abandons the work in between and project is convinced that the contractor will not be able to complete the work, project staff will take over and complete the work at the risk and cost of contractor. Violation of the condition will debar the contractor for claim of payment for work.

Please note that no payment will be allowed to you till the work executed in full quantity and good quality and measured by the authorized representative of the APO Unit Paonta.

You are, further requested to please contact the APO/FEO of Paonta Unit and start the work at once as per guidance.

Encls: As above.

District Project Officer(IDP),  
Sirmaur, at Nahan.

Endst. No.DPO/NHN// 476 Dated, Nahan the/ 01-08-22

Copy is forwarded to APO Paonta for favour of information and n/action. He is directed to provide/show site for subject cited work to the contractor and get the work started/completed within the stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work incharge, date of start/completion of work, date of measurement of work, should be mentioned/enclosed with the bill of work.

District Project Officer(IDP),  
Sirmaur, at Nahan.



H.P. Forest Department  
INTEGRATED DEVELOPMENT PROJECT (IDP) For  
Source Sustainability And Climate Resilient Rain-fed Agriculture  
(Implemented by H.P. Natural Resource Management Society)  
District Project Officer, (IDP), Sirmaur at Nahan, Tel and Fax: - 01702-222423.

NO.DPO/NHN/Acctt./ 473

Dated, Nahan the 01-08-22

From: District Project Officer(IDP),  
Sirmaur, at Nahan.

To: Sh.Balbir Singh s/o Rattan Singh,  
Village Kiyari, PO Kiyari Gundahan, Tehsil Shillai, Distt. Sirmaur, HP

Subject: Maintenance of plantations in G.P.Kathwar - Award of work thereof. - P-4

Dear Sir,

Please refer the rates quoted by you as per RFQs opened in the office of DPO Sirmaur at Nahan on 28.07.2022 at 12.40 PM.

The rates quoted by you has/have been accepted/approved by the undersigned being the lowest amounting to Rs. 1,84,599/- (Rs.One lac Eighty four thousand five hundred ninety nine only)

The scope of work is to be executed as per schedule of quantity attached herewith.

Time stipulated for completion of work is 20 days from award of work.

Bid security amounting to Rs.9300/- equivalent to 5% of the contract price/estimated cost deposited by you, has been converted into performance security, which will be released after successful completion of contract/as per terms and conditions of the tender notice.

Please attend this office on any working day for signing the agreement deed.

Income tax, GST and other taxes/dues as applicable will be recovered from your running as well as final bills.

The contractor shall have to start the awarded work within the 2 days of award of work. Since the work is seasonal/time bound nature and if any contractor fails to complete the work within the stipulated time/period, it will be awarded to the second lowest and performance security will be forfeited.

If the contractor abandons the work in between and project is convinced that the contractor will not able to complete the work, project staff will take over and complete the work at the risk and cost of contractor. Violation of the condition will debar the contractor for claim of payment for work.

Please note that no payment will be allowed to you till the work executed in full quantity and good quality and measured by the authorized representative of the APO Unit Paonta.

You are, further requested to please contact the APO/FEO of Paonta Unit and start the work at once as per guidance.

Encls: As above.

District Project Officer(IDP),  
Sirmaur, at Nahan.

Endst. No.DPO/NHN// 474 Dated, Nahan the/ 01-08-22

Copy is forwarded to APO Paonta for favour of information and n/action. He is directed to provide/show site for subject cited work to the contractor and get the work started/completed within the stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work incharge, date of start/completion of work, date of measurement of work, should be mentioned/enclosed with the bill of work.

District Project Officer(IDP),  
Sirmaur, at Nahan.



H.P. Forest Department

**INTEGRATED DEVELOPMENT PROJECT (IDP) For  
Source Sustainability And Climate Resilient Rain-fed Agriculture  
(Implemented by H.P. Natural Resource Management Society)  
District Project Officer, (IDP), Sirmaur at Nahan, Tel and Fax: - 01702-222423.**

NO.DPO/NHN/Acctt./ 477

Dated, Nahan the 01-08-22

From: District Project Officer(IDP),  
Sirmaur, at Nahan.

To: Sh. Dev Raj s/o Kehar Singh,  
Village Agron, PO Rajpur, Tehsil Paonta, Distt. Sirmaur, HP

**Maintenance of plantations in G.P.Chandni Job No.P-5/2022-23 - Award of work thereof.**

Dear Sir,

Please refer the rates quoted by you as per RFQs opened in the office of DPO Sirmaur at Nahan on 28.07.2022 at 12.40 PM.

The rates quoted by you has/have been accepted/approved by the undersigned being the lowest amounting to **Rs. 1,57,397/- (Rs.One lac fifty seven thousand three hundred ninety seven only)**

The scope of work is to be executed as per schedule of quantity attached herewith.

Time stipulated for completion of work is 20 days from award of work.

Bid security amounting to Rs. 8000/- equivalent to 5% of the contract price/estimated cost deposited by you, has been converted into performance security, which will be released after successful completion of contract/as per terms and conditions of the tender notice.

Please attend this office on any working day for signing the agreement deed.

Income tax, GST and other taxes/dues as applicable will be recovered from your running as well as final bills.

The contractor shall have to start the awarded work within the **2 days** of award of work. Since the work is seasonal/**time bound nature** and if any contractor fails to complete the work within the stipulated time/period, it will be awarded to the second lowest and performance security will be forfeited.

If the contractor abandons the work in between and project is convinced that the contractor will not able to complete the work, project staff will take over and complete the work at the risk and cost of contractor. Violation of the condition will debar the contractor for claim of payment for work.

Please note that no payment will be allowed to you till the work executed in full quantity and good quality and measured by the authorized representative of the APO Unit Paonta.

You are, further requested to please contact the APO/FEO of Paonta Unit and start the work at once as per guidance.

Encls: As above.

District Project Officer(IDP),  
Sirmaur, at Nahan.

Endst. No.DPO/NHN// 478 Dated, Nahan the/ 01-08-22

Copy is forwarded to APO Paonta for favour of information and n/action. He is directed to provide/show site for subject cited work to the contractor and get the work started/completed within the stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work incharge, date of start/completion of work, date of measurement of work, should be mentioned/enclosed with the bill of work.

District Project Officer(IDP),  
Sirmaur, at Nahan.







**H.P. Forest Department**  
**INTEGRATED DEVELOPMENT PROJECT (IDP) For**  
**Source Sustainability And Climate Resilient Rain-fed Agriculture**  
(Implemented by H.P. Natural Resource Management Society)  
District Project Officer, (IDP), Sirmaur at Nahan, Tel and Fax: - 01702-222423.

NO.DPO/NHN/Acctt./ 479

Dated, Nahan the 01-08-22

From: District Project Officer(IDP),  
Sirmaur, at Nahan.

To: Sh. Dhanbir Singh s/o Roop Singh ,  
Village Bhajoun, PO Korga, Tehsil Paonta, Distt. Sirmaur, HP

Subject: **Maintenance of plantations in G.P.Bhanet Haldwari Job No.P-6/2022-23 - Award of work thereof.**

Dear Sir,

Please refer the rates quoted by you as per RFQs opened in the office of DPO Sirmaur at Nahan on 28.07.2022 at 12.40 PM.

The rates quoted by you has/have been accepted/approved by the undersigned being the lowest amounting to Rs. **1,84,594/- (Rs.One lac eighty four thousand five hundred ninety four only)**

The scope of work is to be executed as per schedule of quantity attached herewith.

Time stipulated for completion of work is 20 days from award of work.

Bid security amounting to Rs. 9300/- equivalent to 5% of the contract price/estimated cost deposited by you, has been converted into performance security, which will be released after successful completion of contract/as per terms and conditions of the tender notice.

Please attend this office on any working day for signing the agreement deed.

Income tax, GST and other taxes/dues as applicable will be recovered from your running as well as final bills.

The contractor shall have to start the awarded work within the **2 days** of award of work. Since the work is seasonal/**time bound nature** and if any contractor fails to complete the work within the stipulated time/period, it will be awarded to the second lowest and performance security will be forfeited.

If the contractor abandons the work in between and project is convinced that the contractor will not able to complete the work, project staff will take over and complete the work at the risk and cost of contractor. Violation of the condition will debar the contractor for claim of payment for work.

Please note that no payment will be allowed to you till the work executed in full quantity and good quality and measured by the authorized representative of the APO Unit Paonta.

You are, further requested to please contact the APO/FEO of Paonta Unit and start the work at once as per guidance.

Encls: As above.

District Project Officer(IDP),  
Sirmaur, at Nahan.

Endst. No.DPO/NHN//

480

Dated, Nahan the/

01-08-22

Copy is forwarded to APO Paonta for favour of information and n/action. He is directed to provide/show site for subject cited work to the contractor and get the work started/completed within the stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work incharge, date of start/completion of work, date of measurement of work, should be mentioned/enclosed with the bill of work.

District Project Officer(IDP),  
Sirmaur, at Nahan.





**H.P. Forest Department**  
**INTEGRATED DEVELOPMENT PROJECT (IDP) For**  
**Source Sustainability And Climate Resilient Rain-fed Agriculture**  
(Implemented by H.P. Natural Resource Management Society)  
District Project Officer, (IDP), Sirmaur at Nahan, Tel and Fax: - 01702-222423.

NO.DPO/NHN/Acctt./ 471

Dated, Nahan the 01-08-22

From: District Project Officer(IDP),  
Sirmaur, at Nahan.

To: Sh. Vijay Singh s/o Jalam Singh,  
Village Pagar, P.O. Rajpur, Tehsil Paonta, Distt. Sirmaur, HP

Subject: **Maintenance of plantations in G.P.Gorkhuwala Job No.P-7/2022-23 - Award of work thereof.**

Dear Sir,

Please refer the rates quoted by you as per RFQs opened in the office of DPO Sirmaur at Nahan on 28.07.2022 at 12.40 PM.

The rates quoted by you has/have been accepted/approved by the undersigned being the lowest amounting to **Rs. 1,70,793/- (Rs. One lac sevety thousand seven hundred ninety three only)**

The scope of work is to be executed as per schedule of quantity attached herewith.

Time stipulated for completion of work is 20 days from award of work.

Bid security amounting to Rs. 8500/- equivalent to 5% of the contract price/estimated cost deposited by you, has been converted into performance security, which will be released after successful completion of contract/as per terms and conditions of the tender notice.

Please attend this office on any working day for signing the agreement deed.

Income tax, GST and other taxes/dues as applicable will be recovered from your running as well as final bills.

The contractor shall have to start the awarded work within the **2 days** of award of work. Since the work is seasonal/**time bound nature** and if any contractor fails to complete the work within the stipulated time/period, it will be awarded to the second lowest and performance security will be forfeited.

If the contractor abandons the work in between and project is convinced that the contractor will not able to complete the work, project staff will take over and complete the work at the risk and cost of contractor. violation of the condition will debar the contractor for claim of payment for work.

Please note that no payment will be allowed to you till the work executed in full quantity and good quality and measured by the authorized representative of the APO Unit Paonta.

You are, further requested to please contact the APO/FEO of Paonta Unit and start the work at once as per guidance.

Encls: As above.

District Project Officer(IDP)  
Sirmaur, at Nahan.

Endst. No.DPO/NHN//

472

Dated, Nahan the/

01-08-22

Copy is forwarded to APO Paonta for favour of information and n/action. He is directed to provide/show site for subject cited work to the contractor and get the work started/completed within the stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work incharge, date of start/completion of work, date of measurement of work, should be mentioned/enclosed with the bill of work.

District Project Officer(IDP)  
Sirmaur, at Nahan.



H.P. Forest Department  
**INTEGRATED DEVELOPMENT PROJECT (IDP) For  
Source Sustainability And Climate Resilient Rain-fed Agriculture**  
(Implemented by H.P. Natural Resource Management Society)  
District Project Officer, (IDP), Sirmaur at Nahan, Tel and Fax: - 01702-222423.

NO.DPO/NHN/Acctt./ 512

Dated, Nahan the 01/08/22

From: District Project Officer(IDP),  
Sirmaur, at Nahan.

To: Sh.Axion Relators Thor Niwar,  
Rajgarh, Distt. Sirmaur, HP.

Subject: **Maintenance of plantations in G.P.Bhanat Job No.R-1/2022-23 - Award of work thereof.**

Dear Sir,

Please refer the rates quoted by you as per RFQs opened in the office of DPO Sirmaur at Nahan on 28.07.2022 at 12.40 PM.

The rates quoted by you has/have been accepted/approved by the undersigned being the lowest amounting to **Rs. 1,61,458/- (Rs. One lac sixty one thousand four hundred fifty eight only)**

The scope of work is to be executed as per schedule of quantity attached herewith.

Time stipulated for completion of work is 20 days from award of work.

Bid security amounting to Rs.8100/- equivalent to 5% of the contract price/estimated cost deposited by you, has been converted into performance security, which will be released after successful completion of contract/as per terms and conditions of the tender notice.

Please attend this office on any working day for signing the agreement deed.

Income tax, GST and other taxes/dues as applicable will be recovered from your running as well as final bills.

The contractor shall have to start the awarded work within the **2 days** of award of work. Since the work is seasonal/**time bound nature** and if any contractor fails to complete the work within the stipulated time/period, it will be awarded to the second lowest and performance security will be forfeited.

If the contractor abandons the work in between and project is convinced that the contractor will not able to complete the work, project staff will take over and complete the work at the risk and cost of contractor. Violation of the condition will debar the contractor for claim of payment for work.

Please note that no payment will be allowed to you till the work executed in full quantity and good quality and measured by the authorized representative of the APO Unit Rajgarh.

You are, further requested to please contact the APO/FEO of Rajgarh Unit and start the work at once as per guidance.

Encls: As above.

District Project Officer(IDP),  
Sirmaur, at Nahan.

Endst. No.DPO/NHN// 513 Dated, Nahan the/ 01-08-22

Copy is forwarded to APO Rajgarh for favour of information and n/action. He is directed to provide/show site for subject cited work to the contractor and get the work started/completed within the stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work incharge, date of start/completion of work, date of measurement of work, should be mentioned/enclosed with the bill of work.

District Project Officer(IDP),  
Sirmaur, at Nahan.



H.P. Forest Department  
INTEGRATED DEVELOPMENT PROJECT (IDP) For  
Source Sustainability And Climate Resilient Rain-fed Agriculture  
(Implemented by H.P. Natural Resource Management Society)  
District Project Officer, (IDP), Sirmaur at Nahan, Tel and Fax: - 01702-222423.

NO.DPO/NHN/Acctt./ 510

Dated, Nahan the 81

From: District Project Officer(IDP),  
Sirmaur, at Nahan.

To: Sh. Virender Pundir of Gatlog,  
Distt. Sirmaur, HP.

Subject: Maintenance of plantations in G.P. <sup>Chokker</sup> ~~Bhanat~~ Job No.R-2/2022-23 - Award of work thereof.

Dear Sir,

Please refer the rates quoted by you as per RFQs opened in the office of DPO Sirmaur at Nahan on 28.07.2022 at 12.40 PM.

The rates quoted by you has/have been accepted/approved by the undersigned being the lowest amounting to Rs. 94,450/- (Rs. Ninety four thousand four hundred fifty only)

The scope of work is to be executed as per schedule of quantity attached herewith.

Time stipulated for completion of work is 20 days from award of work.

Bid security amounting to Rs.4800/- equivalent to 5% of the contract price/estimated cost deposited by you, has been converted into performance security, which will be released after successful completion of contract/as per terms and conditions of the tender notice.

Please attend this office on any working day for signing the agreement deed.

Income tax, GST and other taxes/dues as applicable will be recovered from your running as well as final bills.

The contractor shall have to start the awarded work within the **2 days** of award of work. Since the work is seasonal/**time bound nature** and if any contractor fails to complete the work within the stipulated time/period, it will be awarded to the second lowest and performance security will be forfeited.

If the contractor abandons the work in between and project is convinced that the contractor will not able to complete the work, project staff will take over and complete the work at the risk and cost of contractor. Violation of the condition will debar the contractor for claim of payment for work.

Please note that no payment will be allowed to you till the work executed in full quantity and good quality and measured by the authorized representative of the APO Unit Rajgarh.

You are, further requested to please contact the APO/FEO of Rajgarh Unit and start the work at once as per guidance.

Encls: As above.

District Project Officer(IDP),  
Sirmaur, at Nahan.

Endst. No.DPO/NHN// 511 Dated, Nahan the/ 08/08/22

Copy is forwarded to APO Rajgarh for favour of information and n/action. He is directed to provide/show site for subject cited work to the contractor and get the work started/completed within the stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work incharge, date of start/completion of work, date of measurement of work, should be mentioned/enclosed with the bill of work.

District Project Officer(IDP),  
Sirmaur, at Nahan.



H.P. Forest Department  
INTEGRATED DEVELOPMENT PROJECT (IDP) For  
Source Sustainability And Climate Resilient Rain-fed Agriculture  
(Implemented by H.P. Natural Resource Management Society)  
District Project Officer, (IDP), Sirmaur at Nahan, Tel and Fax: - 01702-222423.

NO.DPO/NHN/Acctt./ 574

Dated, Nahan the 01-08-22

From: District Project Officer(IDP),  
Sirmaur, at Nahan.

To: Sh. Virender Pundir of Gatlog,  
Distt. Sirmaur, HP.

Subject: Maintenance of plantations in G.P. <sup>Gatlog</sup> Job No.R-3/2022-23 - Award of work thereof.

Dear Sir,

Please refer the rates quoted by you as per RFQs opened in the office of DPO Sirmaur at Nahan on 28.07.2022 at 12.40 PM.

The rates quoted by you has/have been accepted/approved by the undersigned being the lowest amounting to Rs. 31740/- (Rs. Thiorty one thousand seven hundred forty only)

The scope of work is to be executed as per schedule of quantity attached herewith.

Time stipulated for completion of work is 20 days from award of work.

Bid security amounting to Rs.1600/- equivalent to 5% of the contract price/estimated cost deposited by you, has been converted into performance security, which will be released after successful completion of contract/as per terms and conditions of the tender notice.

Please attend this office on any working day for signing the agreement deed.

Income tax, GST and other taxes/dues as applicable will be recovered from your running as well as final bills.

The contractor shall have to start the awarded work within the **2 days** of award of work. Since the work is seasonal/**time bound nature** and if any contractor fails to complete the work within the stipulated time/period, it will be awarded to the second lowest and performance security will be forfeited.

If the contractor abandons the work in between and project is convinced that the contractor will not able to complete the work, project staff will take over and complete the work at the risk and cost of contractor. Violation of the condition will debar the contractor for claim of payment for work.

Please note that no payment will be allowed to you till the work executed in full quantity and good quality and measured by the authorized representative of the APO Unit Rajgarh.

You are, further requested to please contact the APO/FEO of Rajgarh Unit and start the work at once as per guidance.

Encls: As above.

District Project Officer(IDP),  
Sirmaur, at Nahan.

Endst. No.DPO/NHN// 575

Dated, Nahan the/ 01-08-22

Copy is forwarded to APO Rajgarh for favour of information and n/action. He is directed to provide/show site for subject cited work to the contractor and get the work started/completed within the stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work incharge, date of start/completion of work, date of measurement of work, should be mentioned/enclosed with the bill of work.

District Project Officer(IDP),  
Sirmaur, at Nahan.



**H.P. Forest Department**  
**INTEGRATED DEVELOPMENT PROJECT (IDP) For**  
**Source Sustainability And Climate Resilient Rain-fed Agriculture**  
(Implemented by H.P. Natural Resource Management Society)  
District Project Officer, (IDP), Sirmaur at Nahan, Tel and Fax: - 01702-222423.

NO.DPO/NHN/Acctt./ 516

Dated, Nahan the 1-8-22

From: District Project Officer(IDP),  
Sirmaur, at Nahan.

To: Sh. Rohit Kumar of Bhujond,  
Distt. Sirmaur, HP.

Subject: Maintenance of plantations in G.P.Bhutli Manal Job No.R-4/2022-23 - Award of work thereof.

Dear Sir,

Please refer the rates quoted by you as per RFQs opened in the office of DPO Sirmaur at Nahan on 28.07.2022 at 12.40 PM.

The rates quoted by you has/have been accepted/approved by the undersigned being the lowest amounting to Rs. 123755/- (Rs. One lac twenty three thousand seven hundred fifty five only)

The scope of work is to be executed as per schedule of quantity attached herewith.

Time stipulated for completion of work is 20 days from award of work.

Bid security amounting to Rs.6200/- equivalent to 5% of the contract price/estimated cost deposited by you, has been converted into performance security, which will be released after successful completion of contract/as per terms and conditions of the tender notice.

Please attend this office on any working day for signing the agreement deed.

Income tax, GST and other taxes/dues as applicable will be recovered from your running as well as final bills.

The contractor shall have to start the awarded work within the **2 days** of award of work. Since the work is seasonal/time bound nature and if any contractor fails to complete the work within the stipulated time/period, it will be awarded to the second lowest and performance security will be forfeited.

If the contractor abandons the work in between and project is convinced that the contractor will not able to complete the work, project staff will take over and complete the work at the risk and cost of contractor. Violation of the condition will debar the contractor for claim of payment for work.

Please note that no payment will be allowed to you till the work executed in full quantity and good quality and measured by the authorized representative of the APO Unit Rajgarh.

You are, further requested to please contact the APO/FEO of Rajgarh Unit and start the work at once as per guidance.

Encls: As above.

District Project Officer(IDP),  
Sirmaur, at Nahan.

Endst. No.DPO/NHN// 517

Dated, Nahan the/ 01-08-22

Copy is forwarded to APO Rajgarh for favour of information and n/action. He is directed to provide/show site for subject cited work to the contractor and get the work started/completed within the stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work incharge, date of start/completion of work, date of measurement of work, should be mentioned/enclosed with the bill of work.

District Project Officer(IDP),  
Sirmaur, at Nahan.



**H.P. Forest Department**  
**INTEGRATED DEVELOPMENT PROJECT (IDP) For**  
**Source Sustainability And Climate Resilient Rain-fed Agriculture**  
(Implemented by H.P. Natural Resource Management Society)  
District Project Officer, (IDP), Sirmaur at Nahan, Tel and Fax: - 01702-222423.

NO.DPO/NHN/Acctt./ 518

..... Dated, Nahan the 01-08-22

From: District Project Officer(IDP),  
Sirmaur, at Nahan.

To: Sh. Rohit Kumar of Bhujond,  
Distt. Sirmaur, HP.

Subject: Maintenance of plantations in G.P. Ser Tendula Job No.R-5/2022-23 - Award of work thereof.

Dear Sir,

Please refer the rates quoted by you as per RFQs opened in the office of DPO Sirmaur at Nahan on 28.07.2022 at 12.40 PM.

The rates quoted by you has/have been accepted/approved by the undersigned being the lowest amounting to **Rs. 312947/- (Rs. Three lac twelve thousand nine hundred forty seven only)**

The scope of work is to be executed as per schedule of quantity attached herewith.

Time stipulated for completion of work is 20 days from award of work.

Bid security amounting to Rs.15700/- equivalent to 5% of the contract price/estimated cost deposited by you, has been converted into performance security, which will be released after successful completion of contract/as per terms and conditions of the tender notice.

Please attend this office on any working day for signing the agreement deed.

Income tax, GST and other taxes/dues as applicable will be recovered from your running as well as final bills.

The contractor shall have to start the awarded work within the **2 days** of award of work. Since the work is seasonal/**time bound nature** and if any contractor fails to complete the work within the stipulated time/period, it will be awarded to the second lowest and performance security will be forfeited.

If the contractor abandons the work in between and project is convinced that the contractor will not able to complete the work, project staff will take over and complete the work at the risk and cost of contractor. Violation of the condition will debar the contractor for claim of payment for work.

Please note that no payment will be allowed to you till the work executed in full quantity and good quality and measured by the authorized representative of the APO Unit Rajgarh.

You are, further requested to please contact the APO/FEO of Rajgarh Unit and start the work at once as per guidance.

Encls: As above.

District Project Officer(IDP),  
Sirmaur, at Nahan.

Endst. No.DPO/NHN// 519 Dated, Nahan the/ 01-8-22

Copy is forwarded to APO Rajgarh for favour of information and n/action. He is directed to provide/show site for subject cited work to the contractor and get the work started/completed within the stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work incharge, date of start/completion of work, date of measurement of work, should be mentioned/enclosed with the bill of work.

District Project Officer(IDP),  
Sirmaur, at Nahan.



**H.P. Forest Department**  
**INTEGRATED DEVELOPMENT PROJECT (IDP) For**  
**Source Sustainability And Climate Resilient Rain-fed Agriculture**  
(Implemented by H.P. Natural Resource Management Society)  
District Project Officer, (IDP), Sirmaur at Nahan, Tel and Fax: - 01702-222423.

NO.DPO/NHN/Acctt./ 520

.... Dated, Nahan the 01-08-22

From: District Project Officer(IDP),  
Sirmaur, at Nahan.

To: Sh. Rajesh Kumar of Ghirga  
P.O.Bhujond, Tehsil Nohra, Distt. Sirmaur, HP.

Subject: Maintenance of plantations in G.P.Bharari Job No.R-6/2022-23 - Award of work thereof.

Dear Sir,

Please refer the rates quoted by you as per RFQs opened in the office of DPO Sirmaur at Nahan on 28.07.2022 at 12.40 PM.

The rates quoted by you has/have been accepted/approved by the undersigned being the lowest amounting to Rs. 102438/- (Rs. One lac two thousand four hundred thirty eight only)

The scope of work is to be executed as per schedule of quantity attached herewith.

Time stipulated for completion of work is 20 days from award of work.

Bid security amounting to Rs.5100/- equivalent to 5% of the contract price/estimated cost deposited by you, has been converted into performance security, which will be released after successful completion of contract/as per terms and conditions of the tender notice.

Please attend this office on any working day for signing the agreement deed.

Income tax, GST and other taxes/dues as applicable will be recovered from your running as well as final bills.

The contractor shall have to start the awarded work within the **2 days** of award of work. Since the work is seasonal/**time bound nature** and if any contractor fails to complete the work within the stipulated time/period, it will be awarded to the second lowest and performance security will be forfeited.

If the contractor abandons the work in between and project is convinced that the contractor will not able to complete the work, project staff will take over and complete the work at the risk and cost of contractor. Violation of the condition will debar the contractor for claim of payment for work.

Please note that no payment will be allowed to you till the work executed in full quantity and good quality and measured by the authorized representative of the APO Unit Rajgarh.

You are, further requested to please contact the APO/FEO of Rajgarh Unit and start the work at once as per guidance.

Encls: As above.

District Project Officer(IDP),  
Sirmaur, at Nahan.

Endst. No.DPO/NHN// 521 Dated, Nahan the/ 01-8-22

Copy is forwarded to APO Rajgarh for favour of information and n/action. He is directed to provide/show site for subject cited work to the contractor and get the work started/completed within the stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work incharge, date of start/completion of work, date of measurement of work, should be mentioned/enclosed with the bill of work.

District Project Officer(IDP),  
Sirmaur, at Nahan.





**H.P. Forest Department**  
**INTEGRATED DEVELOPMENT PROJECT (IDP) For**  
**Source Sustainability And Climate Resilient Rain-fed Agriculture**  
(Implemented by H.P. Natural Resource Management Society)  
**District Project Officer, (IDP), Sirmaur at Nahan, Tel and Fax: - 01702-222423.**

NO.DPO/NHN/Acctt./ 522

Dated, Nahan the 01-8-22

From: District Project Officer(IDP),  
Sirmaur, at Nahan.

To: Sh. Jagdish Kumar of VPO Sangna,  
Tehsil Sangrah, Distt. Sirmaur, HP.

Subject: **Maintenance of plantations in G.P.Sangna Job No.R-7/2022-23 - Award of work thereof.**

Dear Sir,

Please refer the rates quoted by you as per RFQs opened in the office of DPO Sirmaur at Nahan on 28.07.2022 at 12.40 PM.

The rates quoted by you has/have been accepted/approved by the undersigned being the lowest amounting to **Rs. 111426/- (Rs. One lac eleven thousand four hundred twenty six only)**

The scope of work is to be executed as per schedule of quantity attached herewith.

Time stipulated for completion of work is 20 days from award of work.

Bid security amounting to Rs.5600/- equivalent to 5% of the contract price/estimated cost deposited by you, has been converted into performance security, which will be released after successful completion of contract/as per terms and conditions of the tender notice.

Please attend this office on any working day for signing the agreement deed.

Income tax, GST and other taxes/dues as applicable will be recovered from your running as well as final bills.


The contractor shall have to start the awarded work within the **2 days** of award of work. Since the work is seasonal/**time bound nature** and if any contractor fails to complete the work within the stipulated time/period, it will be awarded to the second lowest and performance security will be forfeited.

If the contractor abandons the work in between and project is convinced that the contractor will not able to complete the work, project staff will take over and complete the work at the risk and cost of contractor. Violation of the condition will debar the contractor for claim of payment for work.

Please note that no payment will be allowed to you till the work executed in full quantity and good quality and measured by the authorized representative of the APO Unit Rajgarh.


You are, further requested to please contact the APO/FEO of Rajgarh Unit and start the work at once as per guidance.

Encls: As above.

  
District Project Officer(IDP),  
Sirmaur, at Nahan.

Endst. No.DPO/NHN// 523 Dated, Nahan the/ 01-8-22

Copy is forwarded to APO Rajgarh for favour of information and n/action. He is directed to provide/show site for subject cited work to the contractor and get the work started/completed within the stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work incharge, date of start/completion of work, date of measurement of work, should be mentioned/enclosed with the bill of work.

  
District Project Officer(IDP),  
Sirmaur, at Nahan.



**H.P. Forest Department**  
**INTEGRATED DEVELOPMENT PROJECT (IDP) For**  
**Source Sustainability And Climate Resilient Rain-fed Agriculture**  
(Implemented by H.P. Natural Resource Management Society)  
District Project Officer, (IDP), Sirmaur at Nahan, Tel and Fax: - 01702-222423.

NO.DPO/NHN/Acctt./ 524

Dated, Nahan the 01-8-22

From: District Project Officer(IDP),  
Sirmaur, at Nahan.

To: Sh. Karanjeet Singh Attri of Gawahi,  
PO Kuffer Kaira, Tehsil Nohra, Distt. Sirmaur, HP.

Subject: **Maintenance of plantations in G.P.Bhuira Job No.R-8/2022-23 - Award of work thereof.**

Dear Sir,

Please refer the rates quoted by you as per RFQs opened in the office of DPO Sirmaur at Nahan on 28.07.2022 at 12.40 PM.

The rates quoted by you has/have been accepted/approved by the undersigned being the lowest amounting to **Rs. 91762/- (Rs. Ninety one thousand seven hundred sixty two only)**

The scope of work is to be executed as per schedule of quantity attached herewith.

Time stipulated for completion of work is 20 days from award of work.

Bid security amounting to Rs.4600/- equivalent to 5% of the contract price/estimated cost deposited by you, has been converted into performance security, which will be released after successful completion of contract/as per terms and conditions of the tender notice.

Please attend this office on any working day for signing the agreement deed.

Income tax, GST and other taxes/dues as applicable will be recovered from your running as well as final bills.

The contractor shall have to start the awarded work within the **2 days** of award of work. Since the work is seasonal/**time bound nature** and if any contractor fails to complete the work within the stipulated time/period, it will be awarded to the second lowest and performance security will be forfeited.

If the contractor abandons the work in between and project is convinced that the contractor will not able to complete the work, project staff will take over and complete the work at the risk and cost of contractor. Violation of the condition will debar the contractor for claim of payment for work.

Please note that no payment will be allowed to you till the work executed in full quantity and good quality and measured by the authorized representative of the APO Unit Rajgarh.

You are, further requested to please contact the APO/FEO of Rajgarh Unit and start the work at once as per guidance.

Encls: As above.

District Project Officer(IDP),  
Sirmaur, at Nahan.

Endst. No.DPO/NHN// 524-A Dated, Nahan the/ 01-8-22

Copy is forwarded to APO Rajgarh for favour of information and n/action. He is directed to provide/show site for subject cited work to the contractor and get the work started/completed within the stipulated period under intimation to this office. Please note that detail of labour engaged by the contractor duly verified by the work incharge, date of start/completion of work, date of measurement of work, should be mentioned/enclosed with the bill of work.

District Project Officer(IDP),  
Sirmaur, at Nahan.