HP Forest Department

Integrated Development Project (IDP) for Source Sustainability and Climate Resilient Rain-fed-

Agriculture, Una, District Una, HP
Tender document

Estimate | Bid completion

Securit Time period

y (INR) (days)

W/lrrigation Providing i i 24500/-
Scheme/Thk/ pipeline for irrigation from
185/2022-23 |Sum

1. Scope of Work: The scope of work is as per the schedule of quantities/BoQ. The details
of works is ‘entative, which may — vary depending upon the geographical
conditions/terrain of the area; and thus bidder(s) is (are) advised to visit the site of

stage.

a) That, Prices shall be quoted in Indian Rupees only.

b) That, bidder shal bid/quote for each item of work as described in the schedule of
quantities/BoQ.

¢) That, the rates quoted by the bidder shall be fixed for the duration of the contract and
shall

3. Validity of bids: That, the bids shall remain valid for 90 days for consideration by the
Employer from the last date specified for submission of bids.
4. Submission of bids: That, each bidder shall submit only one bid through online mode for
each Work/Job.
a) That, the bidder/contractor shall furnish complete address and all other information in the
relevant space provided.
b) That, the bidder skall sea] the documents for cover -T in an envelope addressed to the
District Project Officer, IDP, Una, H.P. and the outside of the envelope will also bear the
following identificazion on the top of the envelope:-
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* Bidfor................. Name of work/job NO).wevvreivee during F.Y. 2022-

. Do not open before 06.10.2022 at 11:3¢ AM (date & time of bid opening).
5. That in case, the last day of tendering of bids happens to be 2 holiday, the whole process

will commence on the hext working day with same fime & schedule for which no
S€parate notice or order shall be issued.

6. Opening & Evaluation of bids: That, In case, the day of opening of bid happens to be

holiday, the whole process will commence on the hext working day with same time &

the bidder/contractor. :

d) That, the Employer / purchaser wi] evaluate and compare the bids determined to be
substantially responsive j.e, which (a)-are duly signed: (b)-conform to other terms and
conditions of the Bid as mentioned,

¢) That, the Employer (Chairman/committee) will evaluate and compare the bids

determined to be substantially responsive keeping in view the criteria as specified above,

7. Award of Contract & Execution of Work: That, the evaluation of bids /bids is over, the
successful bidder(s) whose bid(s) has (have) been determined to be substantially
responsive and who has offered the lowest total evaluated quoted price and meets the
specified qualification criteria shall be conveyed the acceptance of his/her bid by the
Employer.

b) That, the bidder whose bid is accepted will be notified the award of contract by the
Employer prior to expiry of the bid validity period,

¢) That, the contractor shall have to start the awarded work within 7 days of agreement of

work to him/her and shall have to complete the same within the stipulated period, and in

case, the work is not started within stipulated period, the award of work is liable to be
cancelled and security may be forfeited,

8. Performance security: That, the successful bidder(s) shall be notified of award of work &
shall have to deposit required performance Security @ 5% in the shape of
draft/TDR/FDR pledged in favour of District Project Officer, Una within § days of the
intimation regarding award of work to him/them,

a) That, the bid security of the successfu] bidder with Employer, will be adjusted towards
performance security.

b) That, the successfil bidder/contractor shall have to sign an agreement deed with 03 days
of the award of work and shall have to start the work within 7 days of date of signing of

material, labour, etc. in due course of time, which may be due to unforeseen reasons,
9. That, the Contractor / bidder shall have to execute and complete the work under the
supervision and technical guidance of project staff of the DPO Una, H.P,
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18.

19,

20,

21
22,

23,

carrying out the mandatory inspectiong,
That, in case mandatory inspection as laid down vide condition 11 above, has not been
got conducted/done by the contractor from the APO’s concerned or other authorized

officials of the project, the contractor shall not be eligible to seek the payment of the
work done,

- All taxes and deductions as per the prevailing law shall be deducted from the payments

to be made.

That, under normal circumstance, no extension in working period will be granted and the
decision of the Empioyer in this regard shall be fina].

Since, the work is of time bound nature and if the contractor/bidder fails to complete the
work within stipulated time and delays the execution / construction of work beyond
stipulated period, a penalty / liquidated damages @0.05% per day, of the total bid/quoted

T
- That, If the centractor delays the start of work beyond the stipulated period or abandons

the work in between or project is convinced that due to undue slow pace of work,
contractor wil! not be able to complete the work within a stipulated period, the project

staff will take over the execution of this work and complete the remaining work at the

If the excavation is done through mechanical means instead of laboyr generation the rate

Notwithstanding anything of the above, the Employer reserves the right to accept or
reject any bids and to cancel the bidding process and reject all bids at any time prior to
the award of contract without assigning any reasons,




28.  Contractor has to submit transit pass in form ‘X’ or form ¢ W’ as mandatorily required
under the provisions of HP Minor Minerals (Concession) and Mineral (Prevention of illegal
mining Transportation and storage) Rules 2015, This is in accordance with the Orders passed
by the Hon’ble High Court of HP at Shimla in CWP No 2395/2020 titles as Daljeet Singh
V/s union of India and others, Absence of which no payment will be made. The whole
payment will be withheld.
29. Contractors has to carryout videography of the work (i.e. Small clips of various activities
may be upto 05 minutes) and to be submitted along with the bill. Concerned APO, IDP to
retain the softcopy of the video clip. In addition to this photographs of the work (before,
during and after) to be submitted with the bill by the contactor. No additional payment will
be made for either videography or photography to the contractor,
30 Bidder has to submit the certificate regarding detail of pending works, if 2 or more works are
pending then bidders is not allowed to submit his bid and stand disqualified. The bidder need to
submit the NOC regarding no pendency of work.
31 If the bid price offered by the lowest bidder is lower than 10% but put up 20 % of the
amount put to the tender, the additional performance security shall be calculated @ 20% of
the difference in the (a) project cost as per working estimate — 10% of project cost as per
working estimate and (b) the bid price offered by the lowest bidder.
32 If the bid price offered by the lowest bidder is lower than 20% but put up 30 % of the
amount put to the tender the additiona] performance security shall be calculated @ 30% of
the difference in the (a) project cost as per working estimate — 10% of project cost as per
working estimate and (b) the bid price offered by the lowest bidder.
33 If The Bid price offered by the lowest bidder is lower than 30 % of the amount put to
tender the additional performance security shall be calculated equal to difference amount i.e
estimated amount- the bid price offered by the lowest bidder.
34. All the sampling and testing are to be done by the contractor with the help of field staff
of HPIDP as per the prescribed CPWD or PWD. No extra cost will be given for the same
You are, therefore, requested to offer your most competitive bid(s) for the above
work, latest by 5:00 PM on 05 .10.2022
We look forward to receiving your bids and thank you for your interest in the project.

oject Officer,
Integrated Development Project,
Santoshgarh Road, Una, HP
Ph: 01975-292077

Elgﬁil: dpoidpuna@gmail.co
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