HP Forest Department

Integrated Develcpment Project (IDP) for Souice Sustainability and Climate Resilient Rain-fed-

No. QS\UL

Agriculture, Una, District Una, HP
‘ Dated 2209, Yol o
Tender document

Description of work Estimate| Big
Securit

¥ (INR)

completion
Time period
(days)

W/CC
Dam/Thk/
186/2022-23

of Cemen
Concrete Check Dam

48600/- 90 days

Chowki Khas under APQ,
[T hanakalan, Distt. Una,

Instructions to bidders:
2lclions to bidders:

The work pertains to the Construction of Cement Conerete Check Dam at Baglana wala Choe
at Village Baglana, Ward No 6, GP Chowki Khas under APO, Thanakalan, Distt, Una, therefore;
the bidder shall visit the site of work before filling his/her Bids,

1. Scope of Work: The scope of work is as per the schedule of quantities/BoQ. The details
of works is tentative, which may vary depending upon the geographical

a) That, Prices shall be quoted in Indian Rupees only.

b) That, bidder shall bid/quote for each item of work as described in the schedule of
quantities/BoQ. :

¢} That, the rates quoted by the bidder shall be fixed for the duration of the contract and
shall not be subject to adjustment op any account. The bidder shall include all the

4. Submission of bids: That, each bidder shall submit only one bid through online mode for
each Work/Job.
a) That, the bidder/contractor shall furnish complete address and all other information in the
relevant space provided.
b) That, the bidder shall sea] the documents for cover - in an envelope addressed to the
District Project Officer, IDP, Una, H.P, and the outside of the envelope will also bear the
following identifization on the top of the envelope:-
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will commence op the next working day with
Separate notice or order shall be issued.

6. Opening & Evaluation of pids: That, In case, the day of Opening of bid happens to be a

holiday, the whole process will commence op the next working day with same time &
schedule for which 110 separate notice or order shall be issued.

a) Cover-I technica] bids shall be evaluated first with aj] the rele

vant documents in original,
The bidder qualifying cover.J Criteria shal] only be considere

d for evaluation of cover-II

the bidder/contractor.

d) That, the Employer / purchaser will evaluate and compare the bids determined to be

substantially responsive i.e, which (a)-are duly signed; (b)-conform to other terms and
conditions of the Bid ag mentioned,

determined to be substantially fesponsive keeping in view the criteria as specified above,
f) The bidders shalj be evaluated on the basis of tota] price offered for ajj the items keeping
in view all the expanses,

7. Award of Contract & Execution of Work; That, the evaluation of bids /bids is over, the
successfiil bidder(s) whose bid(s) has (have) been determined to be substantially
responsive and who hag offered the lowest tota] evaluated quoted price and meets the
specified qualifization criteria shall be conveyed the acceptance  of his/her bid by the

¢) That, the contractor shall have to start the awarded work within 7 days of agreement of
work to him/her and shaj have to complete the Same within the stipulated period, and in

case, the work is not started within stipulated period, the award of work is liable to be
cancelled and security may be forfejted,

8. Performance security: That, the successful bidder(s) shall be notified of award of work &
shall have to deposit required performance Security @ 5% in the shape of
draft/TDR/FDR bledged in favour of District Project Officer, Una within 5 days of the
intimation regardin, g award of work to him/them.

2) That, the bid security of the successfy] bidder with Employer, will be adjusted towards
performance security.

b) That, the Successtul bidder/contractor shall have to sign an agreement deed with 03 days
of the award of work and shall have to start the work within 7 days of date of signing of
agreement deed with the District Project Officer, Una, H.P, The contractor/ bidder shall
have to complete the work within the specified/allowed period in writing & within
agreed costs, and nothing extra shall be payable on account of escalation of cost in
material, labour, etc. in due course of time, which may be due to unforeseen reasons.

. That, the Contractor / bidder sha]] have to execute and complete the work under the
Supervision and technica] guidance of project staff of the DPO Una, H.P,
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That, for ensuring uality and specifications, besides carrying out the regular inspections
by the project officer/officials, it shall be the responsibility of the contractor to document
the execution of works in the desired Mmanner as provided in the schedule of quantity and
also get the work inspected from competent authority of the project, by giving intimation
in the writing to the concerned Assistant Project Officer at least 3 days in advance, for
carrying out the mandatory inspections,

That, in case mandatory inspection as laid down vide condition 1] above, has not been
got conducted/done by the contractor from the APO’s concerned or other authorized
officials of the project, the contractor shall not be eligible to seek the payment of the
work done,

That, under normal circumstance, no extension in working period will be granted and the
decision of the Employer in this regard shall be fing|.

Since, the work is of time bound nature and if the contractor/bidder fails to complete the
work within stipulated time and delays the execution / construction of work beyond
stipulated period, a penalty / liquidated damages @0.05% per day, of the tota] bid/quoted
amount, will be imposed for such delay and will be deducted from the payment of the
contractor. However, in case delay in completion of allotted work exceeds 90 days,
Employer shall be authorized to penalize the contractor up to 10% of the total cost of the
allotted work,

the case may be, .
If the excavation is done through mechanical means instead of laboyr generation the rate

The conditions mentioned in the project Environment & social management plan are to
be followed by the successful bidder,

Notwithstanding anything of the above, the Employer reserves the right to accept or
reject any bids and to cancel the bidding process and reject all bids at any time prior to
the award of contract without assigning any reasons,




26. The tendering authority reserve the right to cancel the bidding process at any stage
without citing any reason thereof.

28.  Contractor has to submit transit pass in form ‘X’ or form ¢ W* as mandatorily required
under the provisions of HP Minor Minerals (Concession) and Mineral (Prevention of illegal
mining Transportation and storage) Rules 2015, This is in accordance with the Orders passed
by the Hon’ble igh Court of HP at Shimla in CWP No 2395/2020 titles as Daljeet Singh
V/s union of India and others, Absence of which no payment will be made. The whole
payment will be withheld. '

29. Contractors has to carryout videography of the work (i-e. Small clips of various activities

be made for either videography or photography to the contractor.

30 Bidder has to submit the certificate regarding detail of pending works, if 2 or more works are
pending then bidders is not allowed to submit his bid and stand disqualified. The bidder need to
submit the NOC regarding no pendency of work.

31 If the bid price offered by the lowest bidder is lower than 10% but put up 20 % of the
amount put to the tender, the additional performance security shall be calculated @ 20% of
the difference in the (a) project cost as per working estimate — 10% of project cost as per
working estimate and (b) the bid price offered by the lowest bidder.

32 If the bid price offered by the lowest bidder is lower than 20% but put up 30 % of the
amount put to the tender the additional performance security shall be calculated @ 30% of
the difference in -he (a) project cost as per working estimate — 10% of project cost as per
working estimate and (b) the bid price offered by the lowest bidder.

33 If The Bid price offered by the lowest bidder is lower than 30 % of the amount put to
tender the additional performance security shall be calculated equal to difference amount i.¢
estimated amount- the bid price offered by the lowest bidder.

34. All the sampling and testing are to be done by the contractor with the help of field staff

of HPIDP as per the prescribed CPWD or PWD., No extra cost will be given for the same

You are, therefore, requested to offer your most competitive bid(s) for the above
work, latest by 5:00 PM on 05.10.2022
We look forward to receiving your bids and thank you for your interest,in the project.

District Project Officer,

Integrated Development Project,
Santoshgarh Road, Una, HP

Ph: 01975-29207

Eg%ail: dpoidpuna@gmail.cq




