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INTEGRATED DEVELOPMENT PROJECT (IDP)
For
Source Sustainabifity And Climate Resibient Rain-fed Agriculture
Forest Complex, Uppar Dhalpur Kullu Distt. Kullu H.P- 175101

Tel & Fax: - 01902-226627 email- dpoidpkullu@gmail.com
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REQUEST FOR QUOTATIONS (RFQ) FOR DRY STONE CHECK BARRIER OF APO UNIT NAGGAR

FOR THE YEAR 2022-23 UNDER DPO, IDP KULLU.

(STEP Ref. No. 287486)

‘ Government of India has received a credit from the International Development Association (IDA) towards the cost of the Integrated
Development Project for Source Sustainability and Climate Resilient Rain-fed Agriculture and intends to apply part of the proceeds of this credit to eligible payments
under the contract for which this invitation for quotations is issued.

g District Project Officer(Integrated Dev. Project) Kullu at Kullu invites quotations from the eligible registered contractors having
'~ experience of executing atleast one work of similar nature in the last 3 years, holding valid PAN and GST number_on standard W-5
Proforma, for execution of following works as tabulated below, as:-

Sr. No| Job No. Name of Work Estimated Earnest Cost of Time of
Cost Money Form-W-5 | Completion
HPFR @2% (Non-
i refundable) |
1 ~[~38/NGR Const. of Dry. Stone Check Barrier over Nontar Nallah in GP Naggar 182000/- | 3600/- 350/- 60 Days |
under APO, IDP unit Naggar. |
9 39/NGR Const. of Dry. Stone Check Barrier over Chhardu Pani Nallah in GP 108600/- | 3200/- 350/- 60 Days |
3 Hallan-1 under APQ, IDP unit Naggar.
3 - 40/NGR Const. of Dry. Stone Check Barrier over Raman Nallah in GP Hallan-1 235200/- | 4700/- 350/- 60 Days
under APO, IDP unit Naggar.
4 41/NGR Const. of Dry. Stone Check Barrier over Ringe Fank Nalli in GP Karjan . 170200/~ | 3400/- 350/- 60 Days
under APO, IDP unit Naggar.
5 | 42/NGR Const. of Dry. Stone Check Barrier over Karjan Nallah in GP Karjan 178900/- | 3500/- 350/- 60 Days
e under APO, IDP unit Naggar.
6 "43/NGR Const. of Dry. Stone Check Barrier over Bran Nallah in GP Bran under 192300/- | 3800/- 350/- 60 Days I
¢ APO, IDP unit Naggar. et
7 . "1-44/NGR Const. of Dry. Stone Check Barrier over Kasheri Nallah in GP Pangan 219750/- | 4400/- 350/- 60 Days
W under APO, IDP unit Naggar.
g 4 45/NGR Const. of Dry. Stone Check Barrier over Biaser Nallah in GP Bandrol 182100/- | 3600/- 350/- 60 Days
i under APQ, IDP unit Naggar.
9 46/NGR Const. of Dry. Stone Check Barrier over Ander Nallah (Bihali) in GP 334800/- | 6700/- 350/- 60 Days
Gojra under APO, IDP unit Naggar. |
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: The standard quotation/bid form W-5(Schedule of quantity) along with_instructions to_bidders (quotation notice) can be
abtained/ procured by the bidders from this office on any working day during the office hours w.e.f. 22-09-2022 to 06-10-2022 uply 5.00
PM on cash payment(non-refundable) as shown above.

The quotation on standard W-5 proforma (Schedule of quantity)duly filled in, accompanied with self attested copies of
documents pertaining to the qualification / eligibility criteria of the bidder and bid security in shape of FDR/TDR duly pledged in favour
of the undersigned. Should reach in the office of the undersigned on or before 07.10.2022 up to 11.00 AM, Quotations shall be opened on
the same day at 11,30 AM, in presence of the interested bidders or their representative who wish to be present. For more details, please
contact the office of the undersigned on any working day between 10.00AM to 5.00PM or visit project website www.hpidp.org
Instructions to bidders
2. Scope of Works: The scope of work s as per the schedule of quantity attached / supplied with the prescribed W-5, containing schedule of

quantities. The details of works is tentative, which may vary depending on the geographical conditions/terrain of the area; 3

bidder(s) is (are) advised to visit the site of works, prior to bidding for said work at his own expense, for obtaining all

information that may be necessary for preparing the quotation.

3. Qualification of the bidder : The bidder shall provide qualification information at the time of submission of application for issué of

' standard W-5(Schedule of quantity), which shall include :-

3.1 self attested Photo copy of his/her PAN card and Bank Account duly covered under RTGS/NEFT.

3.2 self attested copy of registration & GST number.

3.3 self attested photo copy of registration with this project.

3.4 bid security duly pledged in f/o under signed in shape of FDR/TDR

3.5 Photo copy of documents as mentioned vide SLNo. 3.1 to 3.3 should be attached with the application for issue of quotation form

and also with the W-5 format along with TDR/FDR .

4. Bid Price:

4.1 That, it is be assumed that the bidder(s)/contractor(s) has (have) visited the site of work prior to bidding for the above work and has
obtain all the relevant factors in to account /consideration that may be necessary for preparing the quotation and the
have no right to object the details of works, at a later stage

4.2 That, Prices shall be quoted in Indian Rupees only.

43 That, bidder shall bid /quote for each item of work as described in the schedule of quantities and correction(s] made e the guoted rates
in“W-5, if any, shall be made by crossing out, duly attesting the cutting(s) and neatly re-write the same.

4.4 That, the rates quoted by the bidder shall be fixed for the duration of the contract and shall not be subject to adjustment on any actouns
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89 Thaﬁ in case mandatory inspection as laid down vide condition 8.8 above, has not been got conducted/done by the contractor from the APO’s concerned
or other authorized officials of the project, the contractor shall not be eligible to seek the payment of the work done.
8.10 That, the income tax @ 1% shall be deducted on total amount of contract & GST TDS @ 2% will be deducted from the total amount of the
contract/works if exceeds Rs. 2.5 lac. E )
8.11 That, under normal circumstance, no extension in working period will be granted and the decision of the Employer in this regard shall be final.
8.12 That, If the contractor fails to complete the work within stipulated time and delays the execution / construction of work beyond
stipulated period, a penalty / liquidated damages @0.05% perda of the total bid/quoted amount, will be imposed for such delay and
will be deducted from the payment of the contractor. However, in case delay in completion of allotted work exceeds 20 days, Employer
shall be authorized to penalized the contractor upto 10% of the total cost of the allotted work.
8.13That, the employer shall be authorized to cancel the award of work and forfeit the performance security to the Govt. under following
circumstances:- :
i) That, the contractor fails to start the work within stipulated period.
ii) That, undue delay is being caused in execution of the awarded work due to slow pace of work.
. iii)That, the contractor abandon the work at any stage of construction.
8.14 That, If the contractor delays the start of work beyond the stipulated period or abandons the work in between or project is convinced

“that due to undue slow pace of work, contractor will not be able to complete the work within a stipulated period, the project staff will

take over the execution of this work and complete the remaining work at the risk and cost of the contractor.
8.15 That, no advance payment will be made to the bidder/contractor and payment shall be made only for the work executed of different
stages by the contractor, as per the detail bill prepared after measurement of the work done by the authorized official of the project on
- spot and on fulfillment of all other terms and conditions of the quotation notice/award of work and its execution/completion to the
_satisfaction of the project,
8.16 The contractor/bidder shall bear /pay all the applicable taxes and other charges as applicable from time to time.
9. Performance Security:
i) Earnest money deposited by the lowest bidders shall be converted into performance security and will be released after successful completion of works
within the stipulated period.

10. Miscellaneous :

10.1 The contractor / bidder shall pay the minimum wages to the labourers and shall be bound to abide by/comply all other provisions of the
labour laws, applicable in this regard and as may be notified by the GOI/GHP from time to time.

10.2 The contractor/bidder shall give first preference to the local labour of the concerned G.P. In case of non-availability of labour in concerned GP,
the contractor shall intimate the Pradhan of this GP where work is being done, in writing, with its copy to the concerned APO regarding this
fact and shall engage labour from the adjoining GPs or other GPs near to this work. '

10.3 Notwithstanding the above, the Em| eserves the ri acce eject atio d to cancel the biddi rocess and reject

i t i i t! f contra ithout assignin, I i

10.4 In case of any dispute, the arbitrator appointed by Chief Project Director of the project will be the final authority to decide the matter and the

decision will be binding on both the parties.

10.5 All legal disputes if any, will be settled within the jurisdiction of Court(s) at Kullu.

It is certified that 1/we agree to the terms and conditions of the quotation and I/we fully understand that any violation of the terms and conditions by
me/us shall render me/us liable for suitable action, against me/us as deemed fit by the purchaser.
Name(s):- Signature(s)

You are, therefore, requested to submit your most competitive bid(s) for the above work, latest by 11:00 AM on 07-10-2022,
We look forward to receiving your quotations and thank you for your interest in the project.

EndstNo NO. I@G’/ﬁ-I~6/Q’&./(&TQ/2022-23/M Dated, Kullu the/

Copy forwarded to the:-

1 Pr. CCF-cum-Chief Project Director, IDP, Solan for favour of information and n/action please.
2 APO’s Banjar, Shamshi & Naggar favour of information and further n/action.
g/ I.T. Section Incharge for uploaded in Project Website.

4. Notice Board fer vide publicity.
District Project Officer (IDP),
Integrate Dgylopment Project Kullu.?



