H.P. Forest Department

For

Source Sustainability and Climate Resilient Rain-fed Agriculture
Forest Complex, Upper DhalpurKullu Distt. Kullu H.P- 175101

Tel & Fax: - 01902-226627

INTEGRATED DEVELOPMENT PROJECT (IDP)

email- dpoidpkullu@gmail.com

REQUEST FOR QUOTATIONS (RFQ) FOR CIVIL WORKSFOR THE YEAR 2022-23

UNDER DPO, IDP KULLU.

(STEP Ref. No. 314237, 287489, 305541 & 315118)

Government of India has received a credit from the International Development Association (IDA) towards the cost of the

Integrated Development Project for Source Sustainability and Climate Resilient Rain-fed Agriculture and intends to apply part of the proceeds
of this credit to eligible payments under the contract for which this invitation for quotatjons is issued.

District Project Officer (Integrated Dev. Project) Kullu at Kullu invites quotations from the eligible registered contractors having

experience of executing atleast one work of similar nature in the last 3 years,holding valid PAN and GST numberon standard
W-5 Proforma, for execution of following works as tabulated below, as: -

Sr. | Job No. Name of Work Estimated | Earnest | Costof Time of
No. Cost Money | Form-W-5 | Completion
HPSR @2% | BNor-
2020 5 refundable)
MGI (STEP Ref. No. 314237)
1. | 174/NGR | Construction of Minor Gravity Irrigation Scheme (Secondary) for 2.52,123/- | 5000/ 350/- 2 Months
village Balthah (Kut-aage) ward No. | in G.P. Hallan-I.
2 175/NGR | Construction of Minor Gravity Irrigation Scheme (Secondary) for 2.82.458/- | 5600/- 350/- 2 Months
village Raman (Thachigeen) ward No. I in G.P. Hallan-|. X
3, | 176/SMS | Construction of Minor Gravity Irrigation Scheme (Secondary) for 3.14.370/- | 6300/ 350/ 2 Months
village Doharnal-I (Bai-aage) ward No. 2 in G.P. Bhallan-I.
4, 177/SMS | Construction of Minor Gravity Irrigation Scheme (Secondary) for 1.58.562/- | 3200/ 350/ 2 Months
village Doharnal-Il (Bai-aage) ward No. 2 in G.P. Bhallan-I.
5 178/SMS | Construction of Minor Gravity Irrigation Scheme for village 2.85.3471- 1 S700/- 350+ 2 Months |
Shahan ward No.-| GPDhanogi. |
6 179/SMS | Constructions of Minor Gravity Irrigation Scheme for village 2.85.347/-- | 5700/- 350/ 2 Months
Chaman ward No.-2 GPDhanogi. Y :
7 | 180/sMS | Construction of Minor Gravity Irrigation Scheme for village 3.18.839/- | 6400~ | 350 | 2 Months |
samana GP Mangarh. b met s e ,
8 181/SMS | Construction of Minor Gravity Irrigation Scheme for village Talari 3.18.839/- | 6400/- 350 2 Months
GP Ratocha. =
9 182/SMS | Construction of Minor Gravity Irrigation Scheme for village Thach 245711/~ | 4900/- 350/ 2 Months
GP Mashna.
10 | 183/SMS | Constructions of Minor Gravity Irrigation Scheme (Secondary) for 2.56.504/- | 5100/- 350/ 2 Months
village Shahan ward No. 7 in G.P. Dhanogi.
11 | 184/BIR Construction of Minor Gravity Irrigation Scheme (Secondary) 3.39.442/- | 6800/- 350/ 2 Months
from Shalda (Ghodigad) to Sharan ward No. 7 village Sharan G.P.
Chanon.
12 | 185/BIR Construction of Minor Gravity Irrigation Scheme (Secondary) 2.92.5750- | 3900/ 350/- 2 Months
from Thani Nala to Galoon ward No. 1 village Galoon G.P. Deutha. | S
13 | 186/BIR Construction of Minor Gravity Irrigation Scheme (Secondary) 2.50.892/- | 5000/- 350~ 2 Months
from UbluNala to Lower Shaugi ward No. 1 village Lower Shaugi l
G.P. Dhaugi. AT e e e
14 | 187/BIR Construction of Minor Gravity Irrigation Scheme (Secondary) 3.26.943/- | 6500/- 350/- 2 Months |
from Dukhanala to Plach ward No. 3 village Plach G.P. Plach. :
Primary RCC WHS (STEP Ref. No. 287489) i el
15 | 188/NGR | Construction of Primary RCC Water Harvesting Structure from 1.02.480/- | 2000/- 350/- 2 Months |
Nagoni Nallah for village Balthah (Kut-aage) ward No. 1 in G.P. 1‘
Hallan-I. =
16 | 189/NGR | Construction of Primary RCC Water Harvesting Structure from 1.02.480/- | 2000/- 350/- 2 Months
Nallah for village Raman (Thachigeen) ward No. | in G.P. Hallan-I. |
]



{ Sr. | Job No. Name of Work Estimated Earnest | Costof Time of
No. Cost Money | Form-W-5 | Completion
HPSR @ | o
2020 refundable)
17 | 190/SMS | Construction of Primary RCC Water Harvesting Structure from 1.02.480/- | 2000/- 350/- 2 Months
_ Khanori Nallah for village Palgi ward No. 3 in G.P. Bhallan-I.

18 | 191/SMS | Constructions of Primary RCC Water Harvesting Structure from 1.02.480/- | 2000/- 350/- 2 Months
Bouri for village Shahan ward No. 7 in G.P. Dhanogi.

19 | 192/sSMs | Construction of Primary Structure of water storage Tank for 1.06.581/- | 2100/- 350/- 2 Months
village Jaukhu in village Samana GP Mangarh.

20 | 193/sMs | Construction of Primary Structure of water storage Tank at 1.06.581/- | 2100/~ 350/- 2 Months
Sukhaban in village village Talari GP Ratocha.

21 | 194/SMS | Construction of Primary Structure of water storage Tank at 1.06.581/- | 2100/ 350/ 2 Months
Naksari Bai in village village Thach GP Mashna.

22 | 195/SMs | Constructions of Primary RCC Water Harvesting Structure from 1.25.210/- | 2500/- 350/- 2 Months
Soudi Nallah Bouri for village Chaman ward No. 1 in G.P. Dhanogi.

23 | 196/BIR Primary Structure of Water Storage tank at DukhanNalaWard 1.06.581/- | 2100/- 350/- 2 Months
No.3 village Plach GP Plach.

24 | 197/BIR Primary Structure of Water Storage tank at Shalda (Ghodigad) 1.06.581/- | 2100/ 350/- 2 Months
Ward No.7 village Shahan GP Chanon.

25 | 198/BIR Primary Structure of Water Storage tank at Thani Nala Ward 1.06.581/- | 2100/- 350/- 2 Months
No.1 village Galoon GP Deutha.

26 | 199/8IR Primary Structure of Water Storage tank at UbluNala Ward No.1 1.06.581/- | 2100/- 350/- 2 Months

Srd village Lower Shaugi GP Dhaugi.
Sump Well (STEP Ref. No. 305541)

27 | 200/sMs | Constructions of Sump Well for Lift Irrigation Scheme for 1.36.955/- | 2700/ 350/ 2 Months

village Tipri ward No. 5 in G.P. Dhanogi.

Foot Bridge (STEP Ref. No. 315118)

28 | 201/NGR | Construction of steel Trussed Foot Bridge at JaindNalla GP Vashist. | 3.08.028/- | 6200/- 350/- 2 Months

29 [ 202/NGR | Construction of steel Trussed Foot Bridge at MatiyanaNalla GP 2.60.057/- | 5200/- 350/- 2 Months
Vashist.

30 | 203/NGR | Construction of steel Trussed Foot Bridge at Bran GP Bran. 344186/~ | 6900/- 350/- 2 Months

31 | 204/SMSs | Construction of steel Trussed Foot Bridge at Dhingdhingi GP 248971/~ | 5000/ 350/- 2 Months

peeh Lo o NEsling, b LS <

32 | 205/NGR | Construction of steel Trussed Foot Bridge over Ratochanalla near 1.79.160/- | 3600/- 350/- 2 Months
Bouri at GP Ratocha.

33 | 206/BIR Construction of Steel Foot Bridge at BodraNala GP Mashiyar. 3.24.300/- | 6500/ 350/- 2 Months

34 | 207/BIR Construction of Steel Foot Bridge at Ghaliyad GP Mashiyar. 311440/ | 6200/- 350/ 2 Months

35 | 208/BIR Construction of Steel Foot Bridge at Racchedanala GP Sarchi. 2.77.990/- | 5600/- 350/- 2 Months

36 | 209/8BIR Construction of Steel Foot Bridge at Thalanunala GP Shrikot. 3.24.300/- | 6500/- 350/- 2 Months

The standard quotation bid form W-5(Schedule of quantitv) along with instructions to bidders (quotation notice) can be
obtained_procured by the bidders [rom this office on any working day during the olfice hours w.e.fi 21-12-2022 to 04-01-2023 upto 3.00
PMon cash payment(non-refundable) as shown above.

I'he quotation on standard W-5 proforma (Schedule of quantity) duly filled in. accompanied with self-attested copies ol

documents pertaining to the qualification / cligibility criteria of the bidder and bid security in shape of FDR/TDR duly pledged in favour of
the undersigned. Should rcach in the office of the undersigned on or before 05-01-2023 up to 71,00 AM, Quotations shall be opened on the
same day at /1,30 4M, in presence of the interested bidders or their representative ywho wish (o be present. For more details. please contact the
office of the undersigned on any working day between 10.00AM to 5.00PM or visit project website www.hpidp.ore

Instructions (o bidders

2. Scope of Works: The scope ol work is as per the schedule of quantity attached / supplied with the prescribed W-3. containing schedule ol
quantities. The details of works are tentative. which may vary depending on the geographical conditions/terrain of the area: and thus
bidder(s) is (arc) advised to visit the site of works. prior to bidding for said work at his own expense. lor obtaining all relevant
information that may be neeessary for preparing the quotation.

3. Qualification of the bidder: The bidder shall provide qualification information ar the time of submission of application for issueof standard
I1-3(Schedule of quantityy, which shall include: -

3.1 self-attested Photo copy of his/her PAN card and Bank Account duly covered under RTGS/NEFT.

3.2 self-attested copy of registration & GST number.

3.3 self-attested photo copy of registration \wigidais=goisor,

3.4 bid security duly pledged in f/o under signed in shape of FDR/TDR

3.5 Photo copy of documents as mentioned vide SI.No. 3.1 to 3.3 should be attached with the application for issue of quotation form and
also with the W-5 forinai along with TDE/FDR.




4. Bid Price:

4.1 That. it is be assumed that the bidder(s)/contractor(s) has (have) visited the site of work prior to bidding [or the above work and has obtain
all the relevant factors in to account /consideration that may be necessary for preparing the quotanon and therefore. he shall have no right
to object the details of works. at a later stage

4.2 That. Prices shall be quoted in Indian Rupees only.

4.3 That, bidder shall bid /quote for each item of work as described in the schedule of quantities and correction(s) made in the quoted rates in
W-5. if any. shall be made by crossing out. duly attesting the cutting(s) and neatly re-write the same.

4.4 That. the rates quoted by the bidder shall be fixed for the duration of the contract and shall not be subject to adjustment on any account.

4.5 That. all duties. taxes and other levies payable by contractor under the contract shall be included in the bid price,

5. Validity of Quotation:
5.1 That. the quotation shall remain valid for a period of 15 days after the dead line date specified for submission of quotation,

6.Submission of Quotations:

6.1 That, each bidder shall submit only one quotation on standard W-5 proforma, for each Work/Job.

6.2. That to complete the quotation process minimum three quotations are required, below than three quotations in tender box for one job,
the same shall be returned to the bidders unopened and tender for the sane be treated as cancelled.

2 That,_the bidder/contractor shall furnish complete address and all other information in the relevant space provided in W-5 and shall
strike off whichever is not relevant.
That._the Quotations not received on given W-5 proforma. incomplete quotations. Conditional quotations. quotation received aller the last

date &time for submission of quotations_ and quotations received through Fax or E-mail shall not be entertained / considered.

6.4 That, those bidder(s) who submit their quotations by post or do not participate in the quotation opening process shall have to

0.

(o)

submit signed copv of quotation notice, appending his/her signature, in the given box in Quotation notice, in token of accepting /
agreeing to the terms and conditions of the quotation notice and shall submit/attach the same with the W-3 standard quotation
Proforma(Schedule of Quantity). Whereas, other bidders present in the quotation opening process shall sign the office copy of the
quotation notice at the time of opening process.
6.5 That. the bidder shall seal the quotation in an envelope addressed to the DPO(IDP)Kullu at Kullu. and the outside of the envelope will
also bear the following identification on the top ol the envelope: -
Quotation for (Name of the Job/Contract/Work)
Do not open before (time and date of quotation opening).
6.6 That in case. the last day of tendering of quotations happens to be a holiday, the whole process will commence on the next working day
with same time & schedule for which no separate notice or order shall be issued.

6.7 That. in case of there is overlapping in schedule for submission of quotations on such deemed date assumed for submission of quotations
of quotations “on next working day" due to postponement of the date of submission of quotations invited vide another notice issucd
separately. the revised time schedule for submission of quotations shall be notified to the bidders through the “notice” pasted on the notice
hoard of this office.

7. Opening &Evaluation of Quotations:

7.1 That. in case. the day of opening of quotation happens to be a holiday. the whole process will commence on the next working day with same

time & schedule for which no separate notice or order shall be issued.

7.2 That. quotations will be opened in the presence of bidders or their representatives who choose to attend on the date and time and at the
place specified in the letter of invitation.

7.3 That. information relating to evaluation of quotations and recommendations for the award of contract shall not be disclosed to bidders or
any other persons not officially concerned with the process until the award to the successlul bidder is announced.

7.4 That. quotations with cutting/overwriting in quoted rates shall not be accepted. Iowever. quotations with cutting/overwriting. duly
attested by the bidder(s) before submission / tendering of quotation into tender box. shall be considered by the purchaser.

7.5That submission of false information(s) and or document(s) shall automaticallv lead to forfeiture of securin: earnest money to the Govt. and
rejection of quotation or cancellation of contract at the cost of such bidder without prejudice to criminal proceedings against the
bidder: contractor.

7.6 That. the Employer / purchaser will evaluate and compare the quotations determined (o be substantially responsive i.c. which (a)are
duly signed: (b)-conlorm to other terms and conditions of the Quotation.

7.7 That, the Quotations would be evaluated [or all the items together.

7.8 Thal. the Employer (Chairman/committee) will evaluate and compare the quotations determined to be substantially responsive keeping
in view the criteria as specified above.

7.9 That, the quotation / bid security deposited by the lowest bidder shall be converted into performance security and shall be
returned / refunded to remaining bidders after the evaluation of bids/quotation is over.

8. Award of Contract & Execution of Work:

8.1 That. the evaluation of bids /quotations is over. the successful bidder(s) whose quotation(s) has(have) been determined to be
substantially responsive and who has offered the lowest evaluated quoted price and meets the specified qualification criteria. shall be
conveyed the acceptance of his/her bid by the Employer.

8.2 That. in case ol tic on quoted rates between / among contractors. the work order shall be divided / split equally between / among al!
such lowest bidders or to one of them on the written consent of all of them.

8.3 That. the bidder whose bid is accepted will be notified of the award of contract by the Employer prior to expiry of the quotation validity
period.

8.4 That, the successful bidder(s) shall be notificd of award of work.

8.5 That. the contractor shall have to start the awarded work within the § days* ol awards of work o him/them and shall have to complete the same within

the stipulated period. And in case, the work is not started within stipulated period. the award of work is liablg to be cancelled and security may be
forfeited. -



8.0 That. the successful bidder/contractor shall have to sign an agreement deed within 03 days of the award of work and shall have to start the work
within 3 days of date of signing of agreement deed with the authorized Project officer (Concerned APO). The contractor/ bidder shall have to complete
the work within the specified/allowed period in writing & within agreed costs. and nothing extra shall be payable on account of escalation of cost in material.
labour ete. in due course of time. which may be due to unforeseen reasons. )
8.7 That. the Contractor / bidder shall have to exeeute and complete the work under the supervision and technical guidance of project staff of the concerned
APO Unit. :
8.8 That, for insuring quality and specifications, besides carrying out the regular inspections by the project officer/officials, it shall be the
responsibility of the contractor to document the execution of works in the desired manner as provided in the schedule of quantity and also, get the
work inspected from competent authority of the project, by giving intimation in the writing to the concerned APO or this office at least 3 days in
advance, for carrying out the mandatory inspections, on achieving/during the following stages of execution of work as:-
i) Excavation of foundation ii) super structure iii) final work.

8.9 That. in case mandatory inspection as laid down vide condition 8.8 above. has not been got conducted/done by the contractor from the APO’s concerned
or other authorized officials of the project. the contractor shall not be eligible to seek the payment of the work done.

8.10 That, the income tax @ 1% shall be deducted on total amount of contract & GST TDS @ 2% will be deducted from the total amount of (he

contract/works 1 exceeds Rs. 2.3 lac.

8.1 That. under normal circumstance. no extension in working period will be granted and the decision of the Employer in this regard shall be [inal.

8.12 That, Il the contractor fails to complete the work within stipulated time and delavs the execution / construction of work bevond stipulated
period. a penalty / liquidated damages «00.05% per day. of the lotal bid/quoted amount. will be imposed for such delay and will be
deducted from the payvment of the contractor. However. in case delay in completion of allotted work exceeds 20 davs. Emplover shall be
authorized to penalized the contractor upto 10% of the total cost of the allotted work.

8.13That. the employer shall be authorized to cancel the award of work and forfeit the performance security to the Govt. under following
circumstances: -

i) That. the contractor fails to start the work within stipulated period.
ii) That. undue delay is being caused in execution of the awarded work due to slow pace of work.
iii)That. the contractor abandons the work at any stage ol construction.

8.14 That. II" the contractor delays the start of work beyond the stipulated period or abandons the work in between or project is convinced that

due 1o undue slow pace ol work. contractor will not be able to complete the work within a stipulated period. the project stall” will take
over the exceution ol this work and complete the remaining work at the risk and cost of the contractor.

8.15 That. no advance payment will be made to the bidder/contractor and payment shall be made only for the work exceuted of different stages
by the contractor. as per the detail bill prepared alter measurement of the work done by the authorized official of the project on spot and
on fultillment of all other terms and conditions of the quotation notice/award of work and its exeeution/completion to the satisfaction off
the project.

8.16 The contractor/bidder shall bear /pay all the applicable taxes and other charges as applicable from time to time.

9. Performance Security:

i) Farnest money deposited by the Towest bidders shall be converted into perforimance seeurity and will be released after — suceessiul completion of works

within the stipulated period.

10. Miscellancous:

10.1 The contractor / bidder shall pay the minimum wages to the labourers and shall be bound to abide by/comply all other provisions of the labour

laws, applicable in this regard and as may be notified by the GOI/GIIP from time to time.

10.2 The contractor/bidder shall give first preference to the local labour of the concerned G.P. In case of non-availa bility of labour in concerned GP, the
contractor shall intimate the Pradhan of this GP where work is being done, in writing, with its copy to the concerned APO regarding this fact and
shall engage labour from the adjoining GPs or other GPs near to this work.

10.3 Notwithstanding the above. the Employer reserves the right to accept or reject any quotations and to_cancel the bidding process and reject all
quotations at any time prior to the award of contract without assigning any reasons.

104 In case of any dispute, the DPO, IDP Kullu / Chief Project Director, Solan will be the final authority to decide the matter and the decision will be
binding on both the partics.

10.5 All legal disputes il any. will be settled within the jurisdiction of Court(s) at Kullu.

IUis certified that I/we agree to the terms and conditions of the quotation and T'we fully understand that any violation of the terms and conditions by me¢/us shall
render me/us liable for suitable action. against me/us as deemed fit by the purchascr.
Name(s): - Signature(s)

You are. therefore. requested to submit your most competitive bid(s) for the above work. latest by 11:00 AN on 05-01-2023.
We look forward to receiving your quotations and thank you for your interest in the project.

District Project Officer (IDP),
Integrated Development Project Kullu.

Endst.No No. IDP/A-1-6/Plt. /RFQ/2021-22/__| 9 €4~ £(” / Dated, Kullu the/ @/ / 971 9099,

Copy forwarded to the: -
1, Addl. Pr. CCF-cum-Chief Project Director, IDP, Solan for favour of information and n/action please.
2, APO's Shamshi, Banjar & Naggar favour of information and further n/action.
J/ L.T. Section Incharge for favour of information and n/action. He is directed to upload the same on Project
Web site for wide publicity.
4. Junior Engineer of this office for information & n/action please.
5: Notice Board for vide publicity.

District Profject Officer (IDP),
Integrated pevelopment Project Kullu.



