



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP) For
Source Sustainability And Climate Resilient Rain-fed Agriculture
(Implemented by H.P. Natural Resource Management Society)
District Project Officer, (IDP), Sirmaur at Nahan, Tel & Fax: - 01702-222423.
Email Id: dponhn@gmail.com

" Corrigendum "

The tender invited vide this office procurement notice No. DPO/NHN/Tender/ 1609-1613 dated 01.02.23 under APO Paonta Tender No P-30 to P-37/sec. Str./2022-23 & letter no 1622-26 P-30 to P-37 / Primary linking/ in different locations is hereby cancelled due to sum technical reasons.

Pratee
(Dr.Pardeep Kumar), HPFS,
District Project Officer,(IDP),
Sirmaur at Nahan.

Endst. No. DPO/NHN/1656-58 Dated, Nahan the/ 8/02/23

Copy to:-

1. Pr.CCF –cum- chief Project Director, IDP , Solan
2. APO Paonta for information.
3. Notice board/uploading on [hptenders. gov. in](http://hptenders.gov.in)

Pratee
(Dr. Pardeep Kumar), HPFS,
District Project Officer,(IDP),
Sirmaur at Nahan.



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP) For
Source Sustainability And Climate Resilient Rain-fed Agriculture
(Implemented by H.P. Natural Resource Management Society)
District Project Officer, (IDP), Sirmaur at Nahan, Tel & Fax: - 01702-222423.
Email Id: dponhn@gmail.com

" Corrigendum "

The tender invited vide this office procurement notice No. DPO/NHN/Tender/ 1588-92 dated 01.02.23 under APO Nahan Tender No N-24 to N-23/sec. Str./2022-23 & letter no 11583-87 N-19 to N-23 / Primary linking/ in different locations is hereby cancelled due to sum technical reasons.

Pruti

(Dr.Pardeep Kumar), HPFS,
District Project Officer,(IDP),
Sirmaur at Nahan.

Endst. No. DPO/NHN/ 1659-61 Dated, Nahan the/ 8/2/23

Copy to:-

1. Pr.CCF –cum- chief Project Director, IDP , Solan
2. APO Nahan for information.
3. Notice board/uploading on hptenders. gov. in

Pruti

(Dr. Pardeep Kumar), HPFS,
District Project Officer,(IDP),
Sirmaur at Nahan.