



H.P. Forest Department
INTEGRATED DEVELOPMENT PROJECT (IDP)
For
Source Sustainability And Climate Resilient Rain-fed Agriculture
Tank Road, Solan-173212



Phone: 01792-225773), 01792-225773 (FAX), email- dpoidpsolan@gmail.com

Subject : Tender Notice for Soil & Water Conservation Works and Construction of Primary Water Harvesting Storage Structures.

Government of India has received a credit from the International Development Association (IDA) towards the cost of the Integrated Development Project for Source Sustainability and Climate Resilient Rainfed Agriculture and intends to apply part of the proceeds of this credit to eligible payments under the contract for which this invitation for quotations is issued. The District Project Officer(Integrated Dev. Project) Solan invites quotations from the **Eligible Bidders enlisted under “Integrated Development Project (IDP) Enlistment of Contractors Rules, 2020”, holding valid PAN and GST number**, on standard **W-5 Proforma** (Schedule of quantity enclosed herewith), for execution of following works :

Sr. No.	Job No	Name of APO	Name of GP	Name of site	Unit	Qty	Approximate Cost as per schedule of rates of HP.Ft. Deptt. and estimates	Bid Security (2%)
C/o Dry Store Check Barrier								
1	1DSS/2021-22	Dharampur	Kaba Kalana	Proi Nala	Cum	70	133000	2660
2	2DSS/2021-22	Dharampur	Jangeshu/ Chammo	Bauntra, Chaddo	Cum	160	304000	6080
3	3DSS/2021-22	Dharampur	Nari Kalana	Dadog Nala	Cum	60	114000	2280
4	4DSS/2021-22	Dharampur	Nari Kalana	Odar Jangirya Nala	Cum	160	304000	6080
5	5DSS/2021-22	Dharampur	Kotbeja	Kotbeja	Cum	90	171000	3420
6	6DSS/2021-22	Dharampur	Kotbeja	Panji Nala	Cum	80	152000	3040
7	7DSS/2021-22	Dharampur	Ganol	Bhagri Nala	Cum	60	114000	2280
8	8DSS/2021-22	Dharampur	Nalka	Khani Nala	Cum	120	228000	4560
9	9DSS/2021-22	Dharampur	Patta Nali	Khorta Nala	Cum	60	114000	2280

10	10DSS/2021-22	Dharampur	Bugar Kaneta	Chadud Nala	Cum	150	285000	5700
11	11DSS/2021-22	Dharampur	Patta Nali	Lunda Nala	Cum	140	266000	5320
12	12DSS/2021-22	Dharampur	Badlag	Piple Ka Nala	Cum	140	266000	5320
13	13DSS/2021-22	Dharampur	Badlag	Chewali Baiwal Nala	Cum	140	266000	5320
14	14DSS/2021-22	Kandaghat	Jhaja	Dobi Ki Nala	Cum	100	190000	3800
15	15DSS/2021-22	Kandaghat	Jhaja	Kodo Ka Nala	Cum	100	190000	3800
16	16DSS/2021-22	Kandaghat	Jhaja	Chabri Nala	Cum	100	190000	3800
17	17DSS/2021-22	Kandaghat	Bhajani	Bhajani Ka Nala	Cum	100	190000	3800
18	18DSS/2021-22	Kandaghat	Bhajani	Bhinu Ka Nala	Cum	100	190000	3800
19	19DSS/2021-22	Kandaghat	Nagali	Jhetne Ka Nala	Cum	100	190000	3800
20	20DSS/2021-22	Kandaghat	Nagali	Kinnori/Tikkar Ka Nala	Cum	100	190000	3800
21	21DSS/2021-22	Kandaghat	Nagali	Nagali Ka Nala	Cum	100	190000	3800
22	22DSS/2021-22	Kandaghat	Dhangeel	Bhuria Ka Nala	Cum	100	190000	3800
23	23DSS/2021-22	Kandaghat	Hinner	Kurgul Ka Nala	Cum	100	190000	3800
24	24DSS/2021-22	Kandaghat	Top Ki Behar	Manlog/Sheel Ka Nala	Cum	100	190000	3800
25	25DSS/2021-22	Kandaghat	Dangri	Patti Ka Nala	Cum	100	190000	3800
26	26DSS/2021-22	Kandaghat	Sari	Galan/balo ka Nala	Cum	200	380000	7600
27	27DSS/2021-22	Kandaghat	Mai	Suli Ka Nala/ Dungtu Nala/ Satabru Ka Nala	Cum	100	190000	3800
28	28DSS/2021-22	Kandaghat	Mai	Hatho Ka Nala/ Nagali ka Hole	Cum	100	190000	3800
29	29DSS/2021-22	Ramshehar	Doli	Gaged Nala	Cum	120	228000	4560
30	30DSS/2021-22	Ramshehar	Behari	Badog, Bakonta & Nai Nala	Cum	120	228000	4560
31	31DSS/2021-22	Ramshehar	Dharmana/Doli	Dagech, Jokhal, Kerawan & Badyakh Gajed Nala	Cum	230	437000	8740
32	32DSS/2021-22	Ramshehar	Doli	Chalwani and Dolu Nala	Cum	150	285000	5700
33	33DSS/2021-22	Ramshehar	Charog	Charog and Karyadu Nala	Cum	200	380000	7600

34	34DSS/2021-22	Ramshehar	Diggall	Dharmana, Diggall, Jandu Nala	Cum	150	285000	5700
35	35DSS/2021-22	Ramshehar	Badkhori	Tyamu Ghatdochi Nala	Cum	150	285000	5700
36	36DSS/2021-22	Ramshehar	Chhyachi	Chhyachi Nala	Cum	100	190000	3800
37	37DSS/2021-22	Ramshehar	Manlgkalana	Manlogkalana Nala	Cum	80	152000	3040
38	38DSS/2021-22	Ramshehar	Chhyachi	Mamla Tunsu Nala	Cum	150	285000	5700
39	39DSS/2021-22	Kandaghat	Nagali	Tilli Ka Naa	Cum	150	285000	5700

C/o of Crate Wire Check Barrier

1	1/CWS/2021-22	Dharampur	Kaba Kalana	Proi Nala	cum	30	108000	2160
2	2/CWS/2021-22	Dharampur	Jangeshu	Jangeshu	cum	60	216000	4320
3	3/CWS/2021-22	Dharampur	Nari Kalana	Lungo Nala	cum	60	216000	4320
4	4/CWS/2021-22	Dharampur	Nari Kalana	Dadog Nala	cum	50	180000	3600
5	5/CWS/2021-22	Dharampur	Nari Kalana	Odar Jangirya Nala	cum	70	252000	5040
6	6/CWS/2021-22	Dharampur	Banasar	Chamend Ka Nala	cum	60	216000	4320
7	7/CWS/2021-22	Dharampur	Kotbeja	Panji Nala	cum	60	216000	4320
8	8/CWS/2021-22	Dharampur	Nalka	Khani Nala	cum	60	216000	4320
9	9/CWS/2021-22	Dharampur	Badlag	Gambrola Nala	cum	60	216000	4320
10	10/CWS/2021-22	Dharampur	Chammo	Chomaya Nala	cum	60	216000	4320
11	11/CWS/2021-22	Dharampur	Kotbeja/chamo	Kotbeja/chamo	cum	125	450000	9000
12	12/CWS/2021-22	Dharampur	Patta Nali	Lunda Nala	cum	50	180000	3600
13	13/CWS/2021-22	Dharampur	Patta Nali	Khorta Nala	cum	50	180000	3600
14	14/CWS/2021-22	Ramshehar	Charog	Charog Nala	cum	50	180000	3600
15	15/CWS/2021-22	Ramshehar	Doli	Doli Nala	cum	50	180000	3600
16	16/CWS/2021-22	Dharampur	Badlag	Piple Ka Nala	cum	50	180000	3600
17	17/CWS/2021-22	Dharampur	Badlag	Chewali Baiwal Nala	cum	50	180000	3600

18	18/CWS/2021-22	Kandaghat	Jhaja	Dobi Ki Nala	cum	50	180000	3600
19	19/CWS/2021-22	Kandaghat	Jhaja	Kodo Ka Nala	cum	50	180000	3600
20	20/CWS/2021-22	Kandaghat	Jhaja	Chabri Nala	cum	50	180000	3600
21	21/CWS/2021-22	Kandaghat	Bhajani	Bhajani Ka Nala	cum	50	180000	3600
22	22/CWS/2021-22	Kandaghat	Bhajani	Bhinu Ka Nala	cum	50	180000	3600
23	23/CWS/2021-22	Kandaghat	Nagali	Jhetne Ka Nala	cum	50	180000	3600
24	24/CWS/2021-22	Kandaghat	Nagali	Kinnori Ka Nala	cum	60	216000	4320
25	25/CWS/2021-22	Kandaghat	Nagali	Nagali Ka Nala	cum	40	144000	2880
26	26/CWS/2021-22	Kandaghat	Dhangeel	Bhuria Ka Nala	cum	100	360000	7200
27	27/CWS/2021-22	Kandaghat	Hinner	Rehad Ka Nala	cum	100	360000	7200
28	28/CWS/2021-22	Kandaghat	Skodi	Thorla Ka Nala	cum	50	180000	3600
29	29/CWS/2021-22	Kandaghat	Dangri	Patti Ka Nala	cum	50	180000	3600
30	30/CWS/2021-22	Kandaghat	Nagali	Kano Ka Nala	cum	50	180000	3600
31	31/CWS/2021-22	Kandaghat	Mai	Hatho Ka Nala	cum	50	180000	3600
32	32/CWS/2021-22	Kandaghat	Nagali	Tilli Ka Nala	cum	100	360000	7200
33	33DSS/2021-22	Kandaghat	Sari	Galan/balo ka Nala	Cum	50	180000	3600
34	34/CWS/2021-22	Ramshehar	Chamdar	Nisal, Balh Nala	cum	50	180000	3600
35	35/CWS/2021-22	Ramshehar	Matuli	Mutuli Nala	cum	100	360000	7200
36	36/CWS/2021-22	Ramshehar	Behari	Bakonta, Hawani, Nal Nala	cum	130	468000	9360
37	37/CWS/2021-22	Ramshehar	Doli	Dolru and Badyakh Nala	cum	100	360000	7200
38	38/CWS/2021-22	Ramshehar	Doli	Doli & Dolru, Badyakh Nala	cum	70	252000	5040
39	39/CWS/2021-22	Ramshehar	Charog	Charog, Balam Kayardu Nala	cum	135	486000	9720
40	40/CWS/2021-22	Ramshehar	Diggall	Dharmana Jandu Pawangni Nala	cum	50	180000	3600
41	41/CWS/2021-22	Ramshehar	Badkhori	Tyamu Ghatdochi Nala	cum	100	360000	7200
42	42/CWS/2021-22	Dharampur	Ganol	Bajani Nala	cum	30	108000	2160

C/o of Cement Concrete Check Barrier

1	1/CCC/2021-22	Dharampur	Jangeshu	Jangeshu	Cum	58	493000	9860
2	2/CCC/2021-22	Dharampur	Bugar Kaneta	Chadud Nala	Cum	35	315000	6300
3	3/CCC/2021-22	Kandaghat	Chail	Mehani Ka Nala	Cum	35	315000	6300
4	4/CCC/2021-22	Kandaghat	Chail	Mehani Ka Nala	Cum	35	315000	6300
5	5/CCC/2021-22	Kandaghat	Nagali	Jhetne Ka Nala	Cum	35	315000	6300
6	6/CCC/2021-22	Kandaghat	Nagali	Kinnori Ka Nala	Cum	35	315000	6300
7	7/CCC/2021-22	Kandaghat	Nagali	Nagali Ka Nala	Cum	35	315000	6300
8	8/CCC/2021-22	Kandaghat	Skodi	Nihara Ka Nala	Cum	35	315000	6300
9	9/CCC/2021-22	Kandaghat	Skodi	Ghased Ka Nala	Cum	35	315000	6300
10	10/CCC/2021-22	Kandaghat	Skodi	Dobari Ka Nala	Cum	35	315000	6300
11	11/CCC/2021-22	Kandaghat	Top Ki Behar	Manlog/Sheel Ka Nala	Cum	45	405000	8100
12	12/CCC/2021-22	Kandaghat	Nagali	Hukal Ka Nala	Cum	38	342000	6840
13	13/CCC/2021-22	Kandaghat	Mai	Hatho Ka Nala	Cum	40	360000	7200
14	14/CCC/2021-22	Kandaghat	Sari	Galana/bhallo/Sili Nala	Cum	45	405000	8100
15	15/CCC/2021-22	Ramshehar	Behari	Badog & Jaglog Nala	Cum	35	315000	6300
16	16/CCC/2021-22	Ramshehar	Dharmana	Jakhol and Batlog Nala	Cum	35	315000	6300
17	17/CCC/2021-22	Ramshehar	Doli	Doli and Gased Nala	Cum	35	315000	6300
18	18/CCC/2021-22	Ramshehar	Chamdar	Chamdar Nala	Cum	35	315000	6300
19	19/CCC/2021-22	Ramshehar	Diggall	Jandu & Diggall Nala	Cum	35	315000	6300
20	20/CCC/2021-22	Ramshehar	Badkhori	Jubar Pandal Ghatdochi Nala	Cum	35	315000	6300
21	21/CCC/2021-22	Ramshehar	Manglokala Nala	Changer Sai Nala	Cum	35	315000	6300
22	22/CCC/2021-22	Ramshehar	Matuli	Matuli Gill Nala	Cum	30	270000	5400
23	23/CCC/2021-22	Ramshehar	Matuli	Chyar Tunsu Nala	Cum	55	495000	9900
24	24/CCC/2021-22	Ramshehar	Chyyachi	Pondi Chyyachi Nala	Cum	45	405000	8100

25	25/CCC/2021-22	Ramshehar	Chyyachi	Hethora Nala	Cum	45	405000	8100
26	26/CCC/2021-22	Ramshehar	Ramshehar	Bantlu & Baddu Nala	Cum	45	405000	8100

C/o of Surface Dykes (Makkowal)

1	1/SSD M/2021-22	Dharampur	Pratha	Chento	Cum	32	361600	7232
2	2/SSD M/2021-22	Dharampur	Bugar Kaneta	Bugar Kaneta	Cum	32	361600	7232
3	3/SSD M/2021-22	Dharampur	Ghadsi	Ghadsi Uperli	Cum	32	361600	7232
4	4/SSD M/2021-22	Dharampur	Patta Nali	Khorta Nala	Cum	32	361600	7232
5	5/SSD M/2021-22	Dharampur	Ganol	Bhagri Nala	Cum	32	361600	7232
6	6/SSD M/2021-22	Dharampur	Ghadsi	Ghadsi Nichli	Cum	32	361600	7232
7	7/SSD M/2021-22	Dharampur	Jangeshu	Jangeshu	Cum	36	406800	8136
8	8/SSD M/2021-22	Dharampur	Patta Nali	Lunda Nala	Cum	32	361600	7232
9	9/SSD M/2021-22	Kandaghat	Bhajani	Binu Ka Nala	Cum	32	361600	7232
10	10/SSD M/2021-22	Kandaghat	Nagali	Kinori Ka Nala	Cum	32	361600	7232
11	11/SSD M/2021-22	Kandaghat	Hinner	Himri Ka Nala	Cum	32	361600	7232
12	12/SSD M/2021-22	Kandaghat	Skodi	Dawari Ka Nala	Cum	32	361600	7232
13	13/SSD M/2021-22	Kandaghat	Bhajani	Bhajani Nala	Cum	32	361600	7232
14	14/SSD M/2021-22	Kandaghat	Top Ki Behar	Manlog	Cum	32	361600	7232
15	15/SSD M/2021-22	Ramshehar	Chamdar	Jaged Nala	Cum	32	361600	7232
16	16/SSD M/2021-22	Ramshehar	Badkhori	Kawaj Tyamu Nala	Cum	40	452000	9040
17	17/SSD M/2021-22	Ramshehar	Behari	Nal Nala	Cum	32	361600	7232
18	18/SSD M/2021-22	Ramshehar	Diggal	Dharmana Nala	Cum	32	361600	7232
19	19/SSD M/2021-22	Ramshehar	Charog	Kayradu Sai Nala	Cum	44	497200	9944
20	20/SSD M/2021-22	Ramshehar	Doli	Doli Gajed Nala	Cum	32	361600	7232
21	21/SSD M/2021-22	Kandaghat	Nagali	Tilli Ka Nala	cum	32	361600	7232

22	22/SSD M/2021-22	Kandaghat	Sari	Shilli	cum	32	361600	7232
----	------------------	-----------	------	--------	-----	----	--------	------

C/o C Water Harvesting Structure

1	1/CCWHS/2021-22	Dharampur	Kotbeja	Kotbeja	Cum	48	480000	9600
2	2/CCWHS/2021-22	Dharampur	Chamo	Chaddo	Cum	50	498000	9960
3	3/CCWHS/2021-22	Dharampur	Chandi	Gambrola Nala	Cum	50	498000	9960
4	5/CCWHS/2021-22	Dharampur	Kotbeja	Panji Nala	Cum	40	372000	7440
5	6/CCWHS/2021-22	Kandaghat	Skodi	Dunti Ka Nala	Cum	40	372000	7440
6	7/CCWHS/2021-22	Kandaghat	Bhajani	Bhajani	Cum	40	372000	7440
7	8/CCWHS/2021-22	Ramshehar	Manglokala Nala	Chamsi Nala	Cum	50	465000	9300
8	9/CCWHS/2021-22	Ramshehar	Chhyachi	Chhyachi Mamla Nala	Cum	40	372000	7440
9	10/CCWHS/2021-22	Ramshehar	Charog	Charog Nala	Cum	53	492900	9858
10	11/CCWHS/2021-22	Ramshehar	Charog	Charog Nala	Cum	53	492900	9858
11	12/CCWHS/2021-22	Ramshehar	Chhyachi	Pondi / Chhyachi	Cum	53	492900	9858
12	15/CCWHS/2021-22	Ramshehar	Manlogkalana	Manlogkalana	Cum	53	492900	9858
13	16/CCWHS/2021-22	Ramshehar	Matuli	Gill Nala	Cum	40	396870	7937.4
14	17/CCWHS/2021-22	Ramshehar	Wha Nala	Matuli	Cum	50	465000	9300
15	18/CCWHS/2021-22	Kandaghat	Satabru Nala	Mahi	Cum	40	372000	7440
16	19/CCWHS/2021-22	Ramshehar	Mamla Nala	Chhyachi	Cum	53	492900	9858
17	20/CCWHS/2021-22	Ramshehar	Manglokala Nala	Sai Changer Nala	Cum	45	418500	8370
18	21/CCWHS/2021-22	Dharampur	Chamo	Shanan	cum	55	498000	9960
19	22/CCWHS/2021-22	Dharampur	Badlag	Kharshi Nala	Cum	55	498000	9960

C/o of Masonry Check Dam

1	2MCD/2021-22	Dharampur	Goela	Bajthana Baddu Nala	Cum	68	482800	9656
---	--------------	-----------	-------	---------------------	-----	----	--------	------

2	3MCD/2021-22	Dharampur	Patta Nali	Banota Ka Choa	Cum	50	355000	7100
3	4MCD/2021-22	Dharampur	Chammo	Chomaya Nala	Cum	70	497000	9940
4	5MCD/2021-22	Dharampur	Nalka	Khani Nala	Cum	70	497000	9940
5	MCD/2021-22	Dharampur	Goela	Goela	Cum	70	497000	9940
6	7MCD/2021-22	Dharampur	Kotbeja	Panji Nala	Cum	70	497000	9940
7	8MCD/2021-22	Dharampur	Badlag	Piple Ka Nala	Cum	65	474500	9490
8	10MCD/2021-22	Ramshehar	Doli	Doli Dolru Nala	Cum	70	497000	9940
9	11MCD/2021-22	Ramshehar	Chhyachi	Pondi / Chhyachi	Cum	50	0	0
10	12MCD/2021-22	Ramshehar	Charog	Sai Nala	Cum	64	473600	9472
11	13MCD/2021-22	Ramshehar	Badkhori	Badkhori Nala	Cum	50	355000	7100
12	15MCD/2021-22	Ramshehar	Manlogkala	Chaskar Nala	Cum	50	355000	7100
13	16MCD/2021-22	Ramshehar	Diggall	Jandu Nala	Cum	70	497000	9940
14	18MCD/2021-22	Kandaghat	Mai	Nagali Ka Hole	Cum	50	355000	7100
15	19MCD/2021-22	Kandaghat	Mai	Satabru Ka Nala	Cum	60	438000	8760
16	21MCD/2021-22	Kandaghat	Sari	Shilli Nala	Cum	65	461500	9230

C/o of Community Water Harvesting Structure

1	1WHS/2021-22	Dharampur	Kaba	Kiran Nala	Cum	32	377600	7552
2	2WHS/2021-22	Dharampur	Naryani	Jandhori	Cum	32	345600	6912
3	3WHS/2021-22	Dharampur	Goela	Baddal	Cum	32	345600	6912
4	4WHS/2021-22	Dharampur	Garshi	Hiddum	Cum	32	371200	7424
5	5WHS/2021-22	Dharampur	Chammo	Chomaya Nala	Cum	32	371200	7424
6	6WHS/2021-22	Dharampur	Patta Nali	Kalu Ka Nala	Cum	32	345600	6912
7	7WHS/2021-22	Kandaghat	Dhangeel	Bhuria Ka Nala	Cum	32	345600	6912
8	8WHS/2021-22	Kandaghat	Bhajani	Thule Ka Nala	Cum	32	345600	6912
9	9WHS/2021-22	Kandaghat	Bhajani	Khina Ka Nala	Cum	32	345600	6912

10	10WHS/2021-22	Kandaghat	Jhaja	Jhaja	Cum	32	345600	6912
11	11WHS/2021-22	Kandaghat	Skodi	Brech Ka Nala	Cum	32	345600	6912
12	12WHS/2021-22	Kandaghat	Nagali	Nagali	Cum	32	345600	6912
13	13WHS/2021-22	Ramshehar	Charog	Lunas Khad	Cum	44	475200	9504
14	15WHS/2021-22	Ramshehar	Chhyachi	Mamla	Cum	40	432000	8640
15	16WHS/2021-22	Ramshehar	Badkhori	Ghat Dochi	Cum	32	345600	6912
16	18WHS/2021-22	Ramshehar	Doli	Uperla Suna	Cum	32	345600	6912
17	19WHS/2021-22	Ramshehar	Chyachhi	Pondi	Cum	45	486000	9720
18	20WHS/2021-22	Ramshehar	Matuli	Tunsu Nala	Cum	32	345600	6912
19	21WHS/2021-22	Ramshehar	Chamdar	Nisal/Jaged	Cum	32	345600	6912
20	22WHS/2021-22	Kandaghat	Nagali	Nagali	Cum	32	345600	6912
21	23WHS/2021-22	Dharampur	Goela	Bajthana	Cum	32	345600	6912
22	24WHS/2021-22	Kandaghat	Nagali	Jathne Ka Nala	Cum	32	345600	6912
23	25WHS/2021-22	Kandaghat	Skodi	Skodi	Cum	32	345600	6912
24	26WHS/2021-22	Dharampur	Badlag	Kharshi Nala	Cum	18	194400	3888

The standard quotation /bid form W-5 (Schedule of quantity) alongwith instructions to bidders (Quotations Notice) can be obtained / procured by the bidder after depositing for Rs. 100/- per job from the office of the DPO Office on any working day during the office hours w.e.f 03.12.2021 to 15.12.2021 (10.00 AM to 05 PM.)

The quotation on standard W-5 performa (Schedule of quantity) dully filled in, accompanied with self-attested copies of documents pertaining to the qualification/ eligibility criteria of the bidder, as per the condition laid below.

1. **Qualification of the Bidder** for this quotation notice, should reach in the office of the undersigned on or before **16/12/2021** up to **12.00 PM** alongwith earnest money/ bid security in the shape of draft/TDR/FDR pledged in favour of District Project Officer, Solan, H.P. and making its entry on the envelop and in the relevant spaces provided for it in W-5 (reference of draft/TDR/FDR, pledged in favour of District Project Officer, Solan, H.P.)

Quotation shall be opened on the same day at **12:30 PM**, in presence of the interested bidders or their representative who wish to be present.

For more details, please contact the office of the undersigned on any working day between 10.00AM to 5.00 PM up to **15/12/2021**. Or visit official website of the project: www.hpidp.org

Contractors participating for tender must have to submit his EPF statement for works done earlier i.e. (2020-21 and 2021-22) under any DPO IDP .

Instructions to bidders

2. **Scope of Works:** The scope of work is as per the schedule of quantity attached / supplied with the prescribed W-5, containing schedule of quantities. The details of works is tentative, which may vary depending on the geographical conditions/terrain of the area; and thus bidder(s) is (are) advised to visit the site of works, prior to bidding for said work at his own expense, for obtaining all relevant information that may be necessary for preparation of the quotation.
- 2.1 The contractor will be responsible for the safety, health and environmental aspects at work place or section of the work place for the contract period. He will be responsible for maintaining the Social distance between Labourers and provide them the required kit including Mask, Hand gloves etc. and will abide by the advisory being issued by the Govt. regarding Novel Corona Virus Disease (COVID-19) from time to time.
Qualification of the bidder : The bidder shall provide qualification information at the time of submission of quotation form on standard W-5(Schedule of quantity), which shall include :-
- 3.1 **Self Attested copy of his/her PAN card.**
- 3.2 **Self Attested copy of the Bank Account duly covered under RTGS/NEFT.**
- 3.3 **Self Attested copy of GST number in case of Class C contractor (however the class D contractor will submit (Self Attested of GST No .within four days after acceptance of his bid by the designated committee.**
4. **Bid Price:**
 - 4.1 That, it is be assumed that the bidder(s)/contractor(s) has (have) visited the site of work prior to bidding for the above work and has obtained all the relevant factors in to account /consideration that may be necessary for preparing the quotation and therefore, he shall have no right to object the details of works, at a later stage
 - 4.2 That, Prices shall be quoted in Indian Rupees only.
 - 4.3 That, bidder shall bid /quote for each item of work as described in the schedule of quantities and correction(s) made in the quoted rates in W-5, if any, shall be made by crossing out, duly attesting the cutting(s) and neatly re-write the same..
 - 4.4 That, the rates quoted by the bidder shall be fixed for the duration of the contract and shall not be subject to any adjustment on any account.
 - 4.5 That, all duties, taxes and other levies payable / applicable, if any included in the total price.
5. **Validity of Quotation:**
 - 5.1 That, the quotation shall remain valid for 45 days for consideration by the Employer from the last date specified for submission of quotations /bids.
6. **Submission of Quotations :**
 - 6.1 That, each bidder shall submit only one quotation on standard W-5 proforma, for each Work/Job.
 - 6.2 **That, the bidder/contractor shall furnish complete address and all other information in the relevant space provided in W-5 and shall strike off whichever is not relevant.**

- 6.3 That, the Quotations not received on given W-5 proforma, incomplete quotations, Conditional quotations, quotation received after the last date & time for submission of quotations and quotations received through Fax or E-mail shall not be entertained / considered in any case.
- 6.4 **That, those bidder(s) who submit their quotations by post shall have to submit signed copy of quotation notice, appending his/her signature, in the given box in Quotation notice, in token of accepting / agreeing to the terms and conditions of the quotation notice and shall submit/attach the same with the W-5 standard quotation Proforma(Schedule of Quantity). The bidders or their representatives who wish to present in the quotation opening process shall sign the office copy of the quotation notice at the time of opening quotations.**
- 6.5 That, the bidder shall seal the quotation in an envelope addressed to the DPO(IDP) Solan, and the outside of the envelope will also bear the following identification on the top of the envelope:-
Quotation for _____ (Name of the Job/Contract/Work)
Do not open before _____ (time and date of quotation opening).
- 6.6 That in case, the last day of tendering of quotations happens to be a holiday, the whole process will commence on the next working day with same time & schedule for which no separate notice or order shall be issued.
7. **Opening &Evaluation of Quotations:**
- 7.1 That, in case, the day of opening of quotation happens to be a holiday, the whole process will commence on the next working day with same time & schedule for which no separate notice or order shall be issued.
- 7.2 That, quotations will be opened in the presence of bidders or their representatives who choose to attend on the date and time and at the place specified in the letter of invitation. In case none of the bidders or their representatives present at the time of opening of quotations the committee will open the quotations at exact time fixed for the process
- 7.3 That, information relating to evaluation of quotations and recommendations for the award of contract shall not be disclosed to bidders or any other persons not officially concerned with the process until the award to the successful bidder is announced.
- 7.4 That, quotations with cutting/overwriting in quoted rates shall not be accepted. However, quotations with neat and clean cutting/overwriting, duly attested by the bidder(s) before submission / tendering of quotation into tender box, shall be considered by the purchaser.
- 7.5 That submission of false information(s) and/or document(s) shall automatically lead to forfeiture of security/earnest money to the Govt. and rejection of quotation or cancellation of contract at the cost of such bidder without prejudice to criminal proceedings against the bidder/contractor.
- 7.6 That, the Employer / purchaser will evaluate and compare the quotations determined to be substantially responsive i.e. which (a)-are duly signed; (b)-conform to other terms and conditions of the Quotation.
- 7.7 That, the Quotations would be evaluated for **all the items together**.
- 7.8 That, the Employer (Chairman/committee) will evaluate and compare the quotations determined to be substantially responsive keeping in view the criteria as specified in clause 4 & 5 above.
- 7.9 That the quotation / bid security deposited by the unsuccessful bidder shall be returned / refunded to them after the process of evaluation of bids / quotation is over/complete.
8. **Award of Contract & Execution of Work:**


- 8.1 That as and when the process of the evaluation of bids /quotations is over, the successful bidder(s) whose quotation(s) has(have) been determined to be substantially responsive and who has offered the lowest evaluated quoted price and meets the specified qualification criteria, shall be conveyed the acceptance of his/her bid by the Employer .
- 8.2 That, in case of tie on quoted rates among bidders, work order shall be awarded to the bidder have sufficient / more experience of similar nature of work.
- 8.3 That, the bidder whose bid is accepted will be notified for the award of contract by the Employer prior to expiry of the quotation validity period.
- 8.4 That the successful bidder(s) / contractors shall have to sign an agreement within **4 days** of acceptance of his/her bid. The contractor / bidders shall have to complete the work within the specified / allowed period in writing and within agreed costs and nothing extra shall be payable on account of escalation of cost in material, labour etc. in the course of time, which may be due to unforeseen reasons.
- 8.5 That, the successful bidder(s) shall be notified of award of work shall have to deposit required performance security @5% in the shape of Draft/TDR/FDR pledged in favour of District Project Officer (IDP) Solan at the time of signing the agreement.
- 8.6 That the bid security of the successful bidder @ 2% which is already with employer, the same may be converted into performance security
- 8.7 That, The contractor shall have to start the awarded work within the **7 days** of award of work to him/them and shall have to complete the same within the stipulated period. And in case, the work is not started within stipulated period, the award of work is liable to be cancelled and security may be forfeited.
- 8.8 That, the Contractor / bidder shall have to execute and complete the work under the supervision and technical guidance of project staff of the concerned APO Unit. The work has to be completed within the period stipulated in work award letter.
- 8.9 That, for insuring quality and specifications, besides carrying out the regular inspections by the project officer/officials, it shall be the responsibility of the contractor to document the execution of works in the desired manner as provided in the schedule of quantity and also, get the work inspected from competent authority of the project, by giving intimation in the writing to the concerned APO or this office at least 3 days in advance, for carrying out the mandatory inspections, on achieving/during the different stages of execution of work.
- 8.10 That, in case mandatory inspection as laid down vide condition 8.9 above, has not been got conducted/done by the contractor from the APO's concerned or other authorized officials of the project, the contractor shall not be eligible to seek the payment of the work done.
- 8.11 That the Income Tax / GST as applicable will be deducted from the total amount of the contract/ work.
- 8.12 That, under normal circumstance, no extension in working period will be granted and the decision of the Employer in this regard shall be final.
- 8.13 Since the work is seasonal/time bound nature and If the contractor fails to complete the work within stipulated time and delays the execution work beyond stipulated period, a penalty / liquidated damages @0.05% per day, of the total bid/quoted amount, will be imposed for such delay and will be deducted from the payment of the contractor. However, in case delay in completion of allotted work exceeds 30 days, Employer shall be authorized to penalized the contractor upto 10% of the total cost of the allotted work.
- 8.14 That, the employer shall be authorized to cancel the award of work and forfeit the performance security to the Govt. under following circumstances:-
i) That, the contractor fails to start the work within stipulated period.

- ii) That, undue delay is being caused in execution of the awarded work due to slow pace of work.
iii) That, the contractor abandon the work at any stage.

- 8.15** That, If the contractor delays the start of work beyond the stipulated period or abandons the work in between or project is convinced that due to undue slow pace of work, contractor will not be able to complete the work within a stipulated period, the project staff will take over the execution of this work and complete the remaining work at the risk and cost of the contractor.
- 8.16** That, no advance payment will be made to the bidder/contractor and payment shall be made only for the work executed of different stages by the contractor, as per the detail bill prepared after measurement of the work done by the authorized official of the project on spot and on fulfillment of all other terms and conditions of the quotation notice/award of work and its execution/completion to the satisfaction of the project,
- 8.17** The contractor/bidder shall bear /pay all the applicable taxes and other charges as applicable from time to time.
- 9. Performance Security:**
- i)** Within 4 days of receiving letter of acceptance, the successful bidder shall deposit the performance security (either a bank guarantee or a bank draft/FDR/TDR in favour of the Employer of the amount equivalent of 5 % of the contractor price. The performance security shall be valid till the successful completion of awarded work/ the period of maintenance, as the case may be.
- 10. Miscellaneous:**
- 10.1** The contractor / bidder will pay the minimum wages to the labourers and shall be bound to abide by/comply all other provisions of the labour laws, applicable in this regard and as may be notified by the GOI/GoHP from time to time.
- 10.2** The contractor/bidder shall give first preference to the local labour of the concerned GPs.
- 10.3** Notwithstanding the above, the Employer reserves the right to accept or reject any quotations and to cancel the bidding process and reject all quotations at any time prior to the award of contract without assigning any reasons.
- 10.4** In case of any dispute, the DPO Solan / Chief Project Director, Solan will be the final authority to decide the matter and the decision will be binding on both the parties.
- 10.5** All legal disputes if any, will be settled within the jurisdiction of Court(s) at Solan.

You are , therefore, requested to offer your most competitive bid(s) for the above work, latest by (12.00 PM) on **16/12/2021**, We look forward to receiving your quotations and thank you for your interest in the project.


(Employer)


Name: Sanjeev Kumar
District Project Officer,
Integrated Development Project,
Solan, Distt. Solan (H.P.)

Endst.No./Quotation/Bid/ 652-57 **/ Dated, the/** 02/12/2021

Copy forwarded to the:-

1. Pr. CCF-cum-Chief Project Director, IDP, Solan for favour of information and n/action please.
2. Chairman and Members tender opening committee for favour of information and necessary action as per bid condition of the tender notice in true sprit and compliance.
3. All APOs under DPO IDP Solan for information and wide publicity in the concerned GP and for informing eligible bidders
4. Pradhan/Secretary of the GPs for favour of information & n/action. It is requested that the copy of this quotation notice may kindly be pasted in the notice boards of Gram Panchayat for the information of the local community.
5. All concerned contractors
6. Notice Board for vide publicity.


District Project Officer,
Integrated Development Project,
Solan, Distt. Solan (H.P.)